WEEKLEY ASPHALT PAVING, INC.

20701 Stirling Road · Pembroke Pines, Florida 33332

Date Friday, May 20, 2022
Owner **CITY OF COOPER CITY**
Attention TIM FLEMMING
Email
Job Name/Location: FLAMINGO GARDENS PHASE III
P/BACK BROWARD CO. #PNC2118323B1 (19078)

FLAMINGO GARDENS PHASE III

ITEM #	QTY	UNIT	DESCRIPTION		PRICE		Total
01-03	50.00	DAY	3: WORK ZONE SIGNS, F&I	@	$ 0.45	=	$ 22.50
01-07	5,000.00	DAY	7: TRAFFIC CONES ONLY	@	$ 0.10	=	$ 500.00
01-16	25.00	EA	16: INLET PROTECTION SYSTEM	@	$ 150.00	=	$ 3,750.00
01-18	32,500.00	SY	18: MILLING EXIST ASPH PAVT, 1" AVG DEPTH (UP TO 10,000 SY)	@	$ 2.75	=	$ 89,375.00
01-23	3,200.00	TN	23: SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC A, B, C, OR D (MORE THAN 850 TONS)	@	$ 115.00	=	$ 368,000.00
01-46	350.00	EA	46: RETRO -REFLECTIVE PAVEMENT MARKERS	@	$ 3.30	=	$ 1,155.00
01-47	5,280.00	LF	47: PAINTED PAVEMENT MARKINGS, STANDARD, WHITE OR YELLOW, SOLID, 6"	@	$ 0.35	=	$ 1,848.00
01-70	10.000	EA	70: THERMOPLASTIC, STANDARD, WHITE, ARROW	@	$ 67.00	=	$ 670.00
01-56	200.000	LF	56: PAINTED PAVEMENT MARKINGS, STANDARD, WHITE OR YELLOW, SOLID, 24"	@	$ 2.25	=	$ 450.00
01-67	200.000	LF	67: THERMOPLASTIC, STANDARD, WHITE OR YELLOW, SOLID, 24"	@	$ 3.56	=	$ 712.00
01-73	5,280.000	LF	73: THERMOPLASTIC, STANDARD,OTHER SURFACES, WHITE OR YELLOW, SOLID, 6"	@	$ 0.78	=	$ 4,118.40
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
				@		=	$ -
					TOTAL QUOTE		**$ 470,600.90**

Notes: No permit and no bond

Quoted By:

Clint Parrish
Asphalt General Manager

Accepted By:

Name
Title