

N.D.R.MAINTENANCE SERVICE, INC

1717 Whitehall Dr # 401
Davie, FL 33324
ndr.inc@hotmail.com

Estimate

ADDRESS
City of Cooper City
PO Box 290910
Cooper City , FL 33329-0910

ESTIMATE 1027
DATE 07/25/2022

DATE	ACTIVTY	DESCRIPTION	QTY	RATE	AMOUNT
		Fence Replacement at Bridge at Stone Bridge Parkway x Strand Way 6' HIGH FENCE- PVC Coated			
	Fence Installation and Repair	Fence Black Vinyl 6' High, 9 gauge finish	250	21.00	5,250.00
	Fence Installation and Repair	Upgrade to 6 gauge finished fabric	250	11.60	2,900.00
	Fence Installation and Repair	Remove Existing Fence	250	3.00	750.00
	Fence Installation and Repair	Terminal End Post	8	120.00	960.00
	Fence Installation and Repair	Core Drilled 3" Post	44	80.00	3,520.00
		SUBTOTAL			13,380.00
		TAX			0.00
		TOTAL			\$13,380.00

Accepted By

Accepted Date

N.D.R.MAINTENANCE SERVICE, INC

1717 Whitehall Dr # 401
Davie, FL 33324
ndr.inc@hotmail.com

Estimate

ADDRESS
City of Cooper City
PO Box 290910
Cooper City , FL 33329-0910

ESTIMATE 1026
DATE 07/25/2022

DATE	ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
		Fence Replacement at Bridge 104 Avenue x 53 Street 6' HIGH FENCE- PVC Coated			
	Fence Installation and Repair	Fence Black Vinyl 6' High, 9 gauge finish	135	21.00	2,835.00
	Fence Installation and Repair	Upgrade to 6 gauge finished fabric	135	11.60	1,566.00
	Fence Installation and Repair	Remove Existing Fence	135	3.00	405.00
	Fence Installation and Repair	Terminal End Post	4	120.00	480.00
				SUBTOTAL	5,286.00
				TAX	0.00
				TOTAL	\$5,286.00

Accepted By

Accepted Date

N.D.R.MAINTENANCE SERVICE, INC

1717 Whitehall Dr # 401
Davie, FL 33324
ndr.inc@hotmail.com

Estimate

ADDRESS
City of Cooper City
PO Box 290910
Cooper City , FL 33329-0910

ESTIMATE 1028
DATE 07/25/2022

DATE	ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
		Fence Replacement at Bridge at Bridge Road			
		6' HIGH FENCE- PVC Coated			
	Fence Installation and Repair	Fence Black Vinyl 6' High, 9 gauge finish	230	21.00	4,830.00
	Fence Installation and Repair	Upgrade to 6 gauge finished fabric	230	11.60	2,668.00
	Fence Installation and Repair	Remove Existing Fence	230	3.00	690.00
	Fence Installation and Repair	Terminal End Post	8	120.00	960.00
	Fence Installation and Repair	Core Drilled 3" Post	46	80.00	3,680.00
SUBTOTAL					12,828.00
TAX					0.00
TOTAL					\$12,828.00

Accepted By

Accepted Date

N.D.R.MAINTENANCE SERVICE, INC

1717 Whitehall Dr # 401
Davie, FL 33324
ndr.inc@hotmail.com

Estimate

ADDRESS
City of Cooper City
PO Box 290910
Cooper City , FL 33329-0910

ESTIMATE 1029
DATE 07/25/2022

DATE	ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
		Fence Replacement at Bridge at Stone Bridge Parkway x E Sail Boat Drive			
		6' HIGH FENCE- PVC Coated			
	Fence Installation and Repair	Fence Black Vinyl 6' High, 9 gauge finish	226	21.00	4,746.00
	Fence Installation and Repair	Upgrade to 6 gauge finished fabric	226	11.60	2,621.60
	Fence Installation and Repair	Remove Existing Fence	226	3.00	678.00
	Fence Installation and Repair	Terminal End Post	8	120.00	960.00
	Fence Installation and Repair	Core Drilled 3" Post	50	80.00	4,000.00
		SUBTOTAL			13,005.60
		TAX			0.00
		TOTAL			\$13,005.60

Accepted By

Accepted Date