

PROJECT No. ITB 2023-06-UTL  
Bid NAME: Pump Station #55 Generator Replacement

HG Job No. 23-0167-00

BID DUE - Wednesday, December 6, 2023 @ 3:00 PM

**SUBMITTED TO:**

City of Cooper City  
City Hall  
Attn: Office of the City Clerk  
9090 SW 50th Place  
Cooper City, Florida 33328



**SUBMITTED BY: Hinterland Group, Inc.**



2051 W Blue Heron Blvd  
Riviera Beach, FL 33404  
561-640-3503  
Email: [info@hinterlandgroup.com](mailto:info@hinterlandgroup.com)



City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**SECTION VII BID PROPOSAL**

**ATTACHMENT A BID FORM**

*(Page 1 of 7)*

City of Cooper City, Florida

**Bid Form**

(7 pages)

---

**Pump Station #55 Generator  
Replacement**

---

**ITB 2023-06-UTL**

**Bids Due: Monday, November 27, 2023**

For information, contact the Purchasing Division:

The Purchasing Division  
954-433-4300 Ext. 268  
Purchasing@CooperCity.gov

Release Date: Friday, October 27, 2023

Submitted by: Hinterland Group Inc.  
(Company name)

**PLEASE RETURN ONLY THIS BID FORM (7 PAGES) AND THE REQUIRED  
ATTACHMENTS.**



**ATTACHMENT A**  
(Page 2 of 7)

**Project:** PUMP STATION #55 GENERATOR REPLACEMENT

**Contract Identification:** ITB 2023-06-UTL

**Bids submitted to:** Office of the City Clerk  
City of Cooper City  
9090 SW 50th Place  
Cooper City, Florida, 33328

1. The undersigned submitter/proposes and agrees, if this Bid is accepted, to enter into an agreement with City in the form included in the contract documents to perform and furnish all work as specified or indicated in the contract documents for the contract price and within the contract time indicated in this bid and in accordance with the other terms and conditions of the contract documents.
2. Bidder accepts all of the terms and conditions of the advertisement of Invitation to Bid and Instruction to Bidders including, without limitation, those dealing with the Bid requirements. This Bid will remain in full force for 120 days from bid opening date. Bidder will sign and submit an agreement with the Bonds and other documents required by the Bidding Requirements within fifteen (15) days after the City's Notice of Award.
3. If awarded the Contract, Bidder agrees to fully complete all necessary work within the time limits specified below after date of written Notice to Proceed, with such extensions of time as are provided for in the General Conditions

Substantial Completion: 370 calendar days from Notice to Proceed  
Final Completion: 400 calendar days from Notice to Proceed

4. In submitting this Bid, Bidder represents, as more fully set forth in the Agreement that:
  - a. Bidder has examined copies of all plans, and bidding documents, contract specifications and instruction to bidders.
  - b. Bidder has familiarized itself with the nature and extent of the Contract Documents, work site, locality, local conditions and the laws and regulations that in any manner may affect the cost, progress, performance or furnishing of the work.
  - c. Bidder has studied carefully all reports and drawings of the project and the physical conditions of the project site areas and accepts the extent of the technical data contained in such reports and drawings upon which Bidder is entitled to rely.



**ATTACHMENT A**

*(Page 3 of 7)*

- d. Bidder has correlated the results of their studies and reviews, observations, investigations, explorations, tests, and studies with the terms and conditions of the contract documents.
  - e. Bidder has given City written notice of all conflicts, errors or discrepancies that is has discovered in these documents and the written resolution thereof by City is acceptable to Bidder.
  - f. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporate and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false Bid, and Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or the City.
5. Bid Copies:

ONE (1) ORIGINAL, TWO (2) COPIES and ONE (1) ELECTRONIC COPY (Flash Drive) of the Bid should be submitted to the City of Cooper City, City Hall, 9090 SW 50th Place, Cooper City, Florida 33328, to the attention of the Office of the City Clerk. If by US mail, Bids shall be submitted to 9090 SW 50th Place, Cooper City, Florida 33328.

6. Addenda, Additional Information-Contact with City Staff

**Bidder acknowledges receipt of   2   (insert number) Addenda for this project**

Any addenda or answers to written questions supplied by the City to participating Bidders become part of this Invitation to Bid and the resulting contract. The Bid Form shall be signed by an authorized company representative dated and returned with the proposal Bid.

No negotiations, decisions or actions shall be initiated or executed by the Bidder as result of any discussions with any City employee. Only those communications which are in writing from the City may be considered as a duly authorized expression. Also, only communications from bidder that are signed and in writing will be recognized by the City as duly authorized expressions on behalf of the bidder.

Specific questions related to the Scope of Services requested shall be directed in writing to the City of Cooper City Purchasing Division. Questions must be emailed to [Purchasing@CooperCity.gov](mailto:Purchasing@CooperCity.gov)., who may respond in kind with copies to all Bidders. **The deadline for submission of questions is 5:00 PM, Monday, November 20, 2023.**



**Addendum #1 – NOTICE OF DELAY**

(Issued Wednesday, November 22, 2023)

ITB 2023-06-UTL, Lift Station 55 Rehabilitation

*This addendum is issued to make the following change(s)/correction(s)/clarification(s) to:*

The NEW due date has changed to 3:00 PM EST, **Wednesday, December 6, 2023** from Monday, November 27, 2023.

Item	Date
Release Bid	Friday, October 27, 2023
A MANDATORY pre-bid meeting (2:00 PM EST and located at the Cooper City Public Works Department located at 9070 SW 51 <sup>st</sup> Street, Cooper City, FL 33328)	Thursday, November 9, 2023
Last Date for Receipt of Questions of a Material Nature	Monday, November 20, 2023
<b>BIDS DUE (Prior to 3:00PM EST)</b>	<del><b>Monday, November 27, 2023</b></del> <b>Wednesday, December 6, 2023</b>
Recommendation of Award issued to City Commission	TBD
Anticipated Award of Contract by City Commission	TBD

**Acknowledgment of Addendum #1**

Bidders hereby acknowledges that he/she has received and understands the information contained in this Addendum. Bidders further acknowledges that this page **MUST** be signed and returned with its Bid, along with any revised Bid Forms, if applicable.

Acknowledged by: \_\_\_\_\_

Company: Hinterland Group Inc.

Print Name: Chase Rogers, Project Director

Date: 12/05/2023





## **Addendum #2 - CLARIFICATIONS**

(Issued Thursday, November 30, 2023)

### ITB 2023-6-UTL, Lift Station 55 Rehabilitation


This addendum is issued to make the following change(s)/correction(s)/clarification(s) to:


1. *Question 1: On E-1, LS1 conduits are shown to be extended to pump station MCC. Are there any specifications for the pull-box/j-box allowed to be used? Any specifications for the splices to be performed?*
  - a. *Contractor may install a pull box sized as per NEC in the conduit run. New wire shall be installed from the MCC to the existing LS#1 main breaker. No splicing shall be allowed.*
2. *On E-2, new 2#8, 1#8G in a 1" C are called for between the existing transformer and the new panel "H". Schedule on E-3 calls for #10s in a ¾" C. Please clarify contradiction.*
  - a. *Provide a 1" conduit from panel to MCC.*
3. *On E-2, a new 2P-30A breaker for the generator jacket water heater is to be installed in existing panel "LP". Site visit showed that existing panel "LP" has no space for a new 2 pole breaker. Please clarify.*
  - a. *Per existing panel schedule, circuit 7,9 is for the existing generator heater. The contractor shall verify the breaker size and provide new breaker if required for the new generator heater. The contractor shall update the panel schedule accordingly.*
4. *On E-3, existing MCC to be removed sits on a concrete maintenance pad. Is the concrete pad expected to be removed as well? Are the existing below grade conduits to be capped and abandoned in place once the MCC is removed? Please specify.*
  - a. *The contractor shall remove the existing housekeeping pad to be flushed with finished floor. Cap existing conduits flush with floor. Patch floor as required after house keeping pad is removed to provide a smooth finished slab.*
5. *On E-3, existing generator exhaust is shown to penetrate the roof. Once the generator is removed, is the roof expected to be patched and repaired? Is existing exhaust expected to be left in place to cover penetration? Please specify.*
  - a. *The contractor shall provide a cap on existing exhaust pipe 6" above the existing roof future use. Exhaust pipe shall be removed inside of building to be flush with the inside of the existing roof.*
6. *On E-3, is the existing louver expected to be removed once the generator is removed? Please specify.*
  - a. *Contractor shall remove existing louver and fill in the opening with block to match existing. Typical for both exhaust and the intake louvers. Paint the outside of the building to match the existing color.*
7. *Please specify if there is an existing SCADA system monitoring the existing generator and what controls are being monitored.*

- a. The contractor shall provide the new generator with Cat 6 cable in 1" conduit from the generator control panel to the existing PLC in the pump building for a complete working system in place. Connection to the existing PLC shall be IP connection.
  
  - 8. Does the City/Engineer wish to implement SCADA on the new generator? If so, which controls are to be monitored? (Generator Ready/Running, ATS in Normal Power/Emergency Power, etc.)
    - a. Currently the existing generator is monitored via the ATS. See Question 7 for required wire for monitoring of the generator.
  
  - 9. Is there a possibility to change the due date for at least the first week of December? Suppliers are so busy to have multiples quotes on time.
    - a. Please see Addendum #1 – Notice of Delay.
  
  - 10. Is there an estimated cost value associated with this project?
    - a. Engineer's opinion of probable cost for this project is \$765,946.26.
  
  - 11. Also, has a start date been determined for the work yet? Is there an approximate date of completion?
    - a. Provided there are no complications in the process, start date is expected to mid-March 2024. The project duration can be added to get the completion date.
- 

**Acknowledgment of Addendum #2**

Bidders hereby acknowledges that he/she has received and understands the information contained in this Addendum. Bidders further acknowledges that this page **MUST** be signed and returned with its Bid, along with any revised Bid Forms, if applicable.

Acknowledged by:  Hinterland Group Inc.  
Print Name: Chase Rogers, Project Director 12/05/2023







**ATTACHMENT A**  
 (Page 4 of 7)

The successful bidder shall be required to execute a City contract covering the scope of services to be provided and setting forth the duties, rights and responsibilities of the parties.

This contract must be executed by the successful bidder prior to recommendation of award and presentation to the City Commission.

7. Summary of Documents to be submitted with Bid

Mark Complete	Attachment Letter	Attachment Name
✓	A	Bid Form
✓	B	List of Subcontractors/Suppliers
✓	C	Reference Form
✓	D	Public Entity Crimes (PEC) Form
✓	E	ADA Affidavit
✓	F	Business Entity Affidavit
✓	G	Bidder's Foreign (Non-Florida) Corporate Statement (If applicable)
✓	H	W-9, Request for Taxpayer Identification Number
✓	I	Proof of Workers Compensation Insurance or Exemption
✓	J	Proof of Liability Insurance
✓	K	Ownership Disclosure Affidavit
✓	L	Drug-Free Workplace Certificate
✓	M	Employee Background Verification Affidavit
✓	N	Scrutinized Companies Affidavit
✓	O	Non-Conflict of Interest Statement
✓	P	E-Verify Form
✓	Q	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion
✓	R	Bid Bond (5%)

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK.



**ATTACHMENT A**  
*(Page 5 of 7)*

**Bidder's Contact Information**

Name of Company: Hinterland Group Inc.

Address: 2051 W Blue Heron Blvd.

Riviera Beach, FL 33404

Type of Business Corporation

Company's Website: www.hinterlandgroup.com

Authorized Signatory Contact: Chase Rogers and/or Daniel Duke III

Title: Project Director President

Tel: 561-640-3503 Mobile: N/A

Email Address (Required): info@hinterlandgroup.com

Primary Contact: Same as above

Title: \_\_\_\_\_

Tel: \_\_\_\_\_ Mobile: \_\_\_\_\_

Email Address (Required): \_\_\_\_\_

Additional Contact & Title: Lori Guild, Bid Coordinator

Tel: 561-640-3503 Mobile: N/A

Email Address (Required): info@hinterlandgroup.com



**ATTACHMENT A**  
*(Page 6 of 7)*

Remit to Address: 2051 W Blue Heron Blvd.

Riviera Beach, Fl 33404

Remit to Contact: Name: A/R Accounting Tel: 561-640-3503

gwichert@hinterlandgroup.com

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK.



MINUTES OF SPECIAL MEETING

OF

HINTERLAND GROUP INC.

Minutes of Special Meeting of Hinterland Group Inc. held at 2051 W. Blue Heron Blvd.,  
Riviera Beach, Florida 33404 on this 25 day of April, 2023.

The President called the meeting to consider the following business: The authorization of Chase Rogers and Danny Duke, Jr., to sign any and all documentation with regard to the Company. On motion duly made and carried, the meeting proceeded to approve the authorization. Chase Rogers and Danny Duke, Jr., have the authority to sign all documents as stated above. There being no further business, the meeting was adjourned.

Dated April 25, 2023

  
\_\_\_\_\_  
Daniel Duke III, President

Hinterland Group Inc.

STATE OF FLORIDA

COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me this 25 day of April, 2023  
by Daniel Duke, III.

  
\_\_\_\_\_  
Notary Public



Printed Name: LORI GUILD

My Commission Expires: 8/9/2026



**ATTACHMENT A**  
 (Page 7 of 7)

**PUMP STATION #55 GENERATOR REPLACEMENT  
 PRICING SHEET**

<u>ITEM #</u>	<u>TITLE</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1	REMOVE AND DISPOSE OF EXISTING ELECTRICAL SYSTEM	Measurement and payment for removing and disposing of existing electrical system will be based upon a lump sum price of the full removal of all existing components of the existing generator system as shown in the drawings, all in accordance with the requirements of the Contract Documents. Payment for removing and disposing of existing electrical system will be made at the lump sum price and detailed on the drawings which price shall constitute full removal of all components of the existing generator, fuel tank, electrical panel, generator breaker panel, existing generator day tank, fuel tank piping, mounting hardware, wires, and conduit. Contractor is responsible of obtaining all necessary permits including any environmental fees and work to remove existing fuel systems.	1	EA	165,000.00	165,000.00
2	REMOVE AND DISPOSE OF EXISTING CONCRETE SIDEWALK	Measurement for payment to remove and dispose of existing concrete sidewalk will be based upon the actual number of square yards of such concrete sidewalk actually removed, all in accordance with the Contract Documents. Payment for removal and disposal of existing concrete sidewalk will be made at the unit price per square yard of concrete sidewalk named in the Item Response Form which price shall constitute full compensation for saw cutting (as necessary), the removal and disposal of such concrete sidewalk. Thickness of existing concrete sidewalk may vary, removal will be paid at the square yard cost, no additional compensation will be made for thickness.	10	SY	150.00	1,500.00



City of Cooper City, Florida  
 ITB 2023-06-UTL, Pump Station #55 Generator Replacement

3	REMOVE EXISTING FUEL CONTAINMENT STRUCTURE	<p>Measurement for payment to remove the existing concrete fuel containment structure will be based upon a lump sum unit price for the removal of the entire existing concrete fuel containment structure, all in accordance with the Contract Documents. Payment to remove the existing concrete fuel containment structure will be made at the unit lump sum price named in the Item Response form which price shall constitute full compensation for the removal of the existing concrete walls and base pad of the structure. Concrete shall be removed in complete and will include but is not limited to the removal of all foundation, footers, cutting of wall, rebar removal, and rebar grinding. Inclusive of temporary wall or barrier to be installed following wall removal to ensure environmental security in walled area prior to removal of existing fuel tank. This item also includes removal and disposal of the existing fuel tank and fuel lines that connect the generator to the fuel tank</p>	1	EA	25,000.00	25,000.00
4	CONCRETE SIDEWALK RESTORATION	<p>Measurement and payment for concrete sidewalk restoration will be based upon the actual number of square yards of such sidewalks constructed as shown in the drawings, all in accordance with the requirements of the Contract Documents. Payment for concrete sidewalk restoration will be made at the unit price per square yard and detailed on the drawings which price shall constitute full compensation for completing said work, including removing and disposing of existing concrete sidewalk, all earthwork, compaction of subgrade, backfilling of sidewalk, construction of the 4 - 6 inch thick concrete sidewalk, furnishing and setting for expansion joint material, furnishing and installing 1 inch PVC sleeve for existing irrigation connections as directed by ENGINEER, disposal of excess material, restoration/replacement of sod disturbed to equal condition as existing, and the appurtenant items for which separate payment is not specifically included in the Item Response Form.</p>	10	SY	250.00	2,500.00



City of Cooper City, Florida  
 ITB 2023-06-UTL, Pump Station #55 Generator Replacement

5	FURNISH AND INSTALL 24-INCH CONCRETE GENERATOR PAD	<p>Measurement and payment for furnishing and installing a 24-inch concrete generator pad will be based upon a lump sum price for the installation of the concrete pad as shown in the drawings, all in accordance with the requirements of the Contract Documents. Payment for furnishing and installing a 24-inch concrete generator pad will be based upon a lump sum price for the installation of the concrete pad and detailed on the drawings which price shall constitute full compensation for completing said work, including all fill required to meet detail requirements, earthwork, compaction of subgrade, backfilling, construction of the 24- inch thick concrete pad, construction of footings, installation of connection points to the proposed generator, furnishing and setting for expansion joint material, furnishing and installing all necessary reinforcement, any Dowling and connecting to existing concrete slab, disposal of excess material, restoration/replacement of sod disturbed to equal condition as existing, and the appurtenant items for which separate payment is not specifically included in the Item Response Form.</p>	1	EA	30,000.00	30,000.00
6	FURNISH AND INSTALL SOD	<p>Measurement for payment for furnishing and installing sod will be based upon the number of square yards of sod actually installed, all in accordance with the requirements of the Contract Documents. Payment for sod will be made at the unit price per square yard of sod and shall constitute full compensation for furnishing and installing the sod matching existing type and maintaining sod for 30 days. No additional compensations will be made for the type of sod installed or watering and maintaining sod for 30 days after installation.</p>	50	SY	25.00	1,250.00
7	EXISTING IRRIGATION SYSTEM RESTORATION	<p>Measurement for payment for irrigation system restoration will be based upon a lump sum price for the restoration of the existing irrigation system. As such, the actual quantity may not equal the estimated quantity and no additional compensation will be granted. Irrigation systems shall be restored with coverage matching that prior to construction, pipe and sprinklers matching the size and type of the existing pipe and sprinkler heads, and necessary adapters,</p>	1	LS	1,500.00	1,500.00



City of Cooper City, Florida  
 ITB 2023-06-U TL, Pump Station #55 Generator Replacement

8	FURNISH AND INSTALL P401 DIP FORCE MAIN	coupling at each end splicing the restored pipe in place and connecting to existing sleeves underneath the sidewalk. If irrigation system is to be partially abandoned, then that which is being abandoned shall be removed, and the remaining exposed pipes shall be capped and protected. All work shall meet the approval of the ENGINEER.	35	LF	850.00	29,750.00
9	FURNISH AND INSTALL 12" PLUG VALVE	Measurement for payment for furnishing and installing force main pipe will be based upon the number of linear feet of such pipe actually constructed as determined by measurement along the centerline of the pipe in place at 36 inches minimum cover or more to avoid other underground utilities. Payment for furnishing and installing force main pipe will be made at the unit price per linear foot of pipe complete and in place including all clearing and grubbing, remove and stockpile limerock, pipe, connections to existing pipe, unloading, sheeting, excavation, trench protection and trench safety, dewatering, laying, backfilling, compaction, pressure testing, flushing and temporary blow off with full cannon. As-builts for newly installed force mains must be provided before compensation for said force main will be approved.	2	EA	9,500.00	19,000.00





City of Cooper City, Florida  
 ITB 2023-06-UTL, Pump Station #55 Generator Replacement

10	FURNISH AND INSTALL 12" CHECK VALVE	Measurement for payment to furnish and install check valves will be based upon actual quantity, each, of such check valves furnished and installed, all in accordance with the requirements of the Contract Documents. Payment for furnishing and installing check valves will be made at the unit price, each, of check valve, excavation, dewatering, any form and amount of shoring, backfill and compaction, rock bedding for structure, epoxy coating, testing, and construction of the reinforced concrete structure with ring and cover.	1	EA	20,000.00	20,000.00
11	FURNISH AND INSTALL FORCE MAIN FITTINGS	Measurement for payment to furnish and install force main fittings, unless specifically listed separately, shall be at the unit bid price per ton for such fittings, including but not limited to crosses, tees, bends and elbows of all angles and radius, concentric and eccentric reducers, offsets, wyes, true wyes, sleeves, plugs, caps, restraining glands and gaskets, base bends, base tees, reducing flanges, mega lugs, fillers and connecting pieces, furnished all in accordance with the Contract Documents. Payment for furnishing and installing force main fittings complete and in place shall be at the unit bid price per ton and shall include furnishing, storing, transporting and installing the fittings.	0.5	TONS	14,000.00	7,000.00
12	CONNECT TO EXISTING FORCE MAIN	Measurement and payment for performing all connections to existing force mains will be based on the actual quantity, each, of such connection made all in accordance with the Contract Documents. Payment for connecting to existing force main shall be made at the unit price, each, which shall constitute full compensation for all materials (regardless of size) and labor needed to complete connection which shall include but is not limited to valves, fittings, spool pieces, corporation stops, saw cutting, removal and disposal of existing piping and fittings to prepare for connection and filling and flushing of main. All coordination needed for force main shut offs shall be responsibility of the CONTRACTOR and is included in the scope of this item.	1	EA	18,000.00	18,000.00



City of Cooper City, Florida  
 ITB 2023-06-UTL, Pump Station #55 Generator Replacement

13	<p>FURNISH AND INSTALL 12 INCH X 12 INCH TAPPING SLEEVE AND VALVE</p>	<p>Measurement for payment to furnish and install tapping sleeve and valve will be based upon the actual quantity, each, of such connections made all in accordance with the contract documents. Payment for furnishing and installing tapping sleeve and valve shall be made at the unit price, each, which shall constitute full compensation for all materials (regardless of force main size) and labor needed to complete connection which shall include but is not limited to valves, fittings, spool pieces, corporation stops, removal and disposal of existing piping and fittings to prepare for connection and filling and flushing of main.</p>	1	EA	20,000.00	20,000.00
14	<p>FURNISH AND ISNTALL 400KW GENERATOR IN OUTDOOR ENCLSURE &amp; 2,500 GALLON FUEL TANK</p>	<p>Measurement for payment for furnish and installing 400 KW generator in outdoor enclosure and fuel tank will be based upon a lump sum price all in accordance with the Contract Documents. Payment for furnishing and installing 400 KW generator in outdoor enclosure will be based upon a lump sum price for furnishing and install as detailed on the drawings which price shall constitute full compensation for completing said work, including all connecting generator to concrete pad, material and labor to install electrical system, necessary permits, inspections, grounding, record drawings. Fuel tank shall be 2,500 gallons. All work to connect fuel tank to generator shall be included in this line item.</p>	1	LS	220,000.00	220,000.00
15	<p>FURNISH AND INSTALL CONDUIT &amp; WIRE</p>	<p>Measurement and payment for furnishing and installing conduit &amp; wire will be based upon a lump sum price for the installation of all wire and conduit for the new generators and connection to existing systems as shown in the drawings, all in accordance with the requirements of the Contract Documents. Payment for furnishing and installing conduit &amp; wire will be made at the lump sum for all work detailed on the drawings which price shall constitute full compensation for completing said work, including excavation, concrete coring, concrete wall patching, obtaining all permits and inspections, conduits, pull-boxes, grounding, testing, cables, backfilling, compaction, conduit duct seal, and other material and</p>	1	LS	102,500.00	102,500.00



City of Cooper City, Florida  
 ITB 2023-06-UJL, Pump Station #55 Generator Replacement

		labor not shown but obviously necessary for completion of the work.				
	Furnish and Install New Electrical Panel 'H'	Measurement and payment for furnishing and installing new electrical panel 'H' will be based upon a lump sum price for the installation of the electrical panel as shown in the drawings, all in accordance with the requirements of the Contract Documents. Payment for furnishing and install new Electrical Panel 'H' will be made at the lump sum price for all work detail on the drawings which price shall constitute full compensation for completing said work, including mounting panel, electrical wire improvements and/or extensions, junction boxes, splicing necessary wires, testing, and other material and labor not shown but obviously necessary for completion of the work.	1	EA	18,000.00	18,000.00
	MISCELLANEOUS ELECTRICAL MATERIALS	Measurement for payment for Miscellaneous Electrical Materials will be based on a lump sum price and include all materials not described or shown in the Contract Documents.	1	EA	20,000.00	20,000.00
	RELOCATE EXISTING LIFT STATION #01 ELECTRICAL SERVICE TO PUMP STATION MCC (ITEM #19)	Measurement and payment to relocate existing lift station #01 electrical service to the pump station MCC will be based upon a lump sum price for the installation of all wire and conduit for the relocation as shown in the drawings, all in accordance with the requirements of the Contract Documents. Payment to relocate existing lift station #01 electrical service to the pump station MCC will be made at the lump sum for all work detailed on the drawings which price shall constitute full compensation for completing said work, including excavation, concrete coring, concrete wall patching, obtaining all permits and inspections, conduits, pull-boxes, grounding, testing, cables, backfilling, compaction, conduit duct seal, and other material and labor not shown but obviously necessary for completion of the work.	1	LS	15,000.00	15,000.00
	MOBILIZATION	See Section 01505, "Mobilization" for payment limitations. Payment for mobilization will be made at the lump sum price. An initial lump sum partial payment of 40% of the Mobilization bid item amount shall be made upon completion of items #1-10 as outlined in Section 01505 Paragraph 1.01A. Payment of the remaining 60% for mobilization will be made in equal monthly lump sum amounts for	1	LS	30,000.00	30,000.00



City of Cooper City, Florida  
 ITB 2023-06-UTL, Pump Station #55 Generator Replacement

		the duration of the original contract time.				
	MAINTENANCE OF TRAFFIC	See Section 01570 "Traffic Regulations" and all other references to traffic control and maintenance in this document and any regulatory requirements. Payment for maintenance of traffic will be made at the lump sum price named in the Item Response Form. Payment for maintenance of traffic will be made in equal monthly lump sum amounts for the duration of the original contract time.	1	LS	1,500.00	1,500.00
	PERFORMANCE AND PAYMENT GUARANTY AND INSURANCE	Payment for Performance and Payment Guarantee and Insurance will be made at the lump sum price named in the Item Response Form. The CONTRACTOR may request payment for this bid item after the Initial Notice to Proceed has been issued. Performance and Payment Guarantee and Insurance are limited to 3% of the Total Bid Price. Any amount in excess of 3% will be moved to Line-Item No. 3. However, the total bid amount will not change. The 3% ceiling on Performance and Payment Guarantee and Insurance is not responsiveness, just an instruction on the amount the CITY will pay for Performance and Payment Guarantee Insurance.	1	LS	20,000.00	20,000.00
	<b>Grand Total</b>					<b>767,500.00</b>



City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**Grand Total Price (in words):** Seven Hundred Sixty Seven Thousand Five Hundred Dollars and Zero Cents

Submitted by:

Chase Rogers, Project Director  
(Print)

Authorized Signature:

(Sign)

Company Name:

Hinterland Group Inc.


STATE: **FLORIDA**  
 COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of  
 December, 2023, by: Chase Rogers

*Lori Guild*  
 Name of person making statement

(NOTARY SEAL) Lori Guild  
 Signature of Notary Public - State of Florida

Personally Known X OR Produced Identification \_\_\_\_\_  
 Type of Identification Produced N/A





**ATTACHMENT B LIST OF SUBCONTRACTORS/SUPPLIERS**

Bidder shall list below information regarding subcontractors and suppliers who will perform work or labor or render service, or supply materials to the prime contractor in or about the construction of the Work or improvement, or subcontractors licensed by the State who, under subcontract to the prime contractor, specially fabricates and installs a portion of the Work or improvement according to the plans and specifications, in an amount in excess of two percent (2%) of the prime contractor’s Total Bid Price. Failure to comply with requirements may render the Bid non-responsive and may cause its rejection.

<u>Work to be Performed</u>	<u>Subcontractor License Number</u>	<u>Percent of Total Contract</u>	<u>Subcontractor’s Name &amp; Address</u>
-----------------------------	-------------------------------------	----------------------------------	---

None Foreseen

---



---



---



---



---



---



---



---



---



---

Note: Provide licenses, certifications, experience, and qualification forms for those subcontractors listed above. Include copies of the NF membrane manufacturer’s warranty and projections for 0, 1, 3 and 5 years at the system’s existing design parameters with the bid submission. Attach additional pages as needed.



**ATTACHMENT C REFERENCE FORM**

(Page 1 of 2)

All references shall be from entities/companies regularly engaged in the business of providing the goods and/or services as described in this solicitation. **CITY OF COOPER CITY STAFF SHALL NOT BE USED AS A CLIENT REFERENCE.**

1. ENTITY/COMPANY NAME: City of Hallandale Beach  
ADDRESS: 400 South Federal Hwy, Hallandale Beach, FL 33009  
CONTACT NAME: Naudia Harty  
CONTACT'S TITLE: Project Manager  
TELEPHONE: 954-457-1630  
**E-MAIL (REQUIRED):** nharty@hallandalebeachfl.gov  
CONTRACT PERIOD: FROM: Feb 2021 TO: Feb 2022  
DESCRIPTION & FACILITY SIZE: Lift Station #8 Replacement - Demo & Construction of a new triplex wastewater pump station.

2. ENTITY/COMPANY NAME: Loxahatchee River District  
ADDRESS: 2500 Jupiter Park Drive, Jupiter, FL 33458  
CONTACT NAME: Kris Dean  
CONTACT'S TITLE: Project Manager  
TELEPHONE: 561-401-4024  
**E-MAIL (REQUIRED):** Kris.Dean@lrecd.org  
CONTRACT PERIOD: FROM: June 2021 TO: Dec 2021  
DESCRIPTION & FACILITY SIZE: Lift Station #163 Emergency Generator



**ATTACHMENT C**

*(Page 2 of 2)*

---

3. ENTITY/COMPANY NAME: City of Lake Worth Beach Water Utilities Department

ADDRESS: 301 College Street, Lake Worth Beach, FL 33460

CONTACT NAME: Julie Parham, P.E.

CONTACT'S TITLE: Assistant Water Utilities Director

TELEPHONE: 561-586-1798

**E-MAIL (REQUIRED):** jparham@lakeworthbeachfl.gov

CONTRACT PERIOD: FROM: Sept 2019 TO: Aug 2020

DESCRIPTION & FACILITY SIZE: Water Treatment Plant Generator Interconnect

**This page shall be completed IN FULL and submitted with your bid.**





**ATTACHMENT D PUBLIC ENTITY CRIMES (PEC) FORM**  
(Page 1 of 3)

**SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a),  
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES**

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A  
NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to the CITY OF COOPER CITY, FLORIDA

by: Chase Rogers, Project Director  
*(print individual's name and title)*

for: Hinterland Group Inc.  
*(print name of entity submitting sworn statement)*

whose business address is: 2051 W. Blue Heron Blvd., Riviera Beach, FL 33404

and (if applicable) its Federal Employer Identification Number (FEIN) is: 20-5156844.

*(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: N/A - \_\_\_\_\_ - \_\_\_\_\_).*

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or of the United States, including but not limited to, any bid or contract for goods or services to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentations.

3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:



**ATTACHMENT D**

(Page 2 of 3)

- a) A predecessor or successor of a person convicted of a public entity crime; or
- b) An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

5. I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

6. Based on information and belief, the statement that I have marked below is true in relation to the entity submitting this sworn statement. (Indicate which statement applies).

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, not any affiliate of the entity, has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

This entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. (attach a copy of the final order).




**ATTACHMENT D**  
(Page 3 of 3)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

  
\_\_\_\_\_  
Signature Chase Rogers, Project Director



STATE: <b>FLORIDA</b>
COUNTY: <u>PALM BEACH</u>
Sworn to (or affirmed) and subscribed before me this <u>5</u> day of <u>December</u> , 2023, by: <u>Chase Rogers</u>
<i>Name of person making statement</i>

<i>Signature of Notary Public - State of Florida</i>
<u>Lori Guild</u>
<i>Name of Notary Typed, Printed, or Stamped</i>
Personally Known <input checked="" type="checkbox"/> <b>X</b> OR Produced Identification <input type="checkbox"/>
Type of Identification Produced <u>N/A</u>





**ATTACHMENT E ADA AFFIDAVIT**  
(Page 1 of 2)

**AMERICANS WITH DISABILITIES ACT (ADA)  
DISABILITY NONDISCRIMINATION STATEMENT**

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR  
OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the CITY OF COOPER CITY, FLORIDA

by: Chase Rogers, Project Director  
*(print individual's name and title)*

for: Hinterland Group Inc.  
*(print name of entity submitting sworn statement)*

whose business address is: 2051 W Blue Heron Blvd., Riviera Beach, FL 33404


and (if applicable) its Federal Employer Identification Number (FEIN) is: 20-5156844  
*(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: N/A - \_\_\_\_\_ - \_\_\_\_\_.)*

I, being duly first sworn state:

That the above named firm, corporation or organization is in compliance with and agreed to continue to comply with, and assure that any subcontractor, or third party contractor under this project complies with all applicable requirements of the laws listed below including, but not limited to, those provisions pertaining to employment, provision of programs and services, transportation, communications, access to facilities, renovations, and new construction.

The American with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327, 42 USC 1210112213 and 47 USC Sections 225 and 661 including Title I, Employment; Title II, Public Services; Title III, Public Accommodations and Services Operated by Private entities; Title IV, Telecommunications; and Title V, Miscellaneous Provisions.

SPACE INTENTIONALLY LEFT BLANK  
PROCEED TO NEXT PAGE



**ATTACHMENT E**  
(Page 2 of 2)

The Florida Americans with Disabilities Accessibility Implementation Act of 1993, Section 553.501-553.513, Florida Statutes:

- The Rehabilitation Act of 1973, 229 USC Section 794;
- The Federal Transit Act, as amended 49 USC Section 1612;
- The Fair Housing Act as amended 42 USC Section 3601-3631.

*[Signature]*  
Signature Chase Rogers, Project Director



STATE: **FLORIDA**  
 COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of December, 2023, by: Chase Rogers  
*Name of person making statement*

*[Signature]*  
 Signature of Notary Public - State of Florida  
**Lori Guild**  
*Name of Notary Typed, Printed, or Stamped*

Personally Known X OR Produced Identification \_\_\_\_\_  
 Type of Identification Produced N/A



City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**ATTACHMENT F BUSINESS ENTITY AFFIDAVIT**

I, Chase Rogers, Project Director, being first duly sworn state:

The full legal name and business address of the person(s) or entity proposing to contract or transact business with the City of Cooper City ("City") are (Post Office addresses are not acceptable), as follows:

20-5156844  
Federal Employer Identification Number (FEIN) (If none, Social Security Number)


Hinterland Group Inc.  
Name of Entity, Individual, Partners or Corporation

Doing Business As (If same as above, leave blank)

2051 W Blue Heron Blvd. Riviera Beach Florida  
Street Address Suite City State

Florida - 06/26/2006  
State and Date of Incorporation:

[Signature]  
Signature of Affiant



12/05/2023  
Date

Chase Rogers, Project Director  
Print Name

STATE: FLORIDA  
COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of December, 2023, by: Chase Rogers  
*Name of person making statement*

[Signature]  
*Signature of Notary Public - State of Florida*  
Lori Guild  
*Name of Notary Typed, Printed, or Stamped*

Personally Known X OR Produced Identification \_\_\_\_\_  
Type of Identification Produced N/A





**ATTACHMENT G FOREIGN (NON-FLORIDA) CORPORATE STATEMENT (IF APPLICABLE)**

N/A (Page 1 of 2)

**FOREIGN (NON-FLORIDA) CORPORATION MUST COMPLETE THIS FORM**  
DEPARTMENT OF STATE CORPORATE CHARTER NO. \_\_\_\_\_

If your corporation is exempt from the requirements of Section 607.1501, Florida Statutes, **YOU MUST CHECK BELOW the reason(s) for the exemption.** Please contact the Department of State, Division of Corporations at (850) 245-6051 for assistance with corporate registration or exemptions. 607.1501 Authority of foreign corporation to transact business required.

- (1) A foreign corporation may not transact business in this state until it obtains a certificate of authority from the Department of State.
- (2) The following activities, among others, do not constitute transacting business within the meaning of subsection one (1):
  - \_\_\_\_\_ (a) Maintaining, defending, or settling any proceedings.
  - \_\_\_\_\_ (b) Holding meetings of the board of directors or shareholders or carrying on other activities concerning internal corporate affairs
  - \_\_\_\_\_ (c) Maintaining bank accounts.
  - \_\_\_\_\_ (d) Maintaining officers of agencies for the transfer, exchange, and registration of the corporation's own securities or maintaining trustees or depositories with respect to those securities.
  - \_\_\_\_\_ (e) Selling through independent contractors.
  - \_\_\_\_\_ (f) Soliciting or obtaining orders, whether by mail or through employees, agents or otherwise, if the orders
  - \_\_\_\_\_ (g) Creating or acquiring indebtedness, mortgages, and security interests in real or personal property.
  - \_\_\_\_\_ (h) Securing or collecting debts or enforcing mortgages and security interests in property securing the debts.
  - \_\_\_\_\_ (i) Transacting business in interstate commerce.
  - \_\_\_\_\_ (j) Conducting an isolated transaction that is completed within 30 days and that is not one in the course of repeated transactions of a like nature.
  - \_\_\_\_\_ (k) Owning and controlling a subsidiary corporation incorporated in or transacting business within this state or voting the stock of any corporation which it has lawfully acquired.
  - \_\_\_\_\_ (l) Owning a limited partnership interest in a limited partnership that is doing business within this state, unless such limited partner manages or controls the partnership or exercises the powers and duties of a general partner.
  - \_\_\_\_\_ (m) Owning, without more, real or personal property.

The list of activities of subsection (2) is not exhaustive.

SPACE INTENTIONALLY LEFT BLANK  
PROCEED TO NEXT PAGE



**ATTACHMENT G**  
(Page 2 of 2) N/A

- (3) This section has no application to the question of whether any foreign corporation is subject to service of process and suit in this state under any law of this state.

**Please check one of the following if your firm in NOT a corporation:**

- (I) \_\_\_\_\_ Partnership, Joint Venture, Estate or Trust  
(II) \_\_\_\_\_ Sole Proprieties of Self Employed

**NOTE:** This sheet **MUST** be enclosed with your bid if you claim an exemption or have checked I or II above, your firm will be considered a corporation and subject to all requirements listed herein.

\_\_\_\_\_  
SIGNATURE OF AUTHORIZED AGENT OF PROPOSER

\_\_\_\_\_  
BIDDER'S LEGAL NAME





City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

### ATTACHMENT H W-9, REQUEST FOR TAXPAYER IDENTIFICATION NUMBER

Form <b>W-9</b> (Rev. December 2014) Department of the Treasury Internal Revenue Service	<b>Request for Taxpayer          Identification Number and Certification</b>	Give Form to the requester. Do not send to the IRS.
---	--	---

Print or type See Specific Instructions on page 2.	<b>1</b> Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. <div style="border: 1px solid black; padding: 2px;">Hinterland Group Inc.</div>	
	<b>2</b> Business name/disregarded entity name, if different from above <div style="border: 1px solid black; padding: 2px;">N/A</div>	
	<b>3</b> Check appropriate box for federal tax classification; check only one of the following seven boxes: <input type="checkbox"/> Individual/sole proprietor or single-member LLC <input type="checkbox"/> Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) ▶ _____ <input type="checkbox"/> Other (see instructions) ▶ _____ <input type="checkbox"/> C Corporation <input checked="" type="checkbox"/> S Corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Trust/estate <small><b>Note.</b> For a single-member LLC that is disregarded, do not check LLC; check the appropriate box in the line above for the tax classification of the single-member owner.</small>	<b>4</b> Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ <small>(Applies to accounts maintained outside the U.S.)</small>
	<b>5</b> Address (number, street, and apt. or suite no.) <div style="border: 1px solid black; padding: 2px;">2051 W Blue Heron Blvd.</div>	Requester's name and address (optional) <div style="border: 1px solid black; padding: 2px;">www</div>
	<b>6</b> City, state, and ZIP code <div style="border: 1px solid black; padding: 2px;">Riviera Beach, FL 33404</div>	<div style="border: 1px solid black; padding: 2px;">www</div>
	<b>7</b> List account number(s) here (optional) <div style="border: 1px solid black; padding: 2px;"> </div>	

**Part I Taxpayer Identification Number (TIN)**

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the Part I instructions on page 3. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN* on page 3.

**Note.** If the account is in more than one name, see the instructions for line 1 and the chart on page 4 for guidelines on whose number to enter.

<b>Social security number</b>									
OR									
<b>Employer identification number</b>									
2	0	-	5	1	5	6	8	4	4

**Part II Certification**

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

**Certification instructions.** You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions on page 3.

<b>Sign Here</b>	Signature of U.S. person ▶	Click Here to Sign	Date ▶ <b>12/05/2023</b>
------------------	----------------------------	--------------------	--------------------------

**General Instructions**

Section references are to the Internal Revenue Code unless otherwise noted.

**Future developments.** Information about developments affecting Form W-9 (such as legislation enacted after we release it) is at [www.irs.gov/fw9](http://www.irs.gov/fw9).

**Purpose of Form**

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following:

- Form 1099-INT (interest earned or paid)
- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)

- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See *What is backup withholding?* on page 2.

By signing the filled-out form, you:

- Certify that the TIN you are giving is correct (or you are waiting for a number to be issued).
- Certify that you are not subject to backup withholding, or
- Claim exemption from backup withholding if you are a U.S. exempt payee. If applicable, you are also certifying that as a U.S. person, your allocable share of any partnership income from a U.S. trade or business is not subject to the withholding tax on foreign partners' share of effectively connected income, and
- Certify that FATCA code(s) entered on this form (if any) indicating that you are exempt from the FATCA reporting, is correct. See *What is FATCA reporting?* on page 2 for further information.



## ATTACHMENT I PROOF OF WORKERS COMPENSATION INSURANCE OR EXEMPTION

Dear Provider of Services or Goods:

In order to provide services or goods to City of Cooper City, we require that you provide us either proof of workers' compensation coverage or proof of exemption.

Workers' compensation insurance is required of all employers in Florida that employ 4 or more part or full time employees. In the event that you are an employer in the construction industry, you are required to have workers' compensation insurance if you employ one or more workers. Corporate officers and sole proprietors are included when calculating the number of employees. Note: Corporate officers may claim exemption from workers' compensation coverage on themselves only, by filing *Form DWC 250, Notice of Election to Be Exempt*. This form can be found at <https://www.floridawc.com/workers-comp-insurance/flwc/2011/04/exemptionform.pdf>

If you meet the above criteria to be exempt, you MUST provide us with one of the following:

- If your business is a sole proprietorship or unincorporated business: provide us a Verification of Automatic Exempt Certificate. This verification is a letter that is issued by the State of Florida Department of Financial Services. To receive a letter from the State, complete the following directions: 1) Call the National Council of Compensation Insurance 1-800-622-4123, Option 5, and ask them for the class code for your type of business. 2) Once you have received this code, call the Department of Financial Services at 1-850-413-1601 and provide them your business name, class code, mailing address, and contact phone number. They will send you the Verification of Automatic Exempt Certificate. 3) Provide us a copy of the Verification of Automatic Exempt Certificate.
- If your business is a corporation (including a professional association or limited liability company), and you are not required to have workers' compensation insurance as per the requirements as outlined above, you must complete the attached Workers' compensation Exemption Affidavit, have it notarized, and return the original to us.

If you are an employer that meets the requirements of workers' compensation and need to obtain coverage, contact your current business insurance agent, or you may use the following resources to locate an agent: [www.faja.com](http://www.faja.com), [www.piafl.org](http://www.piafl.org), or call (850) 893-8245.

Please be reminded that the furnishing of this information to City of Cooper City is a non-negotiable requirement to perform services for us. Failure to provide this information in a timely manner may result in either termination of your services or delay of payment for services. Your workers' compensation Certificate of Coverage, Workers' Compensation Exemption Affidavit, or Verification of Automatic Exempt Certificate must be delivered or mailed to the Purchasing Division located at City Hall, 9090 SW 50th Place, Cooper City, Florida 33328, or emailed to [Purchasing@CooperCity.gov](mailto:Purchasing@CooperCity.gov)





## ATTACHMENT J PROOF OF LIABILITY INSURANCE

### REQUEST FOR CERTIFICATE(S) OF INSURANCE

Dear Valued Vendor:

It is the City of Cooper City's policy to work only with properly insured companies. Please provide current Certificates of Insurance that include the following minimum coverages:

- Comprehensive General Liability Insurance - \$1,000,000 combined single limit of insurance per occurrence and \$2,000,000 in the general aggregate for Bodily Injury and Property Damage and \$3,000,000 general aggregate for Products/Completed Operations. Comprehensive General Liability insurance shall include endorsements for property damage, personal injury, contractual liability, completed operations, products liability and independent contractor's coverage.
- Workers' Compensation Insurance - Company shall provide coverage for its employees with statutory workers' compensation limits, and no less than \$500,000 for Employers' Liability. Said coverage shall include a blanket waiver of subrogation in favor of the City and its agents, employees and officials.
- Comprehensive Automobile Liability Insurance - Company shall provide coverage for all owned, non-owned and hired vehicles with limits of not less than \$1,000,000, per occurrence, Combined Single Limits (CSL) or its equivalent.
- Professional Liability (Errors & Omissions) – When applicable to Company's line of work, vendors of professional services shall provide coverage for all claims arising out of the services performed with limits not less than \$1,000,000 per claim. The aggregate limit shall either apply separately to this contract or shall be at least twice the required per claim limit. Company shall either require of its Subcontractors to procure and to maintain Subcontractor's Comprehensive General Insurance and Automobile Liability Insurance of the type and in the same amounts specified above or insure the activities of its Subcontractors in the Bidder's own policies.

**No later than fifteen (15) days prior to the commencement of the project, Contractor, at its own expense, shall provide the City with a certificate of liability insurance and a copy of the additional insured endorsement naming the City of Cooper City its employees, directors, officers, agents, independent contractors, successors and assigns, and other authorized representatives as additional insured on a primary and non-contributory basis for all applicable policies. Additionally, the Contractor shall provide the City with a copy of the certificates of insurance and a copy of the additional insured endorsement reflecting the same insurance coverage for all subcontractors utilized by Contractor.**

**The City shall be granted a blanket Waiver of Subrogation on all applicable policies, and affirmed on the Certificate of Liability Insurance and the policy endorsement. The Contractor waives, and the Contractor shall ensure that the Contractor's insurance carrier waives, all subrogation rights against the City, its officials, employees, agents and volunteers for all losses or damages.**

To ensure compliance, your insurance agent/company must provide your certificate(s) directly to the City. Certificates may be emailed to [Purchasing@CooperCity.gov](mailto:Purchasing@CooperCity.gov) or mailed to City of Cooper City, Attn: Purchasing Division, 9090 SW 50th Place, Cooper City, FL 33328.

Thank you for your prompt attention to this request. If you have any questions, please email the Purchasing Division at [Purchasing@CooperCityFL.org](mailto:Purchasing@CooperCityFL.org), or call 954-434-4300.



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
01/31/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994	CONTACT NAME:	
	PHONE (A/C. No., Ext): (772) 426-9973	FAX (A/C. No.): (772) 872-5870
	E-MAIL ADDRESS: jennie@southshore-insurance.com	
INSURED  Hinterland Group Inc. 2051 West Blue Heron Blvd Riviera Beach, FL 33404	INSURER(S) AFFORDING COVERAGE	
	INSURER A : The Charter Oak Fire Insurance Company	NAIC # 25615
	INSURER B : Travelers Property Casualty Company of Amer	25674
	INSURER C :	
	INSURER D :	
	INSURER E :	
	INSURER F :	

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR	x x	CO-2W558369	01/31/2023	01/31/2024	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> XCU Coverage Included					DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000
	<input checked="" type="checkbox"/> Primary/Non Contributory					MED EXP (Any one person) \$ 10,000
	GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC					PERSONAL & ADV INJURY \$ 1,000,000
	OTHER:					GENERAL AGGREGATE \$ 2,000,000
						PRODUCTS - COMP/OP AGG \$ 2,000,000
						\$
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS	x x	810-2W545755	01/31/2023	01/31/2024	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input type="checkbox"/> SCHEDULED AUTOS NON-OWNED AUTOS					BODILY INJURY (Per person) \$
						BODILY INJURY (Per accident) \$
						PROPERTY DAMAGE (Per accident) \$
						\$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE		CUP-2T683165-23-NF	01/31/2023	01/31/2024	EACH OCCURRENCE \$ 4,000,000
	DED RETENTION \$					AGGREGATE \$ 4,000,000
						\$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below					PER STATUTE OTH-ER
						E.L. EACH ACCIDENT \$
						E.L. DISEASE - EA EMPLOYEE \$
						E.L. DISEASE - POLICY LIMIT \$

Should any of the above policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives. Certificate Holder is as an additional insured on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. A Waiver of Subrogation is provided on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. Coverage is primary/noncontributory to additional insureds when it is required by written contract/agreement with the insured executed prior to injury or damage.

CERTIFICATE HOLDER          FOR BIDDING PURPOSES ONLY	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE <i>Jennie Jarman</i>



**ATTACHMENT K OWNERSHIP DISCLOSURE AFFIDAVIT**

1. If the contact or business transaction is with a corporation, the full legal name and business address shall be provided for each officer and director and each stockholder who holds directly or indirectly five percent (5%) or more of the corporation's stock. If the contract or business transaction is with a trust, the full legal name and address shall be provided for each trustee and each beneficiary. All such names and addresses are (Post Office addresses are not acceptable), as follows:

<u>Full Legal Name</u>	<u>Address</u>	<u>Ownership</u>
<u>Daniel Duke III</u>	<u>2051 W Blue Heron Blvd., Riviera Beach, FL 33404</u>	<u>100</u> %
_____	_____	_____ %
_____	_____	_____ %

2. The full legal names and business address of any other individual (other than subcontractors, materialmen, suppliers, laborers, or lenders) who have, or will have, any interest (legal, equitable, beneficial or otherwise) in the contract or business transaction with the City are (Post Office addresses are not acceptable), as follows:

N/A

\_\_\_\_\_

\_\_\_\_\_

  
Signature of Affiant


Chase Rogers, Project Director  
Print Name

12/05/2023  
Date



STATE: FLORIDA  
COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of December, 2023, by: Chase Rogers  
*Name of person making statement*

  
*Signature of Notary Public - State of Florida*

(NOTARY SEAL) Lori Guild  
*Name of Notary Typed, Printed, or Stamped*

Personally Known X OR Produced Identification \_\_\_\_\_  
Type of Identification Produced N/A





**ATTACHMENT L DRUG FREE WORKPLACE CERTIFICATE**

I, the undersigned, in accordance with Florida Statute 287.087, hereby certify that, **(print or type name of firm)**

Hinterland Group Inc.

- Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance is prohibited in the workplace named above, and specifying actions that will be taken against violations of such prohibition.
- Informs employees about the dangers of drug abuse in the work place, the firm’s policy of maintaining a drug free working environment, and available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug use violations.
- Gives each employee engaged in providing commodities or contractual services that are under bid or proposal, a copy of the statement specified above.
- Notifies the employees that as a condition of working on the commodities or contractual services that are under bid or proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, pleas of guilty or nolo contendere to, any violation of Chapter 1893, or of any controlled substance law of the State of Florida or the United States, for a violation occurring in the work place, no later than five (5) days after such conviction, and requires employees to sign copies of such written (\*) statement to acknowledge their receipt.
- Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or rehabilitation program, if such is available in the employee’s community, by any employee who is so convicted.
- Makes a good faith effort to continue to maintain a drug free work place through the implementation of the drug free workplace program.


“As a person authorized to sign this statement, I certify that the above named business, firm or corporation complies fully with the requirements set forth herein”.


  
\_\_\_\_\_  
Signature of Affiant

Chase Rogers, Project Director  
\_\_\_\_\_  
Print Name

12/05/2023  
\_\_\_\_\_  
Date



STATE:	<u>FLORIDA</u>
COUNTY:	<u>PALM BEACH</u>
Sworn to (or affirmed) and subscribed before me this <u>5</u> day of <u>December</u> , 2023, by: <u>Chase Rogers</u>	
<i>Name of person making statement</i>	
	
<i>Signature of Notary Public - State of Florida</i>	
<u>Lori Guild</u>	
<i>Name of Notary Typed, Printed, or Stamped</i>	
Personally Known <u>X</u>	OR Produced Identification _____
Type of Identification Produced <u>N/A</u>	





City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**ATTACHMENT M EMPLOYEE BACKGROUND VERIFICATION AFFIDAVIT**

I, Chase Rogers of Hinterland Group Inc., attest that all personnel used in  
(Print Name) (Company Name)

the performance of this work have had a criminal background check with a passing grade;  
and have been drug tested with a passing grade and are legally documented to work in the United  
States.

  
\_\_\_\_\_  
Signature of Affiant

Chase Rogers, Project Director  
\_\_\_\_\_  
Print Name


12/05/2023  
\_\_\_\_\_  
Date




STATE: **FLORIDA**  
COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of  
December, 2023, by: Chase Rogers

*Name of person making statement*



  
\_\_\_\_\_  
*Signature of Notary Public - State of Florida*

Lori Guild  
\_\_\_\_\_  
*Name of Notary Typed, Printed, or Stamped*

Personally Known X OR Produced Identification \_\_\_\_\_

Type of Identification Produced N/A





**ATTACHMENT N SCRUTINIZED COMPANIES AFFIDAVIT**

(Page 1 of 2)

**Certification pursuant to Florida Statute § 287.135 and § 215.473**

I, Chase Rogers, Project Director, on behalf of, Hinterland Group Inc.  
Print Name and Title Company Name

certify that Hinterland Group Inc. does not:  
Company Name

1. Participate in a boycott of Israel; and
2. Is not on the Scrutinized Companies that Boycott Israel List; and
3. Is not on the Scrutinized Companies with Activities in Sudan List; and
4. Is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; and
5. Has not engaged in business operations in Syria.

Submitting a false certification shall be deemed a material breach of contract. The City shall provide notice, in writing, to the Contractor of the City's determination concerning the false certification. The Contractor shall have ninety (90) days following receipt of the notice to respond in writing and demonstrate that the determination of false certification was made in error. If the Contractor does not demonstrate that the City's determination of false certification was made in error then the City shall have the right to terminate the contract and seek civil remedies pursuant to Florida Statute § 287.135.

Section 287.135, Florida Statutes, prohibits the City from: 1) Contracting with companies for goods or services in any amount if at the time of bidding on, submitting a proposal for, or entering into or renewing a contract if the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, F.S. or is engaged in a boycott of Israel; and

2) Contracting with companies, for goods or services over \$1,000,000.00 that are on either the Scrutinized Companies with activities in the Iran Petroleum Energy Sector List, created pursuant to s. 215.473, or are engaged in business operations in Syria.



**ATTACHMENT N**

(Page 2 of 2)

As the person authorized to sign on behalf of the Contractor, I hereby certify that the company identified above in the section entitled "Contractor Name" does not participate in any boycott of Israel, is not listed on the Scrutinized Companies that Boycott Israel List, is not listed on either the Scrutinized Companies with activities in the Iran Petroleum Energy Sector List, and is not engaged in business operations in Syria. I understand that pursuant to section 287.135, Florida Statutes, the submission of a false certification may subject the company to civil penalties, attorney's fees, and/or costs. I further understand that any contract with the City for goods or services may be terminated at the option of the City if the company is found to have submitted a false certification or has been placed on the Scrutinized Companies with Activities in Sudan list or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

Hinterland Group Inc.  
COMPANY NAME

Chase Rogers  
PRINT NAME


Project Director  
TITLE

  
SIGNATURE



STATE: FLORIDA  
COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of December, 2023, by: Chase Rogers  
Name of person making statement

 Lori Guild  
MY COMMISSION # HH 298713  
EXPIRES: August 9, 2026  
(NOTARY SEAL)  
Signature of Notary Public - State of Florida

Lori Guild  
Name of Notary Typed, Printed, or Stamped

Personally Known  OR Produced Identification

Type of Identification Produced N/A



**ATTACHMENT O NON-CONFLICT OF INTEREST STATEMENT**

(Page 1 of 2)

- A. A. I am the Project Director of Hinterland Group Inc.  
[Insert Title] [Insert Company Name]
- with a local office in 2051 W Blue Heron Blvd.  
Riviera Beach, FL 33404 and principal office  
in 2051 W Blue Heron Blvd.  
Riviera Beach, FL 33404.
- B. The entity hereby submits a proposal/offer in response to **ITB 2023-06-UTL**,
- C. The AFFIANT has made diligent inquiry and provided the information in this statement affidavit based upon its full knowledge.
- D. The AFFIANT states that only one submittal for this solicitation has been submitted and tendered by the appropriate date and time and that said above stated entity has no financial interest in other entities submitting a proposal for the work contemplated hereby.
- E. Neither the AFFIANT nor the above named entity has directly or indirectly entered into any agreement, participated in any collusion or collusive activity, or otherwise taken any action which in any way restricts or restrains the competitive nature of this solicitation, including but not limited to the prior discussion of terms, conditions, pricing, or other offer parameters required by this solicitation.
- F. Neither the entity nor its affiliates, nor anyone associated with them, is presently suspended or otherwise prohibited from participation in this solicitation or any contract to follow thereafter by any government entity.
- G. Neither the entity nor its affiliates, nor anyone associated with them, have any potential conflict of interest because and due to any other clients, contracts, or property interests in this solicitation or the resulting project.
- H. I hereby also certify that no member of the entity's ownership or management or staff has a vested interest in any City Division/Department/Office.
- I. I certify that no member of the entity's ownership or management is presently applying, actively seeking, or has been selected for an elected position within City of Cooper City government.
- J. In the event that a conflict of interest is identified in the provision of services, I, the undersigned, will immediately notify the City in writing.



City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**ATTACHMENT O**  
(Page 2 of 2)

By the signature(s) below, I/we, the undersigned, as authorized signatory to commit the firm, certify that the information as provided in this attachment is true and correct at the time of submission.


 \_\_\_\_\_ 12/05/2023 \_\_\_\_\_  
Signature of Affiant Date  
Chase Rogers, Project Director  
Printed Name & Title of Affiant



STATE: FLORIDA  
COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of December, 2023, by: Chase Rogers

*Name of person making statement*



*Signature of Notary Public - State of Florida*

Lori Guild

*Name of Notary Typed, Printed, or Stamped*

(NOTARY SEAL)

Personally Known  OR Produced Identification \_\_\_\_\_

Type of Identification Produced N/A





**ATTACHMENT P E-VERIFY FORM**

(Page 1 of 3)

**E-VERIFY FORM UNDER SECTION 448.095, FLORIDA STATUTES**

***TO BE RETURNED WITH PROPOSAL***

Project Name: Pump Station #55 Generator Replacement

Project No.: ITB 2023-06-UTL

1. Definitions:

“Contractor” means a person or entity that has entered or is attempting to enter into a contract with a public employer to provide labor, supplies, or services to such employer in exchange for salary, wages, or other remuneration. “Contractor” includes, but is not limited to, a vendor or consultant.

“Subcontractor” means a person or entity that provides labor, supplies, or services to or for a contractor or another subcontractor in exchange for salary, wages, or other remuneration.

“E-Verify system” means an Internet-based system operated by the United States Department of Homeland Security that allows participating employers to electronically verify the employment eligibility of newly hired employees.

2. Effective January 1, 2021, Contractors, shall register with and use the E-verify system in order to verify the work authorization status of all newly hired employees. Contractor shall register for and utilize the U.S. Department of Homeland Security’s E-Verify System to verify the employment eligibility of:

- a) All persons employed by a Contractor to perform employment duties within Florida during the term of the contract; and
- b) All persons (including sub vendors/subconsultants/subcontractors) assigned by Contractor to perform work pursuant to the contract with the City of Cooper City. The Contractor acknowledges and agrees that registration and use of the U.S. Department of Homeland Security’s E-Verify System during the term of the contract is a condition of the contract with the City of Cooper City; and



**ATTACHMENT P**

(Page 2 of 3)

- c) Should bidder become the successful Contractor awarded for the above-named project, by entering into the contract, the Contractor shall comply with the provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended from time to time. This includes, but is not limited to registration and utilization of the E-Verify System to verify the work authorization status of all newly hired employees. Contractor shall also require all subcontractors to provide an affidavit attesting that the subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. The Contractor shall maintain a copy of such affidavit for the duration of the contract.

3. Contract Termination

- a) If the City has a good faith belief that a person or entity with which it is contracting has knowingly violated s. 448.09 (1) Fla. Stat., the contract shall be terminated.
- b) If the City has a good faith belief that a subcontractor knowingly violated s. 448.095 (2), but the Contractor otherwise complied with s. 448.095 (2) Fla. Stat., shall promptly notify the Contractor and order the Contractor to immediately terminate the contract with the subcontractor.
- c) A contract terminated under subparagraph a) or b) is not a breach of contract and may not be considered as such.
- d) Any challenge to termination under this provision must be filed in the Circuit Court no later than 20 calendar days after the date of termination.
- e) If the contract is terminated for a violation of the statute by the Contractor, the Contractor may not be awarded a public contract for a period of 1 year after the date of termination.



City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**ATTACHMENT P**

(Page 3 of 3)

Company Name:	Hinterland Group Inc.	
Authorized Signature:		
Print Name:	Chase Rogers	
Title	Project Director	
Date:	12/05/2023	
Phone:	561-640-3503	

STATE: **FLORIDA**  
COUNTY: PALM BEACH


Sworn to (or affirmed) and subscribed before me this 5 day of December, 2023, by: Chase Rogers

*Name of person making statement*

*Signature of Notary Public - State of Florida*

Lori Guild

*Name of Notary Typed, Printed, or Stamped*



Personally Known X OR Produced Identification \_\_\_\_\_

Type of Identification Produced N/A



**ATTACHMENT Q CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION**

**SUBCONTRACTOR COVERED TRANSACTIONS**

- (1) The prospective subcontractor, None Foreseen, of the Sub-Recipient certifies, by submission of this document, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.
- (2) Where the Sub-Recipient's subcontractor is unable to certify to the above statement, the prospective subcontractor shall attach an explanation to this form.

**SUBCONTRACTOR**

\_\_\_\_\_

By: \_\_\_\_\_  
Signature

\_\_\_\_\_

Name and Title

\_\_\_\_\_

Street Address

\_\_\_\_\_

City, State, Zip

\_\_\_\_\_

Date

City of Cooper City

Sub-Recipient's Name

\_\_\_\_\_

DEM Contract Number [N/A]

\_\_\_\_\_

FEMA Project Number [N/A]





City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**ATTACHMENT R BID BOND (5%)**

# AIA® Document A310™ – 2010

## Bid Bond

**CONTRACTOR:**

Hinterland Group, Inc.

**SURETY:**

Atlantic Specialty Insurance Company

**OWNER:**

City of Cooper City

**BOND AMOUNT:** Five Percent of Bid Amount(5%)

**PROJECT**

Pump Station #55 Generator Replacement, ITB No. 2023-06-UTL

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 14th day of November, 2023

(Witness) CHASE ROGERS, PROJECT DIRECTOR

(Principal)

DANIEL DUKE III, PRESIDENT



(Title)

(Witness)

(Surety)

Taylor D. Wagner, Attorney-in-Fact

(Title)



Init.



## Power of Attorney

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth, Minnesota, does hereby constitute and appoint: **Daniel F. Wagner, Taylor D. Wagner, Daniel F. Wagner, Jr.**, each individually if there be more than one named, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in amount the sum of: **unlimited** and the execution of such bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of these presents, shall be as binding upon said Company as if they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power of Attorney is made and executed by authority of the following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an "Authorized Officer") may execute for and in behalf of the Company any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attorney-in-Fact.

Resolved: That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attorney is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond, undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.


IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company to be affixed this twenty-seventh day of April, 2020.




By   
Paul J. Brehm, Senior Vice President

STATE OF MINNESOTA  
HENNEPIN COUNTY

On this twenty-seventh day of April, 2020, before me personally came Paul J. Brehm, Senior Vice President of ATLANTIC SPECIALTY INSURANCE COMPANY, to me personally known to be the individual and officer described in and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me duly sworn, that he is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.




  
Notary Public

I, the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full force and has not been revoked, and the resolutions set forth above are now in force.

Signed and sealed. Dated 14 day of November, 2023

This Power of Attorney expires  
January 31, 2025



  
Kara Barrow, Secretary



**ATTACHMENT 5 GENERATOR PRODUCT SPECIFICATIONS**

Please see attached specification Sheet

**KEY NOTES:**

1. New Diesel Engine Generator MTU/Rolls-Royce Model DS400, Supplied by FDDA
2. Includes HVHZ Enclosure
3. Estimated lead time of 30 weeks as opposed to others at 50-80 weeks



\*\*\* Scope of Work \*\*\*

Qty	Description	I/L#
<b>ENGINE-GENERATOR SET</b>		
1	<p><b>New Diesel Engine-Generator Set MTU/Rolls-Royce Model DS400</b></p> <ul style="list-style-type: none"> <li>• Rating: 400 ekW</li> <li>• Application: Emergency Standby</li> <li>• Voltage: 277/480 VAC, 60 Hertz, 4 Wire</li> <li>• UL Listing: UL2200</li> </ul> <p><b>Genset Controller:</b></p> <ul style="list-style-type: none"> <li>• Alarms &amp; Digital Metering</li> <li>• Engine &amp; Generator Monitoring</li> <li>• Modbus Ethernet Communication</li> </ul> <p><b>Engine</b></p> <ul style="list-style-type: none"> <li>• #2 Diesel Fuel Oil, EPA Certified Stationary Emergency Use</li> <li>• Unit Mounted Radiator w/Ethylene Glycol Coolant</li> <li>• Engine Lube Oil</li> <li>• Flexible Fuel Lines</li> <li>• Engine Air Filter</li> <li>• Engine Lead Acid Starting Battery</li> <li>• Battery Charger, 10A</li> <li>• Engine Jacket Water Heater</li> <li>• Integral Vibration Isolators</li> </ul> <p><b>AC Alternator:</b></p> <ul style="list-style-type: none"> <li>• Alternator Rated at 105°C Rise Above 40°C Ambient</li> <li>• Class H Insulation</li> <li>• Digital Voltage Regulator</li> <li>• Permanent Magnet Exciter</li> <li>• Alternator Space Heater</li> </ul> <p><b>Unit Mounted Breaker(s):</b></p> <ul style="list-style-type: none"> <li>• CB#1: 600A-3P-100% Rated</li> </ul> <p><b>Steel UL142 Double Wall Subbase Fuel Tank</b></p> <ul style="list-style-type: none"> <li>• Capacity: 2500 Gallons</li> <li>• Fuel Level Gauge</li> <li>• Fuel Level Switch(es) &amp; Leak Detection Switch</li> <li>• Normal and Emergency Vents</li> <li>• Florida Department of Environmental Protection (FDEP) Compliant</li> </ul> <p><b>MTU Level 3 Sound Attenuated Weather Protective Enclosure</b></p> <ul style="list-style-type: none"> <li>• Aluminum Construction</li> <li>• Wind Speed Rating, 195 MPH</li> </ul>	L

Headquarters: 4141 S.W. 30 Avenue, Fort Lauderdale, FL 33312 ● Tel: (954) 327-4440 ● www.fdda.com  
 Fort Myers ● Fort Pierce ● Jacksonville ● Miami ● Ocala ● Orlando ● Panama City ● Tampa ● West Palm Beach



	<ul style="list-style-type: none"> <li>• Sound Level: 77.5 dB(A) at 23 feet</li> <li>• Rain shroud &amp; Rain cap</li> <li>• Hardware             <ul style="list-style-type: none"> <li>○ Powder coated hinges with stainless steel pins</li> <li>○ Key-lockable and pad-lockable powder coated door handles</li> </ul> </li> <li>• Powder coat finish paint: RAL 7001 Silver Grey standard             <ul style="list-style-type: none"> <li>○ Custom colors available upon request</li> </ul> </li> <li>• Internal silencer</li> <li>• Miami-Dade NOA Approved for Small &amp; Large Missile Impact</li> <li>• Florida Building Code High Velocity Hurricane Zone (HVHZ) Missile Impact Rated</li> <li>• Florida Building Code Ultimate Design Wind Speed P.E. Certification</li> </ul>	
--	---	--

L = Shipped Loose

ENGINE-GENERATOR ACCESSORIES		
1	Operation and Maintenance Manuals	L
Lot	MTU Standby Generator Limited Warranty: 5-Yr(s)/3000 Hrs	L
Lot	Standard MTU Factory Non-Witnessed Test	L

L = Shipped Loose

FIELD SERVICE WORK		
Lot	<b>Onsite Startup, Testing and Training</b> <ul style="list-style-type: none"> <li>• Start-up of Engine-Generator</li> <li>• Load Bank Test for Engine-Generator</li> <li>• Owner Personnel Training</li> </ul> (All labor is for 1 technician working regular business hours M-F 8am-4pm)	L

L = Shipped Loose

PLANS	SPECS
E-2 Electrical One Line Diagram (12/16/22)	SECTION 05005 Diesel-Electric Standby Power System
E-4 Electrical General Notes (12/16/22)	

Specific Clarifications or Deviations or Exceptions:

- Exception to ATS specifications in Section 05005. No new ATS required
- Exception to E-4 note #26 that "All enclosures outdoor shall be NEMA 4x 316 Stainless Steel". Genset enclosure is aluminum and subbase tank steel per specifications.
- MTU genset enclosure meets FBC2020 HVHZ missile impact as required on note#3 of E-4

OPTIONAL ADDER

- |  |            |
|--|------------|
| 1. Access stairs and with handrails... | \$8,588.00 |
|--|------------|

**GENERAL EXCLUSIONS and EXCEPTIONS (unless specifically noted above):**

- |   |  |
|---|--|
| <ul style="list-style-type: none"> <li>• Prime Contact, incl. General &amp; Supplementary Conditions &amp; Div 01</li> <li>• Plans/drawings besides the electrical generator related drawings</li> <li>• Referenced local, state, or federal gov't requirements not specified</li> <li>• Florida DBPR insignia for generator enclosure</li> <li>• EPA Tier 4 Final engine</li> <li>• Power systems or selective coordination study</li> <li>• Transfer switch coordination with breakers with short time settings</li> <li>• IBC or seismic compliance and/or calculations</li> <li>• Equipment performance beyond proposed manufacturer's design</li> <li>• Any testing other than std factory and site load bank testing</li> <li>• Noise emission requirements not specified</li> <li>• Warranty other than the OEM's warranty</li> <li>• Warranty start from date of substantial completion</li> <li>• Consequential or liquidated damages</li> </ul> | <ul style="list-style-type: none"> <li>• Limit of liability exceeding contract price</li> <li>• Testing equipment other than load bank</li> <li>• Testing agency or NETA testing</li> <li>• Resistance testing of any kind</li> <li>• Protective device or ground fault calibration, setting or testing</li> <li>• Main bearing cap vibration testing</li> <li>• Infrared scanning or harmonic testing</li> <li>• Anchoring calculation and/or anchors</li> <li>• Concrete slab design, calculation or engineering</li> <li>• Examination, preparation, installation, connection and identification</li> <li>• Equipment offloading, rigging, storage &amp; insurance</li> <li>• General, civil, plumbing, mechanical, &amp; electrical work incl. material</li> <li>• Engineering and any type of permitting</li> <li>• Fuel or equipment rental</li> </ul> |
|---|--|

Headquarters: 4141 S.W. 30 Avenue, Fort Lauderdale, FL 33312 ● Tel: (954) 327-4440 ● www.fdda.com  
 Fort Myers ● Fort Pierce ● Jacksonville ● Miami ● Ocala ● Orlando ● Panama City ● Tampa ● West Palm Beach



City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**ATTACHMENT T GENERATOR PRODUCT WARRANTY**



# ROLLS-ROYCE SOLUTIONS AMERICA INC.

## Five (5) Year / 3,000 Hour Comprehensive Extended Standby Limited Warranty

Rolls-Royce Solutions America Inc. ("RRSA") issues the following express Limited Warranty subject to the following terms, conditions, and limitations:

An original consumer ("Owner") who purchases an RRSA engine generator set ("Product") is entitled to coverage under this Limited Warranty. RRSA warrants to the Owner that the Product is free of defects in material and workmanship and will perform under normal use and service from valid start-up performed by RRSA. Any nonconformity to the foregoing is defined as a Warrantable Defect. This Limited Warranty applies to Product shipped by RRSA after January 1, 2014.

### 1. Disclaimers

LIMITATION OF WARRANTIES: THIS LIMITED WARRANTY IS GIVEN EXPRESSLY AND IN PLACE OF ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY IMPLIED WARRANTIES OF MERCHANTABILITY OR FITNESS FOR PARTICULAR PURPOSE, FREEDOM FROM INFRINGEMENT OR THIRD PARTY INTELLECTUAL PROPERTY RIGHTS, OR ARISING FROM COURSE OF DEALING, COURSE OF PERFORMANCE OR USAGE OF TRADE. THERE ARE NO UNDERSTANDINGS, AGREEMENTS, REPRESENTATIONS, OR WARRANTIES NOT SPECIFIED HEREIN.

THIS LIMITED WARRANTY, THE OBLIGATIONS OF RRSA AND THE RIGHTS AND REMEDIES OF THE OWNER SET FORTH IN THIS LIMITED WARRANTY ARE EXCLUSIVE AND ARE EXPRESSLY IN LIEU OF, AND THE OWNER HEREBY WAIVES AND RELEASES ALL OTHER OBLIGATIONS, WARRANTIES (INCLUDING WARRANTY AGAINST REDHIBITORY DEFECTS), REPRESENTATIONS OR LIABILITIES, EXPRESS OR IMPLIED, ARISING BY LAW IN CONTRACT, TORT (INCLUDING NEGLIGENCE OR STRICT LIABILITY) OR OTHERWISE, INCLUDING BUT NOT LIMITED TO ANY CLAIMS ARISING OUT OF, CONNECTED WITH OR RESULTING FROM THE PERFORMANCE OF THIS LIMITED WARRANTY OR FROM THE DESIGN, MANUFACTURE, SALE, REPAIR, LEASE OR USE OF THE PRODUCT, ANY COMPONENT THEREOF AND SERVICES DELIVERED OR RENDERED HEREUNDER OR OTHERWISE.

IN NO EVENT, WHETHER AS A RESULT OF BREACH OF CONTRACT OR WARRANTY, ALLEGED NEGLIGENCE, OR OTHERWISE, SHALL RRSA BE SUBJECT TO LIABILITY FOR INCIDENTAL, CONSEQUENTIAL, INDIRECT, SPECIAL OR PUNITIVE DAMAGES OF ANY KIND, INCLUDING WITHOUT LIMITATION, DAMAGE TO THE PRODUCT, OR OTHER PROPERTY, COMMERCIAL LOSSES, LOST PROFITS, LOSS OF USE, INCONVENIENCE, LOSS OF TIME, COST OF CAPITAL, COST OF SUBSTITUTE EQUIPMENT, DOWNTIME, OR CLAIMS OF CUSTOMERS.

RRSA'S AGGREGATE TOTAL LIABILITY RELATING TO THE SYSTEM AND/OR PRODUCT UNDER THIS LIMITED WARRANTY OR UNDER ANY OTHER CLAIM (IN CONTRACT, TORT, OR OTHERWISE) MADE IN CONNECTION WITH THE SALE OR USAGE OF THE SYSTEM AND/OR PRODUCT IS LIMITED TO THE DOLLAR AMOUNT OF THE OWNER'S ORIGINAL PAYMENT MADE FOR THE SYSTEM AND/OR PRODUCT.

### 2. Limited Warranty Periods

Limited Warranty Period. The Limited Warranty Period for a Warrantable Defect in the Product is sixty (60) months after the first commissioning of the Product, except for a Warrantable Defect in the battery charger or pre-heater which Warranty Period is set forth below. In all cases, the Limited Warranty period will expire not later than seventy-two (72) months from the date of shipment from the RRSA Mankato, MN facility or after 3,000 operation hours, whichever occurs first.

Battery Charger/Pre-Heater Warranty Period. The Warranty Period for a Warrantable Defect in the battery charger or the pre-heater is twenty-four (24) months after the first commissioning of the Product. In all cases, the Limited Warranty period will expire not later than thirty-six (36) months from the date of shipment from the RRSA Mankato, MN facility or after 3,000 operation hours, whichever occurs first.



# Rolls-Royce Solutions America Inc.

## Comprehensive Extended Standby Limited Warranty

Accessories Coverage Period. The Accessories Coverage Period for a Warrantable Defect in cords, receptacles, cord reels, gas flex pipes, housing lights, space heaters, and associated equipment (“Accessories”) is twelve (12) months from the date of shipment from RRSA Mankato, MN facility.

RRSA warranty obligations under this Limited Warranty are contingent upon distributor completing the following:

- (a) The RRSA warranty and the *Start-Up Validation and Pre-Inspection Form*. Return both to RRSA within sixty (60) days of the start-up date; and
- (b) The engine registration form (when applicable). Return to the manufacturer as stated in the engine registration form instructions.

### 3. RRSA Responsibilities

If a Warrantable Defect is found during the Limited Warranty Period, Battery Charger/Pre-Heater Warranty Period and/or the Accessories Coverage Period, and provided the Owner has complied with its obligations under Section 4, RRSA will, during normal working hours, through an RRSA authorized distributor, dealer, or service outlet, perform some or all of the following:

- (a) Repair or replace, at the sole election of RRSA, the defective part with a new or remanufactured replacement part;
- (b) Provide reasonable or customary labor needed to correct the Warrantable Defect;
- (c) Provide technician travel time of 400 miles to and from the closest RRSA authorized distributor, dealer, or service outlet to the Product location;
- (d) Part removal and re-installation, if necessary and as solely determined by RRSA.

The obligation to repair or replace defective parts by RRSA does not include responsibility for reimbursement of incidental or consequential costs. If RRSA repairs or replaces an Accessory, part, or Product under this Limited Warranty, the repaired or replaced Accessory, part, or Product assumes the unexpired portion of the warranty period remaining from the original Accessory, part, or Product. Repair or replacement of an Accessory, part, or Product will not extend the term of the original Limited Warranty Period or Accessories Coverage Period. Parts or Product replaced shall become the property of RRSA.

Failure of RRSA to enforce any of the terms or conditions stated herein shall not be construed as a waiver of such provision or of any other terms and conditions of this Limited Warranty.

### 4. Owner Responsibilities

During the Limited Warranty Period, Battery Charger/Pre-Heater Warranty Period and Accessories Coverage Period, the Owner is responsible for, and RRSA will not reimburse for the following:

- (a) Battery;
- (b) Premium or overtime labor costs;
- (c) Labor and material costs for Product removal and reinstallation;
- (d) Any special access fees required to gain access to RRSA equipment, without limitation, training or safety policy requirement to gain access;
- (e) Transportation costs or travel expenses related to delivery of the Product to the designated distributor, dealer, or service outlet;
- (f) Incidental and consequential costs, damages, or administrative expenses of whatever nature;
- (g) Non-Product repairs, vehicle damage, “downtime” expenses, cargo damage, fines, lost income, any business costs of any kind, Owner’s travel expenses, and other losses resulting from a Warrantable Defect;
- (h) Shipping charges for replacement parts/Products in excess of those which are usual and customary; or

# Rolls-Royce Solutions America Inc.

## Comprehensive Extended Standby Limited Warranty

- (i) Local taxes, if applicable.

In addition, Owner must:

- (a) Operate, use, and maintain the Product in accordance with the applicable Owner's manual and/or any other manuals specified by RRSA, including without limitation handling, inspection, servicing, or operating instructions;
- (b) Promptly notify RRSA or its authorized representative of a Warrantable Defect and make the Product available for repair;
- (c) Comply with RRSA or its authorized representative's reasonable directions regarding the timing, sequence, and location of warranty repairs and make the Product available for inspection;
- (d) Perform all required maintenance and maintain and provide proof that all required maintenance has been performed;
- (e) Use RRSA specified parts, components, and consumables;
- (f) Promptly return to RRSA all parts replaced under this Limited Warranty;
- (g) Comply with RRSA long term storage guidelines, if applicable, and maintain and provide proof of compliance;
- (h) Routinely exercise the Product in accordance with operating instructions;
- (i) Install the Product in accordance with the installation guide provided; and
- (j) Reimburse RRSA for all costs incurred in providing warranty service where, following examination, the request or claim for warranty coverage proves to be unfounded or excluded, as well as all incidental costs including those incurred investigating the claim.

### 5. Limitations

RRSA is not responsible, and this Limited Warranty is not available under any circumstances, for any of the following:

- (a) Failure of Owner to fulfill its obligations under Section 4;
- (b) Failure of Owner to follow RRSA instructions for Product stored by Owner longer than 180 days from date of shipment from the RRSA Mankato, MN facility;
- (c) Defects caused by adjustments made by Owner to the fuel system or governor system;
- (d) Defects which were obvious or capable of being identified by reasonable inspection and were not reported to RRSA within a reasonable time;
- (e) Rental equipment used during warranty work;
- (f) Defects caused or potentially caused by service work performed by non-RRSA authorized service providers and/or the use of non-genuine RRSA parts;
- (g) Defects resulting from natural wear and tear, external action, negligence, natural disasters, accidents, incorrect use, improper handling or storage, inadequate corrosion-proofing, incorrect assembly or installation, or modification of the Product;
- (h) Defects resulting from abuse or neglect, including unauthorized modifications to the Product;
- (i) Repair or any use or installation which RRSA, in its sole discretion, determines to be improper;
- (j) Defects caused by incorrect maintenance;
- (k) Defects resulting from Owner's delay in making the Product available after being notified of a potential problem or Owner's failure to take immediate measures to avoid or mitigate damage;
- (l) Damage caused by shipping;
- (m) Repair of parts sold by RRSA that are warranted directly to the Owner by the respective part's manufacturer;
- (n) Misapplication of the Product;
- (o) Diesel engine "wet stacking" due to lightly loaded diesel engines;
- (p) Acts of nature or acts of God;
- (q) Any failure, other than those resulting from a defect in material or factory workmanship of the Product;
- (r) Use of the Product for purposes other than those for which it was intended, including without limitation use of the Product under extraordinary operating conditions not made known to RRSA in writing at the time of the order; or

# Rolls-Royce Solutions America Inc.

## Comprehensive Extended Standby Limited Warranty

(s) Material provided by or a design specified by the Owner.

6. **Software Warranty.** Where software is included in the Product, RRSA warrants to the Owner that 1) the software will be substantially free from material program errors and material defects in material and workmanship, and that 2) it shall function substantially in accordance with RRSA specification at the time of dispatch from the RRSA manufacturing facility. RRSA does not warrant that the software is error-free or free from “bugs” as commonly categorized by the computer industry. RRSA shall, during the Limited Warranty Period, endeavor to remedy at its cost, in its sole discretion, by repair or replacement of any material program errors or material defects of which Owner has promptly notified RRSA. RRSA, at its option, may elect to provide the most current software at no cost, and in such case RRSA will not cover the cost to install the applicable updated software. RRSA shall have no obligation with respect to any nonconformities resulting from unauthorized modifications to the software or any Owner interfacing.
7. **Emissions Warranty.** The Product may be covered under an emissions warranty specified by the U.S. Environmental Protection Agency and/or the California Air Resources Board. The terms of the warranty, if applicable, may be accessed by following the link: <https://www.mtu-solutions.com/eu/en/technical-information/emissions-warranty.html>. Any such Emissions Warranty is incorporated herein by reference in its entirety to the extent and with the same force as if fully set forth herein. The Product, if certified, may only be certified to comply with the required country or region-specific emission regulations. Where applicable, the Product is only certified to those specific emission regulations/standards which are clearly stated in the respective RRSA defined technical specifications. IT IS THE OWNER'S SOLE RESPONSIBILITY TO ENSURE THAT THE EXPORT/IMPORT, INSTALLATION, AND USE OF THE PRODUCT(S) COMPLIES WITH THE APPLICABLE EMISSION REGULATIONS IN THE COUNTRY OR REGION WHERE THE PRODUCT(S) WILL BE USED.
8. The Owner is entitled to rectify the defect or to have it rectified by third parties only in urgent cases where operational safety is at risk or in order to prevent disproportionately extensive damage; provided that Owner has informed RRSA and obtained prior written consent from RRSA. In such cases, RRSA shall, in its sole discretion, reimburse the costs incurred by the Owner up to an amount equivalent to the costs RRSA would have incurred had it remedied the defect itself.
9. This Limited Warranty gives the Owner specific legal rights, and the Owner may also have other rights, which vary from state to state. Some states do not allow warranty duration limitations and/or certain exclusions or limitation of incidental or consequential damages. Therefore, the previously expressed exclusion(s) may not apply to Owner. If any one or more of the provisions contained in this Limited Warranty shall be invalid, illegal, or unenforceable in any respect, the validity, legality, or enforceability of the remaining provisions contained therein shall not in any way be affected or impaired thereby.
10. This Limited Warranty is governed by the laws of the State of Michigan without regard to its conflicts of law principles and excluding the United Nations Convention for the International Sale of Goods. Any and all disputes between the parties that may arise pursuant to the sale or use of the Product shall be heard and determined before an appropriate state of federal court located in Oakland County, Michigan. The Owner acknowledges that such court has the jurisdiction to interpret and enforce the provisions herein, and Owner waives any and all objections that it may have as to personal jurisdiction or venue in any of the above courts.
11. In order to obtain performance of an RRSA warranty obligation, the Owner should contact the nearest RRSA authorized distributor, dealer, or service outlet for instructions. To find the location of the nearest RRSA authorized distributor, dealer, or service outlet call +1 248-560-8000 or write to: Rolls-Royce Solutions America Inc. Warranty Department, 39525 MacKenzie Drive, Suite 100, Novi, MI 48377.

The following Additional Terms of Sale apply except to the extent they are contradicted elsewhere in this Agreement.  
**IMPORTANT WARRANTY, LIMITATION OF LIABILITY AND INDEMNITY PROVISIONS ARE INCLUDED.**

1. **DEFINITIONS:** The term "Seller" means the Stewart & Stevenson affiliate executing this Agreement; "Goods" means the machinery, equipment and other tangible and intangible property along with associated labor, installation and commissioning provided by Seller; the term "Services" means labor and associated parts provided by Seller to maintain, repair or recondition the property of Buyer; "Products" means Goods and/or Services; and "Buyer" means the person to whom such Products are sold. Each of Buyer and Seller is a "Party."
2. **PRICE:** All prices are in U.S. Dollars. Labor rates are subject to change without notice and apply from the time of dispatch of service personnel until the earlier of their return or dispatch to another job. Unless expressly indicated herein, no amount is included in any price for sales, use, privilege, excise or other taxes imposed on or measured by the gross receipts from the sale of Products. Buyer shall promptly pay any such charge directly to the governmental authority assessing them or reimburse on demand any such charges paid by Seller.
3. **PAYMENTS:** All payments shall be in U.S. Dollars, without offset, backcharge, retention or withholding of any kind. Any amounts not paid when due will be subject to interest at the rate of 1½% per month, compounded, or the highest non-usurious rate permitted by applicable law, whichever is less. Standard terms are Net 30 from invoice date unless otherwise approved by the Seller. ANY PAYMENT INTENDED AS AN ACCORD AND SATISFACTION MUST BE DIRECTED TO "CREDIT MANAGER, STEWART & STEVENSON, 55 Waugh Drive, Suite 800, HOUSTON, TX 77007."
4. **DELIVERY AND TITLE:** Goods are sold Ex-works Seller's facility (Incoterms® 2010), packed for domestic truck transportation, and are delivered at the time Buyer is notified by Seller that the Goods are at Buyer's disposal. Seller may assess reasonable storage charges based on the volume of the Goods, or store the Goods at a third-party site at Buyer's sole risk and expense, if Goods are not removed when delivered or if payments are not made when due. Services are delivered at the time they are performed. Title to Goods transfers to Buyer on delivery, but Seller retains a security interest in the Goods until it receives full payment for the Goods.
5. **ACCESS, PERMITS AND UTILITIES:** In the event Services are to be performed at a site provided by Buyer, Buyer shall provide Seller's employees free and unobstructed access to the site. Buyer shall ensure safe working conditions, safe storage for Seller's property, and provide all necessary lifting equipment and utilities necessary to perform the Services. Buyer shall obtain all licenses, registrations, and permits necessary for Seller to perform the Services.
6. **ACCEPTANCE:** All Products shall be finally inspected and accepted within thirty days after delivery. Failure of Buyer to provide Seller with an itemized list of defects within such thirty days or to permit Seller a reasonable opportunity to correct any listed defects shall be deemed acceptance of the Products. In the event of multiple shipments or extended Services, each individual shipment shall be separately accepted and Services shall be periodically inspected and accepted. Buyer waives any right to reject Products that substantially conform to their specifications and any right to revoke acceptance after such thirty day period.
7. **FORCE MAJEURE:** Seller shall have no liability for any failure to deliver the Goods to, or perform Services for, Buyer if such failure arises from causes beyond the reasonable control of Seller, including without limitation, government actions, shortages of materials, labor difficulties, fires, floods, acts of God and the effects of civil disobedience.
8. **DELAYS.** Delivery dates are estimates and may be adjusted to reflect circumstances beyond the control of Seller including without limitation delayed performance of suppliers or carriers.
9. **CHANGES:** Seller reserves the right to change the details of any Goods provided that such change shall not impair the performance or critical dimensions of such Goods.
10. **ADDITIONAL COSTS:** In addition to the purchase price, Buyer shall reimburse Seller for any costs Seller incurs as a result of (a) changes in the Products or delays in delivery requested by Buyer; (b) delays in delivery arising from Buyer's failure to provide information, drawings or materials; or (c) changes in the laws, codes, rules or regulations applicable to the Products after the date of this Agreement.
11. **LIMITED WARRANTY:** Products may be or incorporate components manufactured by someone other than Seller. To the extent such components are warranted by their original manufacturers, and to the extent that such warranties are assignable to Buyer, Seller assigns to Buyer any rights and remedies it has relating to such components, and such warranties are the only warranties provided for those components. Seller further agrees to perform any obligations of the original manufacturer under the manufacturer's warranty to the extent that such manufacturer authorizes Seller to perform such warranty obligations.

Seller warrants that it will correct any failure of the Goods to meet the performance specifications herein, or defects in Goods manufactured or reconditioned or Services performed by it, latent or otherwise, of which it is notified in writing within the applicable Notification Period, ex-works Seller's facilities (Incoterms® 2010), or Seller will refund the purchase price of the defective Goods or Services, at Seller's sole discretion and as the exclusive remedy provided.

Notification Periods:

New Goods: within the sooner of 18 months of delivery of the Goods to Buyer or 12 months of the Goods first being placed into service by the original end user.

Services or reconditioned Goods: within 3 months of the Services being performed by Seller or reconditioned Goods being delivered to the Buyer.

**TO THE MAXIMUM EXTENT PERMITTED BY LAW, SELLER DISCLAIMS ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING WITHOUT LIMITATION ANY WARRANTY OF MERCHANTABILITY, NON-INFRINGEMENT, WORKMANLIKE PERFORMANCE OR FITNESS FOR A PARTICULAR PURPOSE.**

This Limited Warranty is extended only to Buyer. Buyer may assign this Limited Warranty only to the original end user of the Products. No other assignment of this Limited Warranty is permitted without the express written consent of Seller and any attempted assignment without the consent of Seller is void. Applicable statutes may expand this Limited Warranty.

**12. INDEMNITY (INCLUDING FOR NEGLIGENCE):** TO THE MAXIMUM EXTENT PERMITTED BY LAW, BUYER HEREBY AGREES TO INDEMNIFY, DEFEND, AND HOLD HARMLESS SELLER FROM AND AGAINST ANY AND ALL LOSSES, DAMAGES, INJURIES, CLAIMS, CAUSES OF ACTION, LIABILITIES, DEMANDS AND EXPENSES (INCLUDING REASONABLE ATTORNEY FEES AND OTHER LEGAL EXPENSES) OF WHATSOEVER KIND AND NATURE, INCLUDING WITHOUT LIMITATION THOSE ARISING FROM INJURY TO, OR ILLNESS OR DEATH OF ANY PERSON AND FOR ALL DAMAGE TO, LOSS OR DESTRUCTION OF PROPERTY, (COLLECTIVELY, "LOSSES"), RELATED TO OR ARISING OUT OF THIS AGREEMENT OR THE DELIVERY, INSTALLATION, USE, OPERATION OR CONSUMPTION OF PRODUCTS, ANY BREACH OF WARRANTY OR THE FAILURE OF EITHER PARTY TO FULLY PERFORM THIS AGREEMENT, **INCLUDING WITHOUT LIMITATION ANY SUCH LOSSES ARISING IN OR FROM CONTRACT, TORT, STRICT LIABILITY, OR PRODUCT LIABILITY OR CAUSED OR OCCASIONED BY ANY NEGLIGENT ACT OR OMISSION OF SELLER, WHETHER SOLE, JOINT OR CONCURRENT.** This Indemnity Provision is a material part of this Agreement, supported by and in consideration of a reduction in the purchase price. In this Indemnity Provision, "Seller" means Seller, its parent, subsidiaries, affiliates, directors, officers, agents, representatives, employees, subcontractors, invitees and licensees.

**13. DEFAULT:** On any material breach of this Agreement by Buyer, including without limitation any failure of Buyer to make payments when due, each such being an event of default, Seller will be entitled to terminate this Agreement, to all remedies provided by law or equity, including without limitation its direct damages measured by lost profits as a volume seller. Any non-refundable down payment required by this Agreement is less than the amount of Seller's damages in the event Buyer breaches its obligation to take delivery of Goods when tendered or to pay in full any amounts due.

**14. LIMITATION OF LIABILITY:** TO THE MAXIMUM EXTENT PERMITTED BY LAW, NEITHER PARTY SHALL HAVE ANY LIABILITY TO THE OTHER FOR ANY INCIDENTAL, RESERVOIR, POLLUTION, SPECIAL, EXEMPLARY, INDIRECT OR CONSEQUENTIAL DAMAGES, INCLUDING WITHOUT LIMITATION LOSS OF USE, REVENUES, PROFITS OR OTHER OPPORTUNITIES, ARISING FROM THE PURCHASE OR SALE OF PRODUCTS, THE USE, OPERATION OR CONSUMPTION OF PRODUCTS, ANY BREACH OF WARRANTY OR THE FAILURE OF EITHER PARTY TO FULLY PERFORM THIS AGREEMENT, EVEN IF A PARTY WAS AWARE OF THE POSSIBILITY OF THE OTHER PARTY SUSTAINING SUCH DAMAGES, AND EVEN IF THE REMEDY PROVIDED HEREIN FOR A BREACH FAILS OF ITS ESSENTIAL PURPOSE OR A BREACH IS TOTAL AND FUNDAMENTAL, AND EACH PARTY WAIVES THE APPLICATION OF ANY DECEPTIVE TRADE PRACTICES OR CONSUMER PROTECTION LAW. SELLER'S MAXIMUM LIABILITY FOR ANY CLAIM BY BUYER SHALL NOT EXCEED THE PURCHASE PRICE OF THE PRODUCTS ON WHICH THE CLAIM IS BASED.

**15. EXPORTS:** Seller reserves the right to rescind this Agreement, without any liability of Seller to Buyer, if at any time it reasonably believes that Products are intended to or will be shipped, exported or re-exported, directly or indirectly, to any country, person or other entity in contravention of any laws, regulations or administrative orders of the United States or any other jurisdiction to which Seller is subject (a "Contravening Export"). Any actual intention or attempt on the part of the Buyer to effect a Contravening Export will constitute a material breach of this Agreement. Buyer is required to identify the end use, end user, and country of final destination for Products included in this Agreement. Buyer warrants that, with respect to transactions related to this Agreement, it has not committed, and will not commit, any violation of the US Foreign Corrupt Practices Act or any other anti-corruption statute.

**16. ASSIGNMENT:** Neither Party may assign any of its rights or delegate any of its duties under this Agreement, voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law or any other manner without the express written consent of the other, which shall not be unreasonably withheld but without which any attempted or purported assignment or delegation is void. This Agreement binds and benefits both Parties and their respective permitted successors and assigns but does not confer any rights or remedies on any other person.

**17. WAIVER:** The waiver by Seller of any breach of the provisions of this Agreement shall not be deemed to be a waiver of any subsequent breach of a like or different nature. The failure by Seller to enforce any provision of this Agreement shall not be deemed a waiver of that provision.

**18. DISPUTE RESOLUTION:** TO THE EXTENT PERMITTED BY LAW, THE PARTIES KNOWINGLY, VOLUNTARILY AND INTENTIONALLY WAIVE THEIR RIGHT TO A TRIAL BY JURY IN ANY ACTION, LEGAL PROCEEDING OR COUNTERCLAIM, WHETHER SOUNDING IN CONTRACT, TORT OR OTHERWISE, ARISING OUT OF OR RELATING TO THIS AGREEMENT OR THE TRANSACTIONS IT CONTEMPLATES.

**19. INTERPRETATION AND VENUE:** The Parties waive the application of the Convention on Contracts for the International Sales of Goods to this Agreement. The laws of the State of Texas (without giving effect to its conflict of laws principles) govern all matters arising out of or relating to this Agreement, including without limitation, its validity, interpretation, construction, performance and enforcement. Venue for any action arising out of or relating to this Agreement shall be in Harris County, Texas; and the Parties waive any claim of an inconvenient forum. Section headings are provided for convenience only.

**20. SURVIVAL.** The warranty, indemnity, limitation of liability, dispute resolution and interpretation and venue provisions herein survive the termination of this Agreement.

**21. ENTIRE AGREEMENT:** This Agreement contains the entire agreement of the Parties and incorporates any prior agreements or understandings, whether written or oral, to the extent the Parties intend such to be incorporated. No writing henceforth exchanged between the Parties will be effective to amend or supplement this Agreement, except that such writing expressly refers to this Agreement and is signed by both Parties.



**ATTACHMENT U BUY AMERICAN ACT AFFIDAVIT**

(Page 1 of 2) N/A

**BUY AMERICAN ACT**

**(THIS ATTACHMENT IS NOT APPLICABLE TO THIS PROJECT)**

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the CITY OF COOPER CITY, FLORIDA

by: \_\_\_\_\_  
(print individual's name and title)

for: \_\_\_\_\_  
(print name of entity submitting sworn statement)

whose business address is: \_\_\_\_\_

and (if applicable) its Federal Employer Identification Number (FEIN) is: \_\_\_\_\_  
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: \_\_\_\_\_ - \_\_\_\_\_ - \_\_\_\_\_.)

I, being duly first sworn state:

That the above named firm, corporation or organization is in compliance with and agreed to continue to comply with, and assure that any subcontractor, or third party contractor under this project complies with all applicable requirements of the laws listed below including, but not limited to, those provisions pertaining to employment, provision of programs and services, transportation, communications, access to facilities, renovations, and new construction.

As required by the Buy American provision, all products must be of domestic origin as required by 41 U.S.C. Ch. 83.

Exceptions to the Buy American provision should be used as a last resort; however, an alternative or exception may be approved upon request. To be considered for the alternative or exception, the request must be submitted in writing to a designated official. The request must include the:

- Alternative substitute(s) that are domestic and meet the required specifications:
  - Availability of the domestic alternative substitute(s) in relation to the quantity ordered
- Reason for exception: limited/lack of availability or price (include price):
  - Price of the domestic product; and
  - Price of the non-domestic product that meets the required specification of the domestic product.



**ATTACHMENT U**

(Page 2 of 2) N/A

The Respondent agrees that, to the greatest extent applicable, all equipment and products being proposed shall be American-made.

\_\_\_\_\_  
*Signature of Affiant*

\_\_\_\_\_  
*Date*

\_\_\_\_\_  
*Print Name*

STATE:	<b>FLORIDA</b>
COUNTY:	_____
Sworn to (or affirmed) and subscribed before me this ____ day of _____, 20__, by: _____	
	<i>Name of person making statement</i>
	_____ <i>Signature of Notary Public - State of Florida</i>
(NOTARY SEAL)	_____ <i>Name of Notary Typed, Printed, or Stamped</i>
Personally Known _____	<b>OR</b> Produced Identification _____
Type of Identification Produced _____	



City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**ATTACHMENT V PROHIBITION AGAINST CONSIDERATION OF SOCIAL, POLITICAL OR IDEOLOGICAL INTERESTS AFFIDAVIT**

I, Chase Rogers, Project Director, being first duly sworn state:

Respondents are hereby notified of the provisions of section 287.05701, Florida Statutes, as amended, that the City will not request documentation of or consider a Respondent's social, political, or ideological interests when determining if the Respondent is a responsible Respondent. Respondents are further notified that the City's governing body may not give preference to a Respondent based on the Respondent's social, political, or ideological interests.

[Signature]  
Signature of Affiant



12/05/2023  
Date

Chase Rogers, Project Director  
Print Name

STATE: **FLORIDA**  
COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of December, 2023, by: Chase Rogers  
*Name of person making statement*

[Signature]  
Signature of Notary Public - State of Florida

**LORI GUILD**  
MY COMMISSION # HH 298713  
EXPIRES August 9, 2026  
(NOTARY SEAL)

Lori Guild  
Name of Notary Typed, Printed, or Stamped

Personally Known X OR Produced Identification \_\_\_\_\_  
Type of Identification Produced N/A





**ATTACHMENT W COMPLIANCE WITH FOREIGN ENTITY LAWS AFFIDAVIT**

This sworn statement is submitted to the CITY OF COOPER CITY, FLORIDA

by: Chase Rogers, Project Director  
*(print individual's name and title)*

for: Hinterland Group Inc.  
*(print name of entity submitting sworn statement)*

whose business address is: 2051 W Blue Heron Blvd., Riviera Beach, FL 33404

and (if applicable) its Federal Employer Identification Number (FEIN) is: 20-5156844  
*(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: N/A - \_\_\_\_\_ - \_\_\_\_\_.)*

The company hereby attests under penalty of perjury the following:

- A. Entity is not owned by the government of a foreign country of concern as defined in Section 287.138, Florida Statutes. (Source: § 287.138(2)(a), Florida Statutes)
- B. The government of a foreign country of concern does not have a controlling interest in Entity. (Source: § 287.138(2)(b), Florida Statutes)
- C. Entity is not owned or controlled by the government of a foreign country of concern, as defined in Section 692.201, Florida Statutes. (Source: § 288.007(2), Florida Statutes)
- D. Entity is not a partnership, association, corporation, organization, or other combination of persons organized under the laws of or having its principal place of business in a foreign country of concern, as defined in Section 692.201, Florida Statutes, or a subsidiary of such entity. (Source: § 288.007(2), Florida Statutes)
- E. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. (Source: § 692.202(5)(a)(1), Florida Statutes)
- F. Entity is in compliance with all applicable requirements of Sections 692.202, 692.203, and 692.204, Florida Statutes.
- G. (Only applicable if purchasing real property) Entity is not a foreign principal prohibited from purchasing the subject real property. Entity is either (a) not a person or entity described in Section 692.204(1)(a), Florida Statutes, or (b) authorized under Section 692.204(2), Florida Statutes, to purchase the subject property. Entity is in compliance with the requirements of Section 692.204, Florida Statutes. (Source: §§ 692.203(6)(a), 692.204(6)(a), Florida Statutes)



City of Cooper City, Florida  
ITB 2023-06-UTL, Pump Station #55 Generator Replacement

**ATTACHMENT W**

(Page 2 of 2)

  
\_\_\_\_\_  
Signature of Affiant

12/05/2023  
\_\_\_\_\_  
Date


Chase Rogers, Project Director  
\_\_\_\_\_  
Print Name



STATE: **FLORIDA**  
COUNTY: PALM BEACH

Sworn to (or affirmed) and subscribed before me this 5 day of  
December, 2023, by: Chase Rogers

*Name of person making statement*

  
\_\_\_\_\_  
*Signature of Notary Public - State of Florida*

Lori Guild

*Name of Notary Typed, Printed, or Stamped*



(NOTARY SEAL)

Personally Known X OR Produced Identification \_\_\_\_\_

Type of Identification Produced N/A

[END OF SECTION]

**Locations: Palm Beach – Cocoa – Stuart**

# **COMPANY QUALIFICATION & CERTIFICATION PACKAGE**



[WWW.HINTERLANDGROUP.COM](http://WWW.HINTERLANDGROUP.COM)

## **CORPORATE OFFICE:**

**2051 W Blue Heron Blvd, Riviera Beach, FL 33404**

**561-640-3403 PH**

**561-640-3504 FX**



[INFO@HINTERLANDGROUP.COM](mailto:INFO@HINTERLANDGROUP.COM)

# COMPANY QUALIFICATION & CERTIFICATION PACKAGE



## COVER PAGE

Corporate Resume	-----	Page 3
Minutes of Special Meeting	-----	Page 4
Department of State Letter of Incorporation	-----	Page 5
Sunbiz Information	-----	Page 6
Insurance Information	-----	Page 8
Bondability Letter	-----	Page 9
State Licenses	-----	Page 10
Business Tax Receipt	-----	Page 13
FDOT Certificate of Qualification	-----	Page 25
Reference Letters	-----	Page 27
Pre-Qualified Vendor	-----	Page 32
Owned Equipment	-----	Page 34
Prior Experience	-----	Page 42
CIPP Roster	-----	Page 57
Installed Liner Quantities	-----	Page 58
CIPP Prior Experience	-----	Page 60

## **CORPORATE RESUME**

---

### **DANIEL A. DUKE, III**

#### **President**

Daniel began his career working on land development projects with his father, and came to realize his passion for the underground industry. In 2006 Daniel III and His father, Daniel Jr, decided to dive into the underground industry full bore and started Hinterland Group out of a small office space in Cocoa, FL. Daniel and his father served as the field crew through the first few years as Hinterland Group developed. Through Hard work and dedication to the best final product possible and customer satisfaction the company has grown exponentially over the years. Daniel has worked on projects of every nature related to the underground industry over the years, including all facets of water, waste water and storm water. Daniel remains a key role player at Hinterland Group and stays involved with all the daily operations. His oversight with all the projects ensures that the final product and customer that HG was built on continue to carry on through every project the company completes.

### **DANIEL A. DUKE, JR.**

#### **Operations**

Daniel has Twenty-Seven years of direct experience including various wastewater lift station installations, gravity and force main sewer installations. He provides direct daily supervision of superintendents and skilled labor, management of project schedules, asset management and logistics for entire company personnel and equipment fleet.

### **CHARLES BREIG**

#### **Electrical Contractor**

Charles has over 40 years of commercial electrical experience through out the state of Florida. He currently holds a Florida Electrical Contractors License (EC13003615). Charles joined the HGI team in June 2006.

### **JAY B. BREIG**

#### **Project Manager/Operations**

Jay began working in the waste water industry in 2004 for a clarifier rehabilitation company, and then a full service underground utility company in 2006. He then joined the HG team in early 2008, and since then has been a huge contributing factor to the growth of HG as a company. Jay brought a wealth knowledge of the water and waste water industry to the company and allowed HG to broaden its capabilities as an underground contractor. Jay served as a lead foreman for many years on all of the company's largest and most difficult projects ranging from lift station installs to master pumping stations and neighborhood revitalization projects before moving into a management position. Jay now oversees the construction operations for HG by scheduling all crews, coordinating project startups with project managers, arranging equipment deliveries, communicating daily with crew foreman and superintendents and making sure that all jobs are completed properly, on time and under budget.



2051 W. Blue Heron Blvd.  
Riviera Beach, FL 33404  
[www.hinterlandgroup.com](http://www.hinterlandgroup.com)  
561-640-3503

## **CORPORATE RESUME (CONT.)**

---

### **CHASE R. ROGERS, E.I.**

#### **Estimating Manager, Engineer**

Chase has been with the HG team since 2008, in its very early stages. Prior to working at HG Chase had spent several years in the construction industry working for both residential contractors and an industrial electrical contractor. Chase began his career at HG halfway through his collegiate career as a field staff member working on lift station rehabilitation. Since then he has played many roles in the company both in the field and eventually into the office. Chase obtained his Bachelor's degree in civil engineering from the University of Central Florida, before making the transition into the office and has since become a key staff member for HG. He covered the role of Estimator and Project Manager for many years as HG expanded its scope of services and coverage area. As the need for more management grew Chase has fallen into a managerial role for the company, overseeing the estimating and contract procurement departments and helping to coordinate scheduling and crews with the project management team. Chase has worked on all facets of the underground industry over the years from Stormwater and drainage projects, to large pipeline projects, water and waste water treatment plants, and every type of lift station project imaginable.

# DANIEL A. DUKE III

*President/Founder*

2051 W. Blue Heron Blvd.  
Riviera Beach, FL 33404  
dduke1@hinterlandgroup.com  
561-640-3503

## PERSONAL PROFILE

---

Daniel began his career working on land development projects with his father, and came to realize his passion for the underground industry. In 2006 Daniel III and His father, Daniel Jr, decided to dive into the underground industry full bore and started Hinterland Group out of a small office space in Cocoa, FL. Daniel and his father served as the field crew through the first few years as Hinterland Group developed. Through Hard work and dedication to the best final product possible and customer satisfaction the company has grown exponentially over the years. Daniel has worked on projects of every nature related to the underground industry over the years, including all facets of water, waste water and storm water. Daniel remains a key role player at Hinterland Group and stays involved with all the daily operations. His oversight with all the projects ensures that the final product and customer that HG was built on continue to carry on through every project the company completes.

## QUALIFICATIONS

---

- Florida General Contractor's License (CGC1520354)
- Florida Certified Building Contractor's License (CBC1255077)
- Certified Underground and Excavation Contractor License (CUC1224634)

## PROJECT RELATED BACKGROUND

---

### ORANGE COUNTY EWRF IN PLANT PUMP STATION REPLACEMENT

**Project Owner:** Orange County

**Project Value:** \$1,323,642.00

**Project Location:** Orlando, FL

**Role:** Project Manager

The Process 395 North In-Plant Pump Station Replacement. Furnishing and installation of a new triplex pumps station with three (3) 47 HP Flygt or ABS submersible pumps. Installation of a new 12 feet diameter wet well structure. Furnishing and Installation of the above ground flanged piping manifold with appurtenances. Installation of a new sanitary sewer manhole and 65 linear feet of 16" DIP force main and 48 linear feet of 24" PVC SDR 2.6 gravity sewer. The conversion of the existing pump station wet well into gravity sewer manhole. Demolition of existing valve vault and existing force main.

### NORTH PALM BEACH EARMAN RIVER TRANSFER PUMP STATION

**Project Owner:** Village of North Palm Beach

**Project Value:** \$346,680.00

**Project Location:** North Palm Beach, FL

**Role:** Project Manager

Installation of a water detection switch in the main mops pump station to confirm that there is water in the wet well.

### PALM BEACH COUNTY GATOR BLVD WATERMAIN EXTENSION

**Project Owner:** Palm Beach County

**Project Value:** \$792,003.00

**Project Location:** Belle Glade, FL

**Role:** Project Manager

Installation of approximately 4,000 Linear Feet of 12" water main on Gator Blvd from E Sugarhouse Road to Duda Road in Belle Glade and included fire hydrants, appurtenances, fittings and all necessary connections to provide a complete and functional water system.



Hinterland Group, Inc. | [www.hinterlandgroup.com](http://www.hinterlandgroup.com)

# CHASE R. ROGERS, E.I.

*Estimating Manager/Project Director*

2051 W. Blue Heron Blvd.  
Riviera Beach, FL 33404  
crogers@hinterlandgroup.com  
561-640-3503

## PERSONAL PROFILE:

---

Chase has been with the HG team since 2008, in its very early stages. Prior to working at HG Chase had spent several years in the construction industry working for both residential contractors and an industrial electrical contractor. Chase began his career at HG halfway through his collegiate career as a field staff member working on lift station rehabilitation. Since then he has played many roles in the company both in the field and eventually into the office. Chase obtained his Bachelor's degree in civil engineering from the University of Central Florida, before making the transition into the office and has since become a key staff member for HG. He covered the role of Estimator and Project Manager for many years as HG expanded its scope of services and coverage area. As the need for more management grew Chase has fallen into a managerial role for the company, overseeing the estimating and contract procurement departments and helping to coordinate scheduling and crews with the project management team. Chase has worked on all facets of the underground industry over the years from Stormwater and drainage projects, to large pipeline projects, water and waste water treatment plants, and every type of lift station project imaginable.

## QUALIFICATIONS:

---

- Bachelor's Degree in Civil Engineering from University of Central Florida
- Engineering Intern, E.I.
- Member of ASCE
- OSHA Confined Space Training
- Intermediate MOT certification

## PROJECT RELATED BACKGROUND

---

### STRUCTURAL REPAIR OF THE FLOW EQUALIZATION BASIN AT ECR

**Project Owner:** City of West Palm Beach

**Project Value:** \$528, 587.00

**Project Location:** West Palm Beach, FL

**Role:** On Site Foreman

Complete rehabilitation of the flow equalization basin at the City of West Palm Beach East Central Regional Water Reclamation Facility. Dewatering and cleaning/removal of all silt and sediment from the EQ basin, leak stopping throughout, repairs to damaged and spalling concrete and replacement of piping for the EQ basin floor pumps.

### PUMP REPLACEMENT FOR THE RAW WATER BOOSTER PUMP STATION

**Project Owner:** Collier County

**Project Value:** \$653,400.00

**Project Location:** Naples, FL

**Role:** Project Manager

Removal and Replacement of four 300HP split case pumps and their associated VFD drives. All 18" and 24" piping and valves were replaced to accommodate the new pumps.

### CUDJOE INNER ISLANDS - MASTER PUMPING STATIONS

**Project Owner:** Florida Keys Aqueduct Authority

**Project Value:** \$2,313,374.00

**Project Location:** Cudjoe Key, FL

**Role:** Project Manager

Removal and Replacement of four 300HP split case pumps and their associated VFD drives. All 18" and 24" piping and valves were replaced to accommodate the new pumps.



Hinterland Group, Inc. | [www.hinterlandgroup.com](http://www.hinterlandgroup.com)



# JAY B. BREIG

*Construction Operations Manager*

2051 W. Blue Heron Blvd.  
Riviera Beach, FL 33404  
jbreig@hinterlandgroup.com  
561-640-3503

## PERSONAL PROFILE

---

Jay began working in the waste water industry in 2004 for a clarifier rehabilitation company, and then a full service underground utility company in 2006. He then joined the HG team in early 2008, and since then has been a huge contributing factor to the growth of HG as a company. Jay brought a wealth knowledge of the water and waste water industry to the company and allowed HG to broaden its capabilities as an underground contractor. Jay served as a lead foreman for many years on all of the company's largest and most difficult projects ranging from lift station installs to master pumping stations and neighborhood revitalization projects before moving into a management position. Jay now oversees the construction operations for HG by scheduling all crews, coordinating project startups with project managers, arranging equipment deliveries, communicating daily with crew foreman and superintendents and making sure that all jobs are completed properly, on time and under budget.

## QUALIFICATIONS

---

- OSHA Confined Space Training
- Advanced MOT Certification
- Crane and Rigging Certification

## PROJECT RELATED BACKGROUND

---

### CITY OF WESTON INDIAN TRACE LIFT STATION REHABILITATION

**Project Owner:** The City of Weston

**Project Value:** \$689,531.00

**Project Location:** The City of Weston, FL

**Role:** Project Manager

This project consisted of the refurbishing, repair, and, replacement of concrete, and metal lift station components along with site related improvements for over 30 Lift Stations in the City of Weston, Florida.

### PALM BEACH COUNTY WATER UTILITIES DISTRICT ZONE 1 WATERMAIN IMPROVEMENTS

**Project Owner:** Palm Beach County WUD

**Project Value:** \$1,121,551.20

**Project Location:** Belle Glades, FL

**Role:** Project Manager

Improvement and replacement of approximately 2,500 LF of WM and relocation of services from the rear to front of homes.

### CLIFF CREEK STORMWATER QUALITY RETROFIT

**Project Owner:** City of Melbourne

**Project Value:** \$715,290.00

**Project Location:** City of Melbourne, FL

**Role:** Project Manager

The largest baffle box East of the Mississippi for the City of Melbourne, FL. As part of the "Cleaning Our Lagoon Program." The project included installing a 24' x 30' x 12' deep baffle box structure, 7" x 5" box culvert, corresponding endwalls and canal revetment.



Hinterland Group, Inc. | [www.hinterlandgroup.com](http://www.hinterlandgroup.com)



MINUTES OF SPECIAL MEETING

OF

HINTERLAND GROUP INC.

Minutes of Special Meeting of Hinterland Group Inc. held at 2051 W. Blue Heron Blvd.,  
Riviera Beach, Florida 33404 on this 25 day of April, 2023.


The President called the meeting to consider the following business: The authorization of Chase Rogers and Danny Duke, Jr., to sign any and all documentation with regard to the Company. On motion duly made and carried, the meeting proceeded to approve the authorization. Chase Rogers and Danny Duke, Jr., have the authority to sign all documents as stated above. There being no further business, the meeting was adjourned.

Dated April 25, 2023

  
\_\_\_\_\_  
Daniel Duke III, President  
Hinterland Group Inc.

STATE OF FLORIDA  
COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me this 25 day of April, 2023  
by Daniel Duke, III.

  
\_\_\_\_\_  
Notary Public



Printed Name: LORI GUILD

My Commission Expires: 8/9/2026

# *State of Florida*

## *Department of State*

I certify from the records of this office that HINTERLAND GROUP INC. is a corporation organized under the laws of the State of Florida, filed on June 26, 2006.


The document number of this corporation is P06000086423.

I further certify that said corporation has paid all fees due this office through December 31, 2023, that its most recent annual report/uniform business report was filed on April 5, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the  
Great Seal of the State of Florida  
at Tallahassee, the Capital, this  
the Twenty-second day of  
September, 2023*



  
Secretary of State

Tracking Number: 1364483202CU

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Search by Entity Name](#) /

## Detail by Entity Name

Florida Profit Corporation  
HINTERLAND GROUP INC.

### Filing Information

<b>Document Number</b>	P06000086423
<b>FEI/EIN Number</b>	20-5156844
<b>Date Filed</b>	06/26/2006
<b>State</b>	FL
<b>Status</b>	ACTIVE

### Principal Address

2051 WEST BLUE HERON BOULEVARD  
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

### Mailing Address

2051 WEST BLUE HERON BOULEVARD  
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

### Registered Agent Name & Address

Wynne, Ryan J, Esq.  
1015 W Indiantown Road  
Suite 101-A  
Jupiter, FL 33458

Name Changed: 02/13/2019

Address Changed: 02/13/2019

### Officer/Director Detail

#### **Name & Address**

Title PSTD


DUKE, DANIEL A, III  
992 W. 15TH STREET  
RIVIERA BEACH, FL 33404

### Annual Reports

<b>Report Year</b>	<b>Filed Date</b>
2021	03/08/2021
2022	04/05/2022
2023	04/05/2023

**Document Images**

<a href="#">04/05/2023 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">04/05/2022 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">03/08/2021 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">03/02/2020 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">02/13/2019 -- AMENDED ANNUAL REPORT</a>	View image in PDF format
<a href="#">02/01/2019 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">04/30/2018 -- Reg. Agent Change</a>	View image in PDF format
<a href="#">01/16/2018 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">04/12/2017 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">01/28/2016 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">11/20/2015 -- Reg. Agent Change</a>	View image in PDF format
<a href="#">01/23/2015 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">01/10/2014 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">04/11/2013 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">04/09/2013 -- Reg. Agent Change</a>	View image in PDF format
<a href="#">04/19/2012 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">02/17/2011 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">02/15/2010 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">04/16/2009 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">01/20/2008 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">01/09/2007 -- ANNUAL REPORT</a>	View image in PDF format
<a href="#">06/26/2006 -- Domestic Profit</a>	View image in PDF format

 An official website of the United States government  
[Here's how you know](#)



Menu 

## My Company Account

# My Company Profile

## Company Information

### Company Name

Hinterland Group, Inc.

### Doing Business As (DBA)

---

### Company ID

1579646

### Enrollment Date

08/21/2020

### Employer ID Number

205156844

### DUNS Number

---

### Total Number of Employees

100 to 499

### NAICS Code

237

### Sector

Construction

**Subsector**

Heavy and Civil Engineering Construction

[Edit Company Information](#)

---

## Employer Category

**Employer Category**

None of these categories apply

[Edit Employer Category](#)

---

## Company Locations

**Physical Address**

2051 W Blue Heron Blvd  
Riviera Beach, FL 33404


**Mailing Address**

Same as Physical Address

[Edit Company Locations](#)

---

## Hiring Sites

 We have implemented a new policy and require more information for existing and future hiring sites.

## Number of Sites

1

[Edit Hiring Sites](#)

---

# Company Access and MOU

## My Company is Configured to:

Verify Its Own Employees

## Memorandum of Understanding

[View Current MOU](#)

[U.S. Department of Homeland Security](#)

[U.S. Citizenship and Immigration Services](#)

[Accessibility](#)

[Plug-ins](#)

---









# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
01/31/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).


<b>PRODUCER</b> South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994		<b>CONTACT NAME:</b> PHONE (A/C, No., Ext): (772) 426-9973 FAX (A/C, No.): (772) 872-5870 E-MAIL ADDRESS: jennie@southshore-insurance.com	
		<b>INSURER(S) AFFORDING COVERAGE</b>	
		NAIC #	
<b>INSURED</b> Hinterland Group Inc. 2051 West Blue Heron Blvd Riviera Beach, FL 33404		INSURER A : FFVA Mutual Insurance Company 10385 INSURER B : INSURER C : INSURER D : INSURER E : INSURER F :	

**COVERAGES**                      **CERTIFICATE NUMBER:**                      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
	<b>COMMERCIAL GENERAL LIABILITY</b> <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR  GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$	
	<b>AUTOMOBILE LIABILITY</b> <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$	
	<b>UMBRELLA LIAB</b> <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$						<input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE EACH OCCURRENCE \$ AGGREGATE \$ \$	
A	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A	x	WC840-0805462-2023A	01/31/2023	01/31/2024	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ <b>1,000,000</b> E.L. DISEASE - EA EMPLOYEE \$ <b>1,000,000</b> E.L. DISEASE - POLICY LIMIT \$ <b>1,000,000</b>

Should any of the above policies be canceled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives. A Waiver of Subrogation is provided on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage.

<b>CERTIFICATE HOLDER</b>	<b>CANCELLATION</b>
FOR BIDDING PURPOSES ONLY	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.  AUTHORIZED REPRESENTATIVE 

# WAGNER BONDING & *INSURANCE, INC.*

April 18, 2023

RE: Hinterland Group Inc.

To whom it may concern,

We are the bonding agent for Hinterland Group Inc. They are bonded by Atlantic Specialty Insurance Company, an "A+XV" rated surety in the AM Best Guide. Hinterland Group Inc. has an excellent reputation in the community. While each project is approved on it's own merits, Hinterland Group Inc. has the ability to bond single projects in excess of \$20,000,000 with an aggregate limit of \$100,000,000.

We welcome the opportunity to execute the necessary bonds provided they meet the current underwriting guidelines and the provisions are acceptable to both Hinterland Group Inc. and Atlantic Specialty Insurance Company.

Should you have any questions or concerns, please do not hesitate to call.

Sincerely,


Wagner Bonding & Insurance, Inc.



Taylor Wagner  
Resident Florida Licensed Agent  
Attorney-in-Fact

**P.O. Box 2868 Lakeland, FL. 33806**  
**Phone 863-859-9823**  
**Fax 863-815-1864**

Ron DeSantis, Governor



Melanie S. Griffin, Secretary



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**DUKE, DANIEL AMOS III**

HINTERLAND GROUP INC  
2051 W BLUE HERON BLVD  
RIVIERA BEACH FL 33404

**LICENSE NUMBER: CUC1224634**

**EXPIRATION DATE: AUGUST 31, 2024**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor



Melanie S. Griffin, Secretary



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**DUKE, DANIEL AMOS III**

HINTERLAND GROUP INC  
2051 W BLUE HERON BLVD  
RIVIERA BEACH FL 33404

**LICENSE NUMBER: CGC1520354**

**EXPIRATION DATE: AUGUST 31, 2024**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor



Melanie S. Griffin, Secretary



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**ELECTRICAL CONTRACTORS' LICENSING BOARD**

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**BREIG, CHARLES J**

HINTERLAND GROUP INC  
7161 NW 74TH STREET  
MEDLEY FL 33166

**LICENSE NUMBER: EC13003615**

**EXPIRATION DATE: AUGUST 31, 2024**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





**ANNE M. GANNON**  
**CONSTITUTIONAL TAX COLLECTOR**  
*Serving Palm Beach County*  
*Serving you.*

P.O. Box 3353, West Palm Beach, FL 33402-3353  
 www.pbctax.com Tel: (561) 355-2264

**\*\*LOCATED AT\*\***  
 2051 W BLUE HERON BLVD  
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
GENERAL CONTRACTOR	DUKE DANIEL AMOS III	CGC1520354	B23.664313 07/18/2023	\$99.00	B40145154

This document is valid only when received by the Tax Collector's Office.



HINTERLAND GROUP INC  
 HINTERLAND GROUP INC  
 2051 WEST BLUE HERON BLVD  
 RIVIERA BEACH FL 33404

**STATE OF FLORIDA**  
**PALM BEACH COUNTY**  
**2023 / 2024 LOCAL BUSINESS TAX RECEIPT**  
**LBTR Number: 2015082364**  
**EXPIRES: 09/30/2024**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



**ANNE M. GANNON**  
**CONSTITUTIONAL TAX COLLECTOR**  
*Serving Palm Beach County*  
*Serving you.*

P.O. Box 3353, West Palm Beach, FL 33402-3353  
 www.pbctax.com Tel: (561) 355-2264

**\*\*LOCATED AT\*\***  
 2051 W BLUE HERON BLVD  
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
BUILDING CONTRACTOR	DUKE DANIEL AMOS III	CBC1255077	B23.664394 07/18/2023	\$99.00	B40156458

This document is valid only when received by the Tax Collector's Office.



2-562

HINTERLAND GROUP INC  
 HINTERLAND GROUP INC  
 2051 W BLUE HERON BLVD  
 RIVIERA BEACH FL 33404-5003

**STATE OF FLORIDA**  
**PALM BEACH COUNTY**  
**2023 / 2024 LOCAL BUSINESS TAX RECEIPT**  
**LBTR Number: 2018108321**  
**EXPIRES: 09/30/2024**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



**ANNE M. GANNON**  
**CONSTITUTIONAL TAX COLLECTOR**  
*Serving Palm Beach County*  
*Serving you.*

P.O. Box 3353, West Palm Beach, FL 33402-3353  
 www.pbctax.com Tel: (561) 355-2264

**\*\*LOCATED AT\*\***  
 2051 W BLUE HERON BLVD  
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
UNDERGROUND UTILITY & EXCAVATION CONTRACTOR	DUKE DANIEL AMOS III	CUC1224634	B23.664234 07/18/2023	\$27.50	B40133138

This document is valid only when received by the Tax Collector's Office.



HINTERLAND GROUP INC  
 HINTERLAND GROUP INC  
 2051 WEST BLUE HERON BLVD  
 RIVIERA BEACH FL 33404

**STATE OF FLORIDA**  
**PALM BEACH COUNTY**  
**2023 / 2024 LOCAL BUSINESS TAX RECEIPT**  
**LBTR Number: 201139576**  
**EXPIRES: 09/30/2024**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



**ANNE M. GANNON**  
**CONSTITUTIONAL TAX COLLECTOR**  
*Serving Palm Beach County*  
**Serving you.**

P.O. Box 3353, West Palm Beach, FL 33402-3353  
 www.pbctax.com Tel: (561) 355-2264

**\*\*LOCATED AT\*\***  
**2051 W BLUE HERON BLVD**  
**RIVIERA BEACH, FL 33404**

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
ELECTRICAL CONTRACTOR	BREIG CHARLES J	EC13003615	B23.664312 07/18/2023	\$99.00	B40145155

This document is valid only when receipted by the Tax Collector's Office.



HINTERLAND GROUP INC  
 HINTERLAND GROUP INC  
 2051 WEST BLUE HERON BLVD  
 RIVIERA BEACH FL 33404

**STATE OF FLORIDA**  
**PALM BEACH COUNTY**  
**2023 / 2024 LOCAL BUSINESS TAX RECEIPT**  
**LBTR Number: 2015082363**  
**EXPIRES: 09/30/2024**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.





CITY OF RIVIERA BEACH  
600 W BLUE HERON BLVD  
RIVIERA BEACH FL 33404  
BUSINESS TAX RECEIPT

Permit Year October 01, 2023 to September 30, 2024

2051 Blue Heron Blvd W  
HINTERLAND GROUP INC

HINTERLAND GROUP INC  
992 W 15TH ST  
RIVIERA BEACH FL 33404

Issued:  
Vendor: 12988.1  
BUSINESS/ADMINISTRATION OFC  
GENERAL CONTRCTOR  
PROFESSIONAL LICENSE  
TRANSPORTATION/DISTRB TRUCKS

MUST BE POSTED CONSPICUOUSLY AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH  
600 W BLUE HERON BLVD  
RIVIERA BEACH FL 33404  
BUSINESS TAX RECEIPT

Permit Year October 01, 2023 to September 30, 2024

2051 Blue Heron Blvd W  
HINTERLAND GROUP INC

HINTERLAND GROUP INC  
992 W 15TH ST  
RIVIERA BEACH FL 33404

Issued:  
Vendor: 12988.1  
BUSINESS/ADMINISTRATION OFC  
GENERAL CONTRCTOR  
PROFESSIONAL LICENSE  
TRANSPORTATION/DISTRB TRUCKS

MUST BE POSTED CONSPICUOUSLY AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH  
600 W BLUE HERON BLVD  
RIVIERA BEACH FL 33404  
BUSINESS TAX RECEIPT

Permit Year October 01, 2023 to September 30, 2024

2051 Blue Heron Blvd W  
HINTERLAND GROUP INC

HINTERLAND GROUP INC  
992 W 15TH ST  
RIVIERA BEACH FL 33404

Issued:  
Vendor: 12988.1  
BUSINESS/ADMINISTRATION OFC  
GENERAL CONTRCTOR  
PROFESSIONAL LICENSE  
TRANSPORTATION/DISTRB TRUCKS

MUST BE POSTED CONSPICUOUSLY AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH  
600 W BLUE HERON BLVD  
RIVIERA BEACH FL 33404  
CERTIFICATE OF USE

Permit Year October 01, 2023 to September 30, 2024

2051 Blue Heron Blvd W  
HINTERLAND GROUP INC

Issued:  
Vendor: 12988.1

HINTERLAND GROUP INC  
992 W 15TH ST  
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH  
600 W BLUE HERON BLVD  
RIVIERA BEACH FL 33404  
CERTIFICATE OF USE

Permit Year October 01, 2023 to September 30, 2024

2051 Blue Heron Blvd W  
HINTERLAND GROUP INC

Issued:  
Vendor: 12988.1

HINTERLAND GROUP INC  
992 W 15TH ST  
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH  
600 W BLUE HERON BLVD  
RIVIERA BEACH FL 33404  
CERTIFICATE OF USE

Permit Year October 01, 2023 to September 30, 2024

2051 Blue Heron Blvd W  
HINTERLAND GROUP INC

Issued:  
Vendor: 12988.1

HINTERLAND GROUP INC  
992 W 15TH ST  
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY AT YOUR PLACE OF BUSINESS



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

May 20, 2022

HINTERLAND GROUP, INC  
2051 WEST BLUE HERON BOULEVARD  
RIVIERA BEACH, FLORIDA 33404

### RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated below.

#### FDOT APPROVED WORK CLASSES:

DRAINAGE, ELECTRICAL WORK, Water & Wastewater, Manhole Rehabilitation, Lift Stations, Pipe Lining & Pipe Desilting.

Unless notified otherwise, this Certificate of Qualification will expire **6/30/2023**.

In accordance with Section 337.14(4), Florida Statutes, changes to Ability Factor or Maximum Capacity Rating will not take effect until after the expiration of the current certificate of prequalification (if applicable).

In accordance with Section 337.14(1), Florida Statutes, an application for qualification must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the Contractor Prequalification Application System via the following link:

**[HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification](https://fdotwpl.dot.state.fl.us/ContractorPreQualification)**

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing the most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that the company has performed such work.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

A handwritten signature in black ink that reads "James E. Taylor II".

*for* Alan Autry, Manager  
Contracts Administration Office

AA:cg



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

May 03, 2023

HINTERLAND GROUP, INC  
2051 WEST BLUE HERON BOULEVARD  
RIVIERA BEACH, FLORIDA 33404

### RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated below.

#### FDOT APPROVED WORK CLASSES:

DRAINAGE, ELECTRICAL WORK, Water & Wastewater, Manhole Rehabilitation, Lift Stations, Pipe Lining & Pipe Desilting.

Unless notified otherwise, this Certificate of Qualification will expire **6/30/2024**.

In accordance with Section 337.14(4), Florida Statutes, changes to Ability Factor or Maximum Capacity Rating will not take effect until after the expiration of the current certificate of prequalification (if applicable).

In accordance with Section 337.14(1), Florida Statutes, an application for qualification must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the Contractor Prequalification Application System via the following link:

**[HTTPS://fdotwp1.dot.state.fl.us/ContractorPreQualification](https://fdotwp1.dot.state.fl.us/ContractorPreQualification)**

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing the most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that the company has performed such work.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

A handwritten signature in black ink that reads "James E. Taylor II". The signature is written in a cursive style with a large, stylized "A" at the end.

James E. Taylor II, Prequalification Supervisor  
Contracts Administration Office

JTIII:cg



Asset ID	Category	Type	Description	Status
543	VEHICLE	REEFER	2011 Kenworth T370	ACTIVE
542	VEHICLE	VAN	2007 CHEVY VAN	ACTIVE
541	VEHICLE	VAN	2011 GMC VAN	ACTIVE
540	VEHICLE	VAN	2007 Chevy van	ACTIVE
539	VEHICLE	VAN	2014 Dodge Caravan	ACTIVE
538	TRAILER	HAULER	Forest River Trailer	ACTIVE
536	PUMP	VACUUM OIL PUMP	3" Well point pump	ACTIVE
534	EQUIPMENT	ROLLER	Leeboy roller	ACTIVE
533	TRAILER	HAULER		ACTIVE
532	EQUIPMENT	COMPACTOR	COMPACTOR	ACTIVE
531	CREW EQUIPMENT	LIGHT TOWER	Light Tower	ACTIVE
530	TRAILER	HAULER	7X14 Spartan Trailer	ACTIVE
529	VEHICLE	CAR	2007 Volvo XC70	ACTIVE
528	TRAILER	CARGO	Cargo Trailer	ACTIVE
527	VEHICLE	FLAT BED	Flat bed	ACTIVE
526	TRAILER	CARGO	Cargo Trailer	ACTIVE
525	VEHICLE	VAN	TV Truck	ACTIVE
524	TRAILER	PUMP	Pump	ACTIVE
523	TRAILER	PUMP	Pump	ACTIVE
522	EQUIPMENT	PUMP	Pump	ACTIVE
521	TRAILER	PUMP	Pump	ACTIVE
520	TRAILER	PUMP	Pump	ACTIVE
519	EQUIPMENT	LOADER	Wheel Loader	ACTIVE
518	TRAILER	MIXER	Mixer	ACTIVE
517	TRAILER	GENERATOR	Generator	ACTIVE
516	TRAILER	LOW BOY	Lowboy	ACTIVE
515	VEHICLE	VAN	van	ACTIVE
514	TRAILER	PUMP	pump	ACTIVE
513	EQUIPMENT	PUMP	diaphragm pump	ACTIVE
512	EQUIPMENT	SKID STEER	Skid Steer	ACTIVE
511	TRAILER	SPRAY MATE COATING	Coating Trailer	ACTIVE
509	TRAILER	DUMP	DUMP TRAILER	ACTIVE
508	TRAILER	DUMP	DUMP TRAILER	ACTIVE

507	EQUIPMENT	LOADER	Loader	ACTIVE
506	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
505	TRAILER	CARGO	Cargo Trailer	ACTIVE
504	TRAILER	CARGO	Cargo Trailer	ACTIVE
503	TRAILER	CARGO	Cargo Trailer	ACTIVE
502	VEHICLE	FLAT BED		ACTIVE
501	VEHICLE	BOILER		ACTIVE
500	EQUIPMENT	ROLLER		ACTIVE
499	EQUIPMENT	ROLLER		ACTIVE
498	EQUIPMENT	COMPACTOR		ACTIVE
497	EQUIPMENT	COMPACTOR		ACTIVE
496	VEHICLE	FLAT BED		ACTIVE
495	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
494	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
493	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
492	EQUIPMENT	LOADER		ACTIVE
491	EQUIPMENT	EXCAVATOR		ACTIVE
490	EQUIPMENT	LOADER		ACTIVE
489	EQUIPMENT	EXCAVATOR		ACTIVE
488	VEHICLE	CRANE	F-550	ACTIVE
487	VEHICLE	UTILITY	F-550	ACTIVE
486	VEHICLE	CRANE	F-350	ACTIVE
485	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
484	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
482	EQUIPMENT	SKID STEER	skid steer	ACTIVE
481	EQUIPMENT	COMPACTOR	Compactor	ACTIVE
480	EQUIPMENT	OFF ROAD CART	Off Road Cart	ACTIVE
479	EQUIPMENT	OFF ROAD CART	Off Road Cart	ACTIVE
478	TRAILER	MESSAGE BOARD	Trailer	ACTIVE
477	TRAILER	HAULER	Trailer	ACTIVE
476	TRAILER	HAULER	Trailer	ACTIVE
475	VEHICLE	REEFER	refrigerated truck	ACTIVE
474	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
473	EQUIPMENT	SKID STEER	skid steer	ACTIVE
472	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
471	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
470	EQUIPMENT	FORKLIFT	DOOSAN	ACTIVE
469	EQUIPMENT	SKID STEER	skid steer	ACTIVE

468	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
467	EQUIPMENT	MIXER		ACTIVE
466	VEHICLE	VAC		ACTIVE
465	VEHICLE	CRANE		ACTIVE
464	VEHICLE	PICKUP		ACTIVE
463	VEHICLE	PICKUP		ACTIVE
462	VEHICLE	PICKUP		ACTIVE
461	VEHICLE	PICKUP		ACTIVE
460	TRAILER	CARGO		ACTIVE
459	EQUIPMENT	SKID STEER	skid steer	ACTIVE
458	EQUIPMENT	COMPACTOR	compactor	ACTIVE
457	EQUIPMENT	COMPACTOR	compactor	ACTIVE
456	VEHICLE	TRUCK	Crew Cab	ACTIVE
455	EQUIPMENT	MAN LIFT	Man Lift	ACTIVE
454	EQUIPMENT	MAN LIFT	Man lift	ACTIVE
453	TRAILER	PUMP	Electric Bypass Pump	ACTIVE
452	TRAILER	ARROW BOARD	Arrow Board	ACTIVE
451	TRAILER	ARROW BOARD		ACTIVE
450	EQUIPMENT	FORKLIFT	YALE	ACTIVE
449	EQUIPMENT	FORKLIFT	Forklift	ACTIVE
448	EQUIPMENT	LOADER	Loader	ACTIVE
447	TRAILER	CARGO	cargo	ACTIVE
446	TRAILER	CARGO	cargo	ACTIVE
445	VEHICLE	PICKUP	Pickup	ACTIVE
444	EQUIPMENT	SAW	Street Saw	ACTIVE
443	EQUIPMENT	SAW	Street saw	ACTIVE
442	EQUIPMENT	SAW	Street saw	ACTIVE
441	EQUIPMENT	SAW	Street saw	ACTIVE
440	EQUIPMENT	TRACTOR	Tractor	ACTIVE
439	EQUIPMENT	TRACTOR	Tractor	ACTIVE
438	TRAILER	PUMP	pump	ACTIVE
437	TRAILER	HAULER	Trailer	ACTIVE
436	TRAILER	HAULER	Trailer	ACTIVE
435	VEHICLE	VAN	Vehicle	ACTIVE
434	EQUIPMENT	PUMP	Pump	ACTIVE
433	EQUIPMENT	PUMP	PUMP	ACTIVE
432	EQUIPMENT	PUMP	PUMP	ACTIVE
431	EQUIPMENT	PUMP	PUMP	ACTIVE





380	VEHICLE	TANDEM	International Truck	ACTIVE
379	VEHICLE	BUCKET	GMC Truck	ACTIVE
378	VEHICLE	FLAT BED	GMC Truck	ACTIVE
377	VEHICLE	PICKUP	Chevy Truck	ACTIVE
376	VEHICLE	FLAT BED	GMC Truck	ACTIVE
375	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
374	EQUIPMENT	WETOUT	Wetout Assembly Equipment	ACTIVE
373	EQUIPMENT	ATTACHMENT	Telescopic Dipper	ACTIVE
372	EQUIPMENT	WETOUT	Resin Tank w/ Conveyor	ACTIVE
371	EQUIPMENT	SURVEYING	Pipe Laser	ACTIVE
370	EQUIPMENT	CIPP	Cues Truck 2	ACTIVE
369	EQUIPMENT	CIPP	Cues Truck 1	ACTIVE
368	EQUIPMENT	ATTACHMENT	Clam Shell Bucket	ACTIVE
367	EQUIPMENT	COMPUTER	CIPP Computers	ACTIVE
366	EQUIPMENT	TANKER	300 Gallon Spray Rig Attachment	ACTIVE
365	EQUIPMENT	PERSONAL	Boat Engine	ACTIVE
364	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
363	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
362	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
361	EQUIPMENT	GRADER	Volvo Motor Grader	ACTIVE
360	TRAILER	REEFER	Reefer Trailer 53'	ACTIVE
359	TRAILER	CARGO	Look Trailer	ACTIVE
358	EQUIPMENT	FORKLIFT	Toyota Forklift	ACTIVE
357	TRAILER	HAULER	Tilt Trailer	ACTIVE
356	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
355	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
354	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
353	EQUIPMENT	PUMP	Thompson High Pressure Pump	ACTIVE
352	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
351	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
350	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
349	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
348	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
347	EQUIPMENT	PUMP	Thompson 6' Trailer Mounted Pump	ACTIVE
346	EQUIPMENT	PUMP	Thompson 6' Bypass Pump	ACTIVE
344	EQUIPMENT	PUMP	Thompson 4' Mounted Pump	ACTIVE
343	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump	ACTIVE
342	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump	ACTIVE

341	TRAILER	HAULER	Thomas Trailer	ACTIVE
340	EQUIPMENT	PUMP	Auto Dialer Pump	ACTIVE
339	EQUIPMENT	COMPRESSOR	Compressor w/ Trailer	ACTIVE
338	VEHICLE	VAC	Sterling Vac Truck	ACTIVE
337	VEHICLE	VAC	Sterling Truck	ACTIVE
336	VEHICLE	CRANE	Sterling Crane Truck	ACTIVE
335	TRAILER	CARGO	Space Coast Trailer	ACTIVE
334	EQUIPMENT	BOAT	Ever	ACTIVE
333	EQUIPMENT	MIXER	Rex Dulvi-Mixer	ACTIVE
332	VEHICLE	FLAT BED	Crane Flatbed	ACTIVE
331	EQUIPMENT	EXCAVATOR	Walking Excavator	ACTIVE
330	TRAILER	CARGO	Look Enclosed Trailer	ACTIVE
329	TRAILER	CARGO	Look Enclosed Trailer	ACTIVE
328	TRAILER	CARGO	Lark Trailer	ACTIVE
327	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
326	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
325	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
324	EQUIPMENT	BLASTER	KMT Aqua Blaster	ACTIVE
323	VEHICLE	VAC	Kenworth Vac Truck	ACTIVE
322	VEHICLE	BOILER	Kenworth Boiler Truck	ACTIVE
321	VEHICLE	DUMP	Kenworth Dump Truck	ACTIVE
320	TRAILER	ASPHALT	Keizer Morris Trailer w/ Asphalt Hot Box	ACTIVE
319	EQUIPMENT	LOADER	John Deere Wheel Loader	ACTIVE
318	EQUIPMENT	LOADER	John Deere Wheel Loader	ACTIVE
317	EQUIPMENT	SKID STEER	John Deere Skid Steer	ACTIVE
316	EQUIPMENT	MOWER	John Deere Riding Mower	ACTIVE
315	EQUIPMENT	MOWER	John Deere Mower Attachment	ACTIVE
314	EQUIPMENT	EXCAVATOR	John Deere Excavator	ACTIVE
313	EQUIPMENT	SKID STEER	John Deere Compact Track Loader	ACTIVE
312	EQUIPMENT	SKID STEER	John Deere Compact Track Loader	ACTIVE
310	EQUIPMENT	EXCAVATOR	John Deere Compact Excavator	ACTIVE
308	EQUIPMENT	ATTACHMENT	John Deere Bucket	ACTIVE
307	EQUIPMENT	ROLLER	Bomag Roller	ACTIVE
306	EQUIPMENT	MOWER	John Deere Mower	ACTIVE
305	TRAILER	HAULER	Interstate Trailer	ACTIVE
304	TRAILER	HAULER	Grey Trailer	ACTIVE
303	VEHICLE	VAC	International Vac Truck	ACTIVE
302	VEHICLE	VAC	International Vac Truck	ACTIVE

301	VEHICLE	VAC	International Vac Truck	ACTIVE
300	VEHICLE	VAC	International Vac Truck	ACTIVE
298	VEHICLE	BLASTER	International Sand Blaster Truck	ACTIVE
297	VEHICLE	REEFER	International Truck	ACTIVE
296	VEHICLE	REEFER	International Truck	ACTIVE
295	VEHICLE	REEFER	International Reefer Truck	ACTIVE
292	VEHICLE	BOX	International Box Truck	ACTIVE
291	VEHICLE	DUMP	Flat Bed Dump Truck	ACTIVE
290	VEHICLE	DUMP	Flat Bed Dump Truck	ACTIVE
289	EQUIPMENT	COMPRESSOR	Ingersoll Rand Mounted Compressor	ACTIVE
288	EQUIPMENT	COMPRESSOR	Ingersoll Rand Air Compressor	ACTIVE
287	VEHICLE	BOX	International Chassis	ACTIVE
286	VEHICLE	UTILITY	Horton Truck Crane	ACTIVE
285	EQUIPMENT	BLASTER	Power Washer Trailer	ACTIVE
284	TRAILER	HAULER	Homemade Trailer	ACTIVE
283	EQUIPMENT	GENERATOR	HESC Generator	ACTIVE
282	EQUIPMENT	GENERATOR	HESC Generator	ACTIVE
281	TRAILER	HAULER	Hardee Built Trailer	ACTIVE
280	EQUIPMENT	PUMP	Gorman Pump	ACTIVE
279	VEHICLE	VAN	GMC Van	ACTIVE
278	VEHICLE	VAN	GMC Van	ACTIVE
277	VEHICLE	UTILITY	GMC Truck w/ Crane	ACTIVE
276	VEHICLE	FLAT BED	GMC Truck	ACTIVE
275	VEHICLE	FLAT BED	GMC Truck	ACTIVE
274	VEHICLE	PICKUP	GMC Truck	ACTIVE
272	VEHICLE	VAN	GMC Truck	ACTIVE
271	VEHICLE	UTILITY	GMC Service Truck	ACTIVE
270	VEHICLE	FLAT BED	GMC Pickup Truck	ACTIVE
269	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
268	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
264	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
262	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
260	VEHICLE	VAN	GMC Cargo Van	ACTIVE
259	EQUIPMENT	LIFT	Genie Personal Lift	ACTIVE
258	TRAILER	CARGO	FRRV Trailer	ACTIVE
257	VEHICLE	TANDEM	Freightliner	ACTIVE
256	VEHICLE	BOX	Freightliner	ACTIVE
255	VEHICLE	TANKER	Freightliner	ACTIVE

254	VEHICLE	TANKER	TANKER	Freightliner	Freightliner	ACTIVE
253	VEHICLE	TANKER	TANKER	Freightliner	Freightliner	ACTIVE
250	VEHICLE	UTILITY	UTILITY	Ford Truck	Ford Truck	ACTIVE
249	VEHICLE	UTILITY	UTILITY	Ford Truck	Ford Truck	ACTIVE
248	VEHICLE	PICKUP	PICKUP	Ford Truck	Ford Truck	ACTIVE
245	VEHICLE	UTILITY	UTILITY	Ford Truck	Ford Truck	ACTIVE
242	VEHICLE	PICKUP	PICKUP	Ford Pickup Truck	Ford Pickup Truck	ACTIVE
241	VEHICLE	CAR	CAR	Ford Fusion	Ford Fusion	ACTIVE
239	VEHICLE	BOILER	BOILER	Ford Tandem	Ford Tandem	ACTIVE
238	EQUIPMENT	ATTACHMENT	ATTACHMENT	FFC Tree Boom	FFC Tree Boom	ACTIVE
237	TRAILER	OFFICE	OFFICE	Dutchman Trailer	Dutchman Trailer	ACTIVE
236	TRAILER	HAULER	HAULER	Draggin Trailer	Draggin Trailer	ACTIVE
235	EQUIPMENT	FORKLIFT	FORKLIFT	DOOSAN	DOOSAN	ACTIVE
234	VEHICLE	VAN	VAN	Dodge Van	Dodge Van	ACTIVE
233	VEHICLE	UTILITY	UTILITY	Dodge Truck	Dodge Truck	ACTIVE
232	TRAILER	HAULER	HAULER	Crosley Trailer	Crosley Trailer	ACTIVE
231	TRAILER	HAULER	HAULER	Crosley Trailer	Crosley Trailer	ACTIVE
230	TRAILER	HAULER	HAULER	Crosley Dual Axle Trailer	Crosley Dual Axle Trailer	ACTIVE
229	TRAILER	PERSONAL	PERSONAL	Jet Ski Trailer	Jet Ski Trailer	ACTIVE
228	EQUIPMENT	FORKLIFT	FORKLIFT	Clark Forklift	Clark Forklift	ACTIVE
226	VEHICLE	PICKUP	PICKUP	Chevy Truck	Chevy Truck	ACTIVE
222	VEHICLE	FLAT BED	FLAT BED	Chevy Pickup Truck	Chevy Pickup Truck	ACTIVE
219	TRAILER	HAULER	HAULER	Center Trailer	Center Trailer	ACTIVE
218	EQUIPMENT	EXCAVATOR	EXCAVATOR	Caterpillar Mini Excavator	Caterpillar Mini Excavator	ACTIVE
217	EQUIPMENT	LULL	LULL	Caterpillar Forklift	Caterpillar Forklift	ACTIVE
216	EQUIPMENT	EXCAVATOR	EXCAVATOR	Caterpillar Excavator	Caterpillar Excavator	ACTIVE
215	EQUIPMENT	EXCAVATOR	EXCAVATOR	Caterpillar Excavator 328D	Caterpillar Excavator 328D	ACTIVE
214	EQUIPMENT	SKID STEER	SKID STEER	Track Skid Loader	Track Skid Loader	ACTIVE
213	EQUIPMENT	TERRAIN	TERRAIN	Golf Cart	Golf Cart	ACTIVE
211	EQUIPMENT	COMPACTOR	COMPACTOR	Bomag Reversible Plate Tamper	Bomag Reversible Plate Tamper	ACTIVE
210	EQUIPMENT	COMPACTOR	COMPACTOR	Bomag Reversible Plate Tamper	Bomag Reversible Plate Tamper	ACTIVE
209	EQUIPMENT	SKID STEER	SKID STEER	Bobcat Skid Steer Loader	Bobcat Skid Steer Loader	ACTIVE
208	EQUIPMENT	EXCAVATOR	EXCAVATOR	Bobcat Mini Excavator	Bobcat Mini Excavator	ACTIVE
207	EQUIPMENT	EXCAVATOR	EXCAVATOR	Bobcat Compact Excavator	Bobcat Compact Excavator	ACTIVE
206	TRAILER	HAULER	HAULER	Blastoff Trailer	Blastoff Trailer	ACTIVE
205	TRAILER	HAULER	HAULER	Better Built Trailer	Better Built Trailer	ACTIVE
204	EQUIPMENT	ASPHALT	ASPHALT	John Deere Asphalt Zipper on Trailer	John Deere Asphalt Zipper on Trailer	ACTIVE
203	TRAILER	HAULER	HAULER	Sand Blaster	Sand Blaster	ACTIVE

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
LS 8220 Gravity Sewer Pipe	To install specialized 18" liner to fit the existing 20" casting prior to replacing the existing 8" gravity sewer main	Palm Beach County	Pollop Phornornwithoon	(561) 493-6247	<a href="mailto:pophornornwithoon@pcbwater.com">pophornornwithoon@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 99,715.53	Mar-18	Aug-18
Wellfield System 9	Rehabilitation of gravity sewer line segments in lift station networks and various terminal manhole to wet well-segments, includes inspections and applicable required rehab	Palm Beach County	Pollop Phornornwithoon	(561) 493-6247	<a href="mailto:pophornornwithoon@pcbwater.com">pophornornwithoon@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,880,369.37	May-18	May-19
Lift Station 244 Gravity Sewer Rehab Project	rehabilitation of gravity sewer line segments in the following lift station networks	Palm Beach County	Pollop Phornornwithoon	(561) 493-6247	<a href="mailto:pophornornwithoon@pcbwater.com">pophornornwithoon@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 30,088.75	Sep-18	Feb-19
LS4101	Construction services including rehabilitation to gravity sewer lining inside lift station network; lift station 244	Palm Beach County	Pollop Phornornwithoon	(561) 493-6247	<a href="mailto:pophornornwithoon@pcbwater.com">pophornornwithoon@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,062,018.66	Feb-19	Feb-20
Mangrove and Gravity Sewer Pipe Repair in Front of 6185 Winding Brooke Way, Delray Beach	Approval of utility work authorized under Work Directive Number 1 to front of 6185 Winding Brooke Way in Delray Beach including all associated appurtenances and site Wastewater Lines and Manhole Rehabilitation issued on May 21, 2019 to furnish and install all materials necessary to repair/rehabilitate an existing manhole and 8" gravity pipe in front of 6185 Winding Brooke Way in Delray Beach including all associated appurtenances and site restoration in accordance with the governing regulations.	Palm Beach County	Pollop Phornornwithoon	(561) 493-6247	<a href="mailto:pophornornwithoon@pcbwater.com">pophornornwithoon@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 83,082.53	Aug-19	Sep-19
MLK Blvd Water and Force Main Replacement	Replacing water and force main piping under Dr Martin Luther King Jr Blvd using directional drilling methods and tying back in to the existing mains on either side of the road	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 324,736.43	Aug-17	Nov-17
Colony Water Main Extension South	Installation of approximately 760 LF of 8" water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 113,277.28	Apr-17	Jun-17
Gator Blvd Water Main	Furnish and install all materials for a 12" water main extension on Gator Blvd from E Sugarhouse Rd. to Duda Rd.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 88,720.93	Jul-17	Feb-17
Emergency Repair at E 1st Street	Emergency repair of 6" water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 792,003.03	Nov-17	Apr-18
Military Trail Appaloosa St. to Wadita-Ka Way Water Main Replacement	furnish and install all materials necessary to complete the 8in Water Main Replacement	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 108,234.78	Sep-17	Mar-18
Priority Aerial Canal Crossing	(4) aerial canal crossing to be rehabilitated include: Two (2) crossings, 12-inch water main and 20-inch wastewater force main at Lake Worth Drainage District (LWDD) L14 Canal and Ohio Road, two (2) crossings, 8-inch water main and 10-inch wastewater force main at LWDD L10 Canal and Sherwood Forest Boulevard, two (2) crossings at LWDD L14 Canal and Military Trail, and one (1) crossing at LWDD L2 Canal and Bridgeman Drive	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 765,220.20	Jan-18	May-18
Belle Glade Water Svs Zone 1	Installing raw water mains, potable water mains, fire hydrants, water services lines, wastewater force mains, reclaimed water mains and all associated appurtenances.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,389,257.38	Feb-18	Apr-19
Water Main Improvements Site 8 - North Congress Ave and L2 Canal	Installation of approximately 140' of DIP water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 54,503.10	Aug-17	Nov-17
Pahokee PBC Airport & PEEHokey	Furnish and install all materials necessary to complete the FH Replacement at Pahokee PBC Airport & PEE Hokey Dr FH Replacement	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 88,716.40	Dec-17	May-18
Lift Station #8105	Force Main Improvements to Lift Station 8105 (Project) which includes but is not limited to furnish material, labor supervision, equipment, supplies, fees, expertise, and services necessary to fully complete work in accordance with the Construction Documents and governing regulations. This work includes constructing approximately 350-linear feet of 6-inch poly vinyl chloride (PVC) force main from lift station 8105 by heading east through the City of Belle Glades Right of Way (ROW), north to Avenue L through an existing easement, and west to a proposed manhole.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 143,976.17	Mar-18	Aug-18
CD01- Water Main Improvements Zones 2, 3 & 4	The construction scope of services as described herein; which includes approximately 5,500 LF of new C-900 and DIP water main in varying sizes from 4" to 12", with valves, associated appurtenances and site restoration.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,264,998.80	Jan-19	Aug-19
Water Main Stubouts and Fire Hydrant Installations along 60th Pl N (10th Ave to 180th Ave N.)	Installation of various stub outs and fire hydrants on the water main along a maintenance road on the north side of M Canal, 61st St, N, 60th Pl N and 180th Ave N.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 401,253.98	Oct-19	Sep-19
Installation of Water Services Along 60th Pl N and 61st St N	Installation of two stub outs with fire hydrants and water services along 60th Pl N and 61st St N.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 43,130.30	Aug-19	Sep-19
Fire Hydrant Relocation on Chickasaw Rd	Furnish and installation of new fire hydrant and appurtenances includes but not limited to piping valves and site restoration on Chickasaw Road	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 33,885.03	May-19	Jun-19
Barfield Highway from Pelican River to East 7th St, Pahokee; Water Main Replacement	Installation of approximately 1,300 linear feet of 8-inch water main via directional drill and open cut method; seven (7) water services and miscellaneous stub outs and connections along East 7th St in Pahokee.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 262,482.02	Oct-19	Apr-20
Priority Aerial Canal Crossing, Phase 2	Improvements to aerial crossings at eight (8) locations throughout Palm Beach County. Improvements at seven locations will include removal and replacement of water main and force main piping of various sizes pipe, pipe restoration, air release valves, fan guards, canal bank revetment and rip rap installation. One location will receive a new complete aerial crossing with new piling and pile caps.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,819,104.20	Oct-18	Oct-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Water Main Replacement within Sandpiper Avenue, Meadowlark Drive and Oriole Court	Construction services including but not limited to replacement of approximately 7,600 linear feet of existing 6-inch and 8-inch water main along Sandpiper Avenue, Meadowlark Drive and Oriole Court (Royal Palm Beach); replacement of approximately 169 water services; installation of new fire hydrants and improvement of fire protection, as well as site restoration	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,754,414.58	Jan-20	
Utility Relocations for Belle Glade Citywide Sidewalk Improvements	Construction services including but not limited to relocation of approximately 360 linear feet of existing 4-inch and 6-inch water main along NE 1st St. and NW 2nd St. in Belle Glade; relocation of approximately 10 water services in conflict with the sidewalk improvements project proposed by the City of Belle Glade	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 160,937.95	Aug-19	
Utility Relocations for Belle Glade Citywide Sidewalk Improvements	Construction services for the installation of water main, water services and water meters. Service also includes new water service pipe to connect to the existing water meter, the replacement of sewer later piping, and the relocation of existing water main ranging in size from 2-inch to 6-inch	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 625,761.75	Oct-19	
Loxahatchee Groves Park Lift Station and Force Main	The installation of approximately 170 linear feet of 4-inch force main via directional drill under the west-bound lanes of Southern Blvd (SR 80), west of F Road. The FDOT is working on the widening of Southern Blvd and the pipe installation within the road ROW must be finished before the road widening can be completed. The installation of the force main pipe is necessary for the connection to the existing building in the Loxahatchee Groves Park. The work also includes the connection to an existing 6-inch force main under the median.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,824.55	Oct-19	
Utility Relocations along Hamlin Blvd; Indian Trail Culvert Improvements	The deflection of an existing 12-inch water main and an 8-inch force main in conflict with a new 36" culvert at 4 (4) different locations along Hamlin Blvd. Indian Trail Improvements District is upsizing and lowering the existing canal culverts & lowering prior to the culvert installation in order to avoid a utility conflict with the District project.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 242,699.20	NTP Pending	
12-inch Force Main on Sandalwood Blvd	Installation of approximately 1,000 linear feet of 12-inch force main along the north side of Sandalwood, from LWDD Canal E-1 to east of SW 66th Ave, Boca Raton. The new force main will parallel an existing 8-inch force main is over capacity, especially in wet weather connecting an existing force on the east side of LWDD Canal E-1 canal crossing and force main north of Lift Station #0981.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 238,215.60	NTP Pending	
Florida Turnpike (SR91) at Atlantic Ave. Toll Facility Conversion	The removal of approximately 600 LF of existing 4-inch sanitary force main, 400 LF of 6-inch Ductile Iron Pipe (DIP) water main, and 500 linear feet of 8-inch water main. The removal of two (2) fire hydrants, one (1) 1-1/2 inch water meter and two (2) back flow preventers. The relocation of one (1) fire hydrant	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 165,091.88	NTP Pending	
System I/III Generator	Remove and replace Plant's existing 750 KW rated Detroit Diesel engine generator set No. 2 currently being utilized in a standby paralleling generator system at the Plant operating in parallel with an existing Caterpillar manufactured 750 KW standby power rated engine generator set. Remove and replace the Plant's existing ASCO generator synchronizing and paralleling control switchboard with a new two (2) generator synchronizing and paralleling control switchgear system shall be control designed to operate each generator set independently of each other and to also be able to automatically start; synchronize and parallel both the new and the existing 750 KW diesel engine generator sets upon start initiation of an automatic sequence for both automatic and manual use for the transfer of electrical power to the connected facility loads, including all related systems and accessories for a complete working installation in place. Test and demonstrate all equipment performs properly	Town of Davie	Don Bayler	(954) 327-3741	<a href="mailto:don_bayler@davie-fl.gov">don_bayler@davie-fl.gov</a>	6591 Orange Drive, Davie, Florida, 33314	\$ 1,011,686.85	Apr-18	Jul-19
Lift Station No. 83 Lift Station Improvements & US H40 Electrical Improvements	Bypass of all flow to wet well, inspection of pipeline and cleaning to determine if line able, replacement of 16" piping if it cannot be lined	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 291,070.00	Feb-16	Jul-16
Lift Station 73 Palm Beach Lakes Blvd 8" Force Main Rehab	Bypass of all flow during sanitary sewer pipe repair, cleaning/lining of approximately 460 LF of 8" Sanitary Force Main Sewer Piping w/ Connections; restoration of roadway, curb and sod	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 125,678.00	Feb-16	Jul-16
Lift Station #5 Rehab	Install concrete coating on interior wall surfaces and overhead slabs exposed to wastewater	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 270,342.00	Jan-18	On Going
Dry Can Ladder Rehabilitation/Replacement	Removal and replacement of the dry can ladders, up to 20 feet in height, at four dry can stations throughout the city. Installation of anti slip ladder rung covers at eight dry can lift stations to prevent slipping and injury on existing ladders which cannot be replaced.	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 27,190.00	Aug-17	Jan-18
Lift Station 5 Rehabilitation and risers	Add 8" HDPE Risers (3) with new pump base to 14" HDPE/DIP Flange adapters	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:Ebonelli@wpb.org">Ebonelli@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 22,251.00	Sep-17	Jan-18
WO#7 - Lift Station 24 Rehab	Rehab of LSH 24 including bases, base plates, piping from base through the valve vault with installation of bypass pump out and wet well coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 77,461.00	Nov-17	Mar-18
Lift Station 91 Rehabilitation	Rehab of LSH 91 including bases, base plates, piping from base through the valve vault with installation of bypass pump out and wet well coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 47,295.00	Feb-18	Jun-18
Storm Pump Station - WPBPD	Replacement of 3 pumps in existing pump station	City of West Palm Beach	Joe Thompson	(561) 822-2100	<a href="mailto:jthompson@wpb.org">jthompson@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 62,283.00	Aug-18	On Going
WO #10 - LS 98 Rehab	Rehab of LSH 98 from the base plates through the FM connection, including a new true 3 valve bypass setup and wet well and valve vault coating	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 63,444.00	May-18	Sep-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
LS Nos. 114-123-125-132-148	Lift Stations Rehabilitation Nos. 114,123,125,132, AND 148 Rehabilitation of lift 5 lift stations. cleaned and lined, new fillets will be installed, a new lid and hatch will be installed, and two new submersible pumps will be installed in each of the wet wells, along with new electrical and instrumentation panels and equipment. The pump discharge will be piped to a new valve and bypass vault and connected to the existing sanitary sewer force main. Additionally, new fences and other surface improvements will be provided at all lift stations	City of Sunrise	Jimsheng Huo	(954) 888-6049	<a href="mailto:jhuo@sunrisefl.gov">jhuo@sunrisefl.gov</a>	1560 Sawgrass Corporate Parkway, Ste 240, Sunrise, FL 33323	\$ 2,385,880.00	Aug-18	On Going
Lift Station Rehabilitation A	Lift Station Rehabilitation; install the polyvinyl chloride (PVC) sewer pipe and fittings install, complete and ready for operation a duplex (or quadruplex) pumping station, including pumps, base elbows, guide rails and lifting cables, control panels and appurtenances	Palm Beach County WUD	Andre McBarnett	(561) 493-6104	<a href="mailto:amcbarnett@pcbwater.com">amcbarnett@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 5,051,500.00	Jan-18	On Going
Generator Replacement	Generator Replacement for Marigold, East brook, Winterpark Estates, Indian Hills. And Monterey	South Seminole & North Orange County Wastewater Transmission Authority	Stefano Cerliana	(407) 628-3419	<a href="mailto:scerliana@seiseng.com">scerliana@seiseng.com</a>	410 Lake Howell Rd. Maitland, FL 32751	\$ 1,365,900.00	Aug-17	Sep-17
915 NE 3rd Avenue	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Franisco Rios	(954) 828-5807	<a href="mailto:Frios@fortlauderdale.gov">Frios@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 361,515.00	Feb-18	Jun-18
3348 SE 6th Avenue	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Dronik Suarez	(954) 828-6982	<a href="mailto:dsuarez@fortlauderdale.gov">dsuarez@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 255,889.00	Nov-17	Mar-18
NE 30th & Coral Shores Drive	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	<a href="mailto:jsamuel@fortlauderdale.gov">jsamuel@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 92,640.00	Jan-18	Feb-18
NW 21st Avenue - CCTV 54 inch	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	<a href="mailto:jsamuel@fortlauderdale.gov">jsamuel@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 54,102.50	Apr-18	May-18
Birch Road TO#5	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Franisco Rios	(954) 828-5807	<a href="mailto:Frios@fortlauderdale.gov">Frios@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 58,504.00	Jun-18	Jun-18
NE 9th Ave Drainage	Installation of new storm drainage system.	City of Fort Lauderdale	Dronik Suarez	(954) 828-6982	<a href="mailto:dsuarez@fortlauderdale.gov">dsuarez@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 210,640.00	May-18	On Going
Stormwater Improvements at 908 Guava Isle (Q332093)	Removal and replacement of two catch basins, pipe replacement and pipe lining at 908 Guava Isle in order to alleviate flooding in the area. Construction to be completed 7 weeks after NTP	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	<a href="mailto:jsamuel@fortlauderdale.gov">jsamuel@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 95,750.00	Jul-19	Mar-19
18 Compass Lane Stormwater Improvements	Removal and Replacement of and existing catch basin, replacement of approximately 42 LF of 12-inch RCP, CCTV of the full 12-inch RCP line, and all restoration. Construction to be completed 120 days after NTP	City of Fort Lauderdale	Dronik Suarez	(954) 828-6982	<a href="mailto:dsuarez@fortlauderdale.gov">dsuarez@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 27,926.00	Feb-19	Jun-19
Stormwater Improvements - 3200 NE 29 Street	Removal and replacement of a catch basin, 35 LF of 12-inch pipe, rehabilitation of an existing structure, CCTV lining of outfall and installation of wastop check valve construction is to be completed 90 days after NTP	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	<a href="mailto:jsamuel@fortlauderdale.gov">jsamuel@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 61,142.00	Apr-19	Jun-19
Stormwater Drainage Improvements Employee Parking at Fleet SW 2 Ct, Ft Lauderdale, FL	Remove and Replace 15" pipe between Inlet #3 and MH #2, remove tree and root ball and remove and Replace 10 LF of 15" pipe between Inlet #1 and Inlet #2. Work to be complete within 90 days of issuance of NTP	City of Fort Lauderdale	Sayd Hussain	(954) 828-5678	<a href="mailto:Shussain@fortlauderdale.gov">Shussain@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 19,655.00	Apr-19	Jul-19
Stormwater Improvements for 11006 NE 33 Avenue and NE 34th Street	Removal and replacement of one existing drainage inlet and 22 LF of existing 18-inch reinforced concrete pipe. Work Completed within 90 days after NTP	City of Fort Lauderdale	Franisco Rios	(954) 828-5807	<a href="mailto:Frios@fortlauderdale.gov">Frios@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 23,405.00	Aug-19	On Going
630 Isle of Palms Stormwater Operations Project	Removal of existing 12-inch drainage pipe and replacement with new solid 12-inch ADS drainage pipe, 2-45-inch bends and connection to existing pipe and box, and all restoration. Work to be completed within 90 days of NTP	City of Fort Lauderdale	Sayd Hussain	(954) 828-5678	<a href="mailto:Shussain@fortlauderdale.gov">Shussain@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 13,340.00	Aug-19	On Going
SW 21st Terrace Drainage Improvements	Regular Excavation and grading to form swale along NW 21st Terrace. Installation of 8 drainage catch basins and 15" RCP to connect the boxes. All roadway removal and restoration included. Construction will be complete within 120 days of NTP	City of Fort Lauderdale	Dronik Suarez	(954) 828-6982	<a href="mailto:dsuarez@fortlauderdale.gov">dsuarez@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 227,990.00	Oct-19	On Going
Hector Park Stormwater Improvement Project	Installation of new drainage structures and exfiltration trench to reduce nuisance flooding in and around Hector Park in the Rio Vista Neighborhood. The works is to be completed within 210 days of NTP	City of Fort Lauderdale	Franisco Rios	(954) 828-5807	<a href="mailto:Frios@fortlauderdale.gov">Frios@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 536,240.00	Oct-19	On Going
Parking Lot Storm Drain Cleanout Phase 1	Cleaning, desilting and CCTV of the existing Storm Drainage Pipe. Construction will be completed within 30 days of NTP	City of Fort Lauderdale	Shiau Ching Low	(954) 828-3779		100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 2,400.00	Sep-19	On Going
NE 31st Avenue Stormwater Improvements	Installation of new catch basins and tidal valves on NE 31st Ave and NE 20th Ct.	City of Fort Lauderdale	Franisco Rios	(954) 828-5807	<a href="mailto:Frios@fortlauderdale.gov">Frios@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 1,125,000.00	Nov-19	On Going
11906 - 1405 SW 9th Avenue Drainage Improvements	CCTV and Cleaning of Existing outfall pipe to determine condition of pipe. Remove and replace pipe as required and then line the entire run of pipe. Includes tree, fence and other miscellaneous landscape removal and replacement.	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	<a href="mailto:jsamuel@fortlauderdale.gov">jsamuel@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 1,625,000.00	NTP Pending	On Going
ESU37 - Drainage Repair	Desilting of pipes, providing color video before and after improvements, sealing joints with internal joint seals and lining storm drains on various State Roads	Orange & Seminole	Eric Planter	(407) 482-7847		N Franklin Street Suite 1400, Tampa, FL 33602	\$ 306,580.00	Nov-17	Jan-17
4 PBC Cit Station Cleaning	Cleaning and disposal of 250 lift stations per year; cleaned twice per year for 500 cleanings per year	Palm Beach County	Marva Brown	(561) 616-6800	<a href="mailto:mbrown@pcb.gov.org">mbrown@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 259,400.00	Nov-17	Nov-18
Meadow Croft CIPP	Sanitary Sewer Main lining of 642 LF of 10" CIPP	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 20,544.00	Mar-18	Apr-18
WO #14 537 Toccoa Road 16" & 24"	Remove and replace existing 36 LF of 16" and 80 LF of 24" with RCP and reconnect to existing drainage structures. Restoration includes road base within 1' of final grade	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,045.81	Oct-17	Nov-17

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
WO # 15 726 Comestee Road	Remove and replace existing 36 LF of 16" with RCP and reconnect to existing drainage structures. Restoration includes road base within 1' of final grade. Asphalt by others	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 27,123.48	Dec-17	Jan-18
WO #23 Military Trail S of Lantana Road Kokomo Dr.	Drainage improvements and installation per project scope and drawing's	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,138.09	Nov-17	Aug-17
WO #24 Military Trail/Southbound at Kokomo - South	Remove and Replace approximately 30 LF of CMP with RCP across residential roadway.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 57,599.73	Dec-17	Apr-18
WO #25 Center St/200' East of Loxahatchee River Road CIPP	Drainage Improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 41,838.00	Dec-17	Apr-18
WO #26 Center Street West of N Hepburn Ave	Drainage Improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 53,198.00	Nov-17	May-18
WO #27 Brian Way N of Saxon Blvd	Remove and Replace approximately 100 LF of CMP with 30" ADS across the roadway. Total road closure needed. Final restoration by others. No canal grading or reshaping included.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 69,300.00	Nov-17	Jan-18
WO #28 1069 Edgemoor Road	Remove and replace approximately 40 LF approx. of CMP with HDPE per scope	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,700.00	Apr-18	Jun-18
WO #29 Flamango Lake Dr./Flamango Ct. E and Flamango Ct. W	Remove and replace approximately 240 LF approx. of CMP with HDPE per scope	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 97,300.00	Jan-18	May-18
WO #30 Limestone Creek Road and Palm Garden St.	Perform rehabilitation to designated storm drain junction box and asphalt patch.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 30,825.00	Apr-18	May-18
WO #31 Military Trail and 61st St	Perform necessary repairs to existing abandoned storm line and/or pipe crossing	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 46,600.00	Feb-18	Jun-18
WO #32 Lawrence Rd at LWDD L-17 Canal	Drainage Improvements and Headwall Installation	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 579,835.19	Jun-18	Oct-18
WO#33 3261 Atlantic Rd	Drainage improvements installation	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 48,300.00	Apr-18	Jun-18
19598 Trails End Ter	Remove and Replace approximately 300 LF approx. of CMP with 18" ADS at two different locations	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 72,900.00	May-18	Jun-18
WO#35 19506 Trails End Terr (#2)	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00	May-18	Jun-18
WO#36 19582 Trails End Terr (#3)	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00	May-18	Jun-18
WO#37 19637 Red Maple Rd (#5)	Remove and Replace approximately 220 LF approx. of CMP with 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,300.00	On Hold	On Hold
WO#39 19650 Red Maple Rd	Remove and Replace approximately 220 LF approx. of CMP with 24" ADS per scope. Limits of	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 22,975.00	May-18	Oct-18
WO #40 Loxahatchee River Road Storm Pipe Replacement - Phase 1	Drainage Improvements installation per project scope and drawings. Replacement of 2 inlet boxes and replacement of 216 LF of RCP with new 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 79,950.00	Mar-19	Jun-19
WO #41 Loxahatchee River Road Storm Pipe Replacement - Phase 2	Drainage Improvements installation per project scope and drawings. Replacement of 2 inlet boxes and replacement of 305 LF of RCP with new 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 94,800.00	Mar-19	Jun-19
WO #43 6126 Woodlake Rd - Drainage Repairs	Remove and Replace approximately 40 LF approx. of CMP with 18" ADS, remove and replace approx. 13'x13' concrete driveway and restoration of area.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 40,500.00	May-18	Nov-18
WO #44 6633 Woodlake Rd	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS, 1 new concrete structure	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 47,500.00	Sep-18	Oct-18
WO #45 Lawrence Rd @ Hypoluxo Road Drainage Improvements 66" and 24"	Drainage improvements at Hypoluxo Rd and Lawrence Rd SW corner.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 396,200.00	Aug-18	Mar-19
WO #46 Lawrence Rd at Santaluces School	Drainage Improvements. Restoration by others	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 78,500.00	Aug-18	Nov-18
WO #47 Indiantown Road - East of 131st Trail N	Drainage Improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 44,350.00	Aug-18	Nov-18
WO #48 Indiantown Road - West of 131st Trail N	Drainage Improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 76,380.00	Aug-18	Nov-18
WO #49 6528 Woodlake Rd	Remove and Replace approximately 40 LF approx. of CMP with 18" ADS per scope.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pbcgov.org">mkroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 33,650.00	Aug-18	Nov-18



Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
WO #50 6562 Lawrence Wood Ct. - Drainage Repair	Replace 2 pipes - south 24-inch and west 12-inch pipe, brick up top 7"-8" and cut out 30"x30 asphalt repair	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 57,525.00	Oct-18	Jan-19
WO #51 East Side of 4322 Diamond Rd - Mediterranean	Remove and Replace approximately 40 LF approx. of CMP with 24" ADS, concrete collar, remove and reinstall fence, match rip rap on North side of bank, AT&T to relocate Line near fence, 10' deep excavation and restoration Rip Rap to be installed from Tip to Toe of canal, no cleaning of canal past limit of constructions.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,600.00	Oct-18	Nov-18
WO #52 6466 Woodlake Road - Drainage Repairs	Remove and Replace approximately 15 LF approx. of CMP with 24" ADS per scope and restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,525.00	Oct-18	Nov-18
WO #53 104 Foxwood Dr WPB Fl	Remove and Replace approximately 200 LF of CMP with 36" ADS at inlet boxes into the canal.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,000.00	Jan-19	Feb-19
WO #54 Willow Pond Road @ Willow Pond Court - Drainage Repairs	Remove and Replace approximately 212 LF of CMP with 18" HDPE per scope.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 94,900.00	Jan-19	Jun-19
WO #55 Pinehurst Drive and 10th Avenue North	Drainage Improvements and installation per project scope. Does not include any Top Removal. Cipp Lining 24" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 39,155.00	Jan-19	Feb-19
WO #56 Center and 52nd Way, Jupiter	TV line from basin to basin. Include clean and Pre tv inspection. TV will be delivered to PRC after completion of Pre Tv. Additional work may follow after inspection of pipe under Center St.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 9,100.00	Feb-19	Mar-19
WO #57 Toney Penna Drive & Central Boulevard	Remove and Replace approximately 1-2 joints of pipe. Explore excavation at sink hole and repair as directed by inspector onsite.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 4,470.00	Jun-19	Jun-19
WO #58 Toney Penna Dr. & Bush Rd.	Plug inverts as needed to re-grout pipes inside storm basin structure on west side of road. Install new R&C at MH and properly seal with concrete and Refratra inside of MH. Add fill around Manhole due to low are around structure.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 21,600.00	Feb-19	Feb-19
WO #59 Kingston Drive Drainage Pipe and Headwall Repairs	Drainage Improvements and installation per project scope. 2 shots of Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included. Does not include Canal Dredging.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,850.00	Apr-19	Jun-19
WO #60 Central Blvd from Jupiter Park Drive to 100' south of Toney Penna Drive	Drainage Improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 605,000.00	Jul-19	Aug-19
WO #61 7479 Central Industrial Drive @ Byron Drive	Excavate areas 9' Deep / 42" pipe failure, pour concrete 48" collar on first joint to the North.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 7,832.56	Jul-19	Jul-19
WO #62 Orchard Way and Woodbine Road	Cipp Lining 24" and 36" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included. Replacement of 2 grates and Refratra both boxes, fill dirt around sink hole, compaction and concrete sidewalk replacement.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 69,681.00	May-19	Jun-19
WO #63 Davis Rd. & Berkshire	Remove and Replace approximately 45 LF of RCP with 18" ADS. Asphalt and site restoration included. (Existing pipe has separated and sinkhole is appearing in the road)	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,125.00	Jul-19	Jul-19
WO #64 155th Pl and 70th Trail (Palm Beach County Estates)	Remove and Replace approximately 60 LF of approx. of CMP with 18" ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 32,275.00	Aug-19	Aug-19
WO #65 904 Hamango Dr	Drainage Improvements and installation per project scope. Does not include any Top Removal. Cipp Lining 18" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,025.00	Jul-19	Sep-19
WO #66 Jpg Rd Shoppes of Woodbright	Remove and Replace approximately 60 LF of collapsed pipe and install new 18" RCP. Remove and haul away approx. 17 flags of concrete sidewalk and approx. 5' of curb on either side of each box. Dewater included.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 35,875.00	Jun-19	Jul-19
WO #68 Orleans Ct - South of Belvedere Road and West of Military Trail Emergency 24" ADS	Remove and Replace approximately 24 LF of CMP with 24" ADS and pour concrete collar at both pipe connection. This pipe was in need to be removed due to leaking joints and emergency job with PBCWUD while doing a sewer repair under this storm pipe.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 9,800.00	Aug-19	Oct-19
WO #69 Lox River Rd	Excavate approximately 50 LF of existing ADS and pour two concrete collars around Bell end of pipe to eliminate pipe from floating. Including pipe excavation, compaction, asphalt, and site restoration	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 16,500.00	Sep-19	Oct-19
WO #70 5718 Souchak Dr Headwall repair	Remove and Replace approximately 20 LF of CMP with 24" ADS from broken pipe to headwall. Pour concrete collar at pipe connection. Existing Headwall is to remain. Camera existing line after pipe replacement to assess the condition from Box on Souchak to Headwall. Rock rubble around headwall 5' each side of Bank. No dredging of canal included.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 28,800.00	Oct-19	Oct-19
WO #71 Congress Ave N of Blue Heron on W 26th St. west side of road	Plug inverts as needed to re-grout pipes inside storm basin structure on west side of road. Properly seal with chemical grout or concrete. Add fill around Manhole due to low are around structure.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,400.00	Oct-19	Oct-19
WO #73 Foxwood Circle	Drainage Improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 79,504.00	Oct-19	Oct-19
WO #74 Roebuck Rd and Rocking Horse Rd	Drainage Improvements and installation per project scope. Includes 1 Top Removal and cutting of RCP pipe in the North box. Cipp Lining 21"x14 elliptical, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s)	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 39,575.00	Oct-19	Oct-19
Charleston Shores Blvd South of Louden	Remove and Replace approximately 60 LF approx. of CMP with 24" ADS from Box to Box. Including removal of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,775.00	Dec-19	Dec-19
Charleston Shores Blvd South of Heathley	Remove and Replace approximately 60 LF approx. of CMP with 24" ADS from Box to Box. Including removal of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcbgov.org">mkroeger@pcbgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,775.00	Dec-19	Dec-19

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
4354 Maleleuca	excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 28,500.00	Dec-19	
Maleleuca and Dell	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 29,625.00	Dec-19	
Lantana and Military Trail. (S.E. Corner)	Excavate two affected areas of 72" drainage failure, SE corner of intersection and other just east of Military Tri on East bound lane, and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration. Refratta box at intersection after pipe is repaired. No stripping of road or PBC permits required.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 71,830.00	Dec-19	
10087 Trailwood	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 58,996.60	Dec-19	
6867 Hatters Dr	Remove and Replace approximately 30 LF approx. of CMP with 24" FDOT ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration. Concrete curb to be removed	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 33,850.00	Feb-20	
6663 Hatters DR	Remove and Replace approximately 30 LF approx. of CMP with 24" FDOT ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration. Concrete curb to be removed	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 33,850.00	Feb-20	
4679 Brooks Ave	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 54,639.58	Jan-20	
Maleleuca and Letho Ln	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 32,450.00	Jan-20	
Maleleuca and 40th s (West and East of 40th)	Excavate to two affected areas, West and East of 40th way, and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 56,900.00	Jan-20	
Balmoral Blvd.	Drainage improvements including the removal of broken CMP and installation of new ADS joints at each end of the canal. Installation of rip rap around new pipe- Pipe Cleaning, Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 95,636.45	Jan-20	
3861 Barkis Ave.	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mkroeger@pcb.gov.org">mkroeger@pcb.gov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 55,784.15	Jan-20	
Lift Stations Rehab - Proj B	Rehabilitation of 28 lift stations	Palm Beach County WUD	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,221,409.50	Aug-18	On Going
Palm Beach Lakes Blvd Sewer Lining	The Services and materials to be provided under this Work Order consist of cleaning, CCTV and C.I.P.P. lining of existing 8" VCP pipe, 1.415 LF	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 124,929.00	Dec-15	
Rosemary Ave Large Dia. Sewer Pipe Lining	Bypass of all flow during sanitary sewer pipe repair, Cleaning/lining of approximately 2040 LF of 30" sanitary sewer piping	City of West Palm Beach	Daniel Roberge	(561) 822-2100	<a href="mailto:Droberge@wpb.org">Droberge@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 281,475.00	Feb-16	
Shenandoah Emergency CIPP	Bypass of all flow during sanitary sewer pipe repair, Cleaning/lining of approximately 2090 LF of 8" and 18" of sanitary and sewer piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 161,125.00	Completed in 2016	
Congress & Australian	Cleaning/Lining of approximately 400 LF of 8" and 304 LF of 36" Sanitary Sewer Piping	City of West Palm Beach	Daniel Roberge	(561) 822-2100	<a href="mailto:Droberge@wpb.org">Droberge@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 70,935.00	Aug-16	May-18
Spruce Avenue -WO#04	Cleaning/Lining of approximately 4,079 LF of 18"-36" Storm Sewer Piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 290,385.00	Jan-18	May-18
Avila & Grandview & Park WO#5	Cleaning/CCTV of approximately 2,468 LF of 8"-30", CIPP of approximately 2,468 LF of Sanitary Sewer Piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 280,183.00	Jul-18	Nov-18
Sanitary Sewer Storm Plot-WO#	Provide new water service connections to the parcels included in the pilot project	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 56,004.25	Jun-18	Aug-18
Spruce Ave-47th and 53rd WO#8	Cleaning/CCTV of approximately 436 LF of 18"-24", CIPP approximately 436 LF of storm sewer piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 36,920.00	Jul-18	Oct-18
Henrietta Avenue Phase 1 CIPP Lining	Cleaning/CCTV of approximately 348 LF of 10", CIPP of approximately 348 LF of Sanitary Sewer Piping on N. Flagler & 23rd Street	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 13,766.00	Oct-18	Jan-19
Henrietta ave. Phase 2 Sanitary Sewer (9th St. to PBL Blvd.)	8-inch CIPP Lining with lateral lining CCTV & cleaning	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 97,298.00	Aug-19	Sep-19
Sophia Drive Phase 1 CIPP Lining	Cleaning/CCTV of approximately 430 LF of 8-inch, CIPP of approximately 4350 LF Sanitary sewer piping on Sophia drive, Cleaning/CIPP/CCTV of 4-inch - 6-inch lateral from 8"-12" main including first 3 LF of lateral, CIPP lining of 4"-6" laterals.	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 81,890.00	Sep-19	
Gaines Park Sanitary Sewer & Water	Install new sanitary cleanout, two manholes, 62 LF of 6" PVC piping and relocate water Lines as needed	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 49,390.00	Feb-15	Apr-15
PCPD Force Main Assessment	Installation of Line Stop equipment on 24" FM, Installation of Tapping saddle and valve on the 24" main for pipe diver insertion,	City of West Palm Beach	Daniel Roberge	(561) 822-2100	<a href="mailto:Droberge@wpb.org">Droberge@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 183,843.15	Jun-15	Aug-15
20-inch WM Valve Removal - Georgia Ave at Hampton Road	Bypass of all flow during sanitary pipe repair, Cleaning/lining of approximately 2,090 LF of 8" and 18" Sanitary Sewer Piping associated laterals.	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:HKwag@wpb.org">HKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 72,216.52	Jul-15	Aug-15

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Palm Beach Lakes Force Main; Emergency	Repair of force main	City of West Palm Beach	Daniel Roberge	(561) 822-2100	<a href="mailto:Droberge@wpb.org">Droberge@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 111,054.00	Aug-15	Aug-15
Shenandoah Emergency Gravity Sewer Repair	Replacement of 60 LF of 24" PVC pipe	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 386,630.00	Feb-16	Mar-16
Executive Drive Outfall Repair	Replacement of pipe, including slip lining of section of existing CMP	City of West Palm Beach	Daniel Roberge	(561) 822-2100	<a href="mailto:Droberge@wpb.org">Droberge@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 265,839.00	Sep-16	Feb-17
16th St Storm Water Drainage Replacement	Removal of existing VCP Pipe, installation of new RCP pipe, installation of 2.9.5' deep mainline manholes, installation of 4.9.5' deep storm water curb inlets	City of West Palm Beach	Daniel Roberge	(561) 822-2100	<a href="mailto:Droberge@wpb.org">Droberge@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 180,580.00	Apr-17	Jul-17
16th St Water Main	Removal and replacement of approximately 440 LF of 8" water main, including all fittings and all necessary connections	City of West Palm Beach	Daniel Roberge	(561) 822-2100	<a href="mailto:Droberge@wpb.org">Droberge@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 239,070.00	May-17	Sep-17
Pinewood Stormwater Replace	Replacement of storm sewer pipe	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 239,070.00	Sep-17	Jul-18
10-24" FM/ARV Replacements	Replacement of two ARV manholes on 24" force main.	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 261,510.00	Jan-19	Jun-19
SW Rehab on Pinewood 23rd St. and 36th St.	Replacement of storm sewer pipe in different locations along pinewood ave. in West Palm Beach	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 149,770.00	Mar-19	Nov-19
Century Village and Westgate	Inspection and rehabilitation of approximately 77,000 linear feet of gravity sewer lines and 475 manholes. Gravity sewer system services lift stations 348-352, 391, 5044, 5243 - 54	Palm Beach County	Pollop Phonornwithoon	(561) 493-6123	<a href="mailto:pollopornwithoon@pcbwater.com">pollopornwithoon@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,000,651.30	Sep-17	Jul-18
Aletha Manor	18" CIPP lining & Cleaning	Clay County	Stephen E. Koteris	904-269-6301	<a href="mailto:Stephen.Koteris@claycountygov.com">Stephen.Koteris@claycountygov.com</a>	477 Houston Street, Green Cove Springs, FL 32043	\$ 24,964.00	Mar-17	May-17
CR 218 Middleburg	Furnish & install 24" CIPP Lining, 24' CIPP, dewatering & cleaning	Clay County	Stephen E. Koteris	904-269-6301	<a href="mailto:Stephen.Koteris@claycountygov.com">Stephen.Koteris@claycountygov.com</a>	477 Houston Street, Green Cove Springs, FL 32043	\$ 47,952.00	Mar-18	Aug-18
Camp Lane 1159	Furnish & install 26" CIPP Lining, 36" CIPP, dewatering & cleaning	Clay County	Stephen E. Koteris	904-269-6301	<a href="mailto:Stephen.Koteris@claycountygov.com">Stephen.Koteris@claycountygov.com</a>	477 Houston Street, Green Cove Springs, FL 32043	\$ 29,298.00	Sep-19	Dec-19
CR220/Angora Bay 30" Lining	Furnish and install 664 LF of 30" CIPP Lining	Clay County	Stephen E. Koteris	904-269-6301	<a href="mailto:Stephen.Koteris@claycountygov.com">Stephen.Koteris@claycountygov.com</a>	477 Houston Street, Green Cove Springs, FL 32043	\$ 70,634.00	Apr-19	Jun-19
Between 3157 & 3161 Silverado Circle GCS, FL	Furnish and install 167 LF of 15-inch CIPP Lining	Clay County	Stephen E. Koteris	904-269-6301	<a href="mailto:Stephen.Koteris@claycountygov.com">Stephen.Koteris@claycountygov.com</a>	477 Houston Street, Green Cove Springs, FL 32043	\$ 27,900.00	Jul-19	Jan-20
County Road 15A WO 171210	CIPP lining and pipe cleaning for CR 15A	Clay County	Stephen E. Koteris	904-269-6301	<a href="mailto:Stephen.Koteris@claycountygov.com">Stephen.Koteris@claycountygov.com</a>	477 Houston Street, Green Cove Springs, FL 32043	\$ 89,700.00	Dec-19	Feb-20
Sanitary Sewer & Manholes	Repair or cure-in-place (CIP) lining of sections of gravity sewer pipes and relocation of fire hydrants and water mains	City of Clearwater	Rose Lara	(772) 224-7062	<a href="mailto:rose.lara@myclearwater.com">rose.lara@myclearwater.com</a>	100 S Myrtle Ave. Clearwater, FL 33756	\$ 2,666,550.00	Feb-15	Feb-17
WUD 16-027-2017 Telemetry	WUD 16-027-2017 Telemetry	Palm Beach County WUD	Duane Palumbo	(561) 493-6000	<a href="mailto:dpalumbo@pcbwater.com">dpalumbo@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,196,008.00	Jun-17	May-18
Palm Beach Cnty Lining 17-016	Inspection of gravity main lines and manholes. Rehabilitation of 29,971 LF of gravity main lines. Post inspection reports for all rehabilitated assets	Palm Beach County	Pollop Phonornwithoon	(561) 493-6248	<a href="mailto:pollopornwithoon@pcbwater.com">pollopornwithoon@pcbwater.com</a>	50 South Military Trail, Suite 1110, West Palm Beach, FL 33415	\$ 1,040,134.00	Apr-17	Sep-17
ELC05-RO Desilting	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	<a href="mailto:Wayne.Harris@dot.state.fl.us">Wayne.Harris@dot.state.fl.us</a>	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 97,800.00	May-17	
US 27 Sebring	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	<a href="mailto:Wayne.Harris@dot.state.fl.us">Wayne.Harris@dot.state.fl.us</a>	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 54,433.20	Feb-18	Jul-18
Desoto, Glades, Hardee, Hendry & Highlands Counties Side Drain Desilting	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	<a href="mailto:Wayne.Harris@dot.state.fl.us">Wayne.Harris@dot.state.fl.us</a>	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 13,041.90	Mar-19	Aug-18
E4S32-RO - NPDES MARTIN	Remove and dispose of materials and or blockage inside of a pipe, box culvert or other part of the storm drainage system to provide maximum drainage capacity of the departments storm water system	Florida Department of Transportation	Maria Valaarde	(954) 777-4084	<a href="mailto:mickey.kelly@dot.state.fl.us">mickey.kelly@dot.state.fl.us</a>	3400 W Commercial Blvd, Fort Lauderdale, FL 33309	\$ 130,000.00	Apr-17	Feb-19
Lift Station Rehabilitation Continuing Construction Contract: Priority 1 WA# 1	provide construction services for various general activities on Lift Stations 203, 218, 325, 607, 957, 4113, 4150, 4153, 4217, 4228 including rehabilitation of piping, electrical and corrosion barrier system	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,916,423.39	Jun-15	Feb-16
Lift Station Rehabilitation Continuing Construction Contract: Priority 2 WA# 2	Rehabilitation of Lift Stations: 204, 0566, 947, 4138, 512, 575, 1060, 4106, 4136, 4152, Drexel Rd Gravity	Palm Beach County WUD	Andre McBarnette	(561) 493-6000	<a href="mailto:amcbarnette@pcbwater.com">amcbarnette@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,877,743.48	Dec-15	Sep-16
Strategic Lift Station 8101 Electrical Improvements WA#3	Electrical upgrades to LS 8101. Inclusive of bypass pumping, new FPI service installation, removal of overhead service, installation of new ancillary junction box, separate RTU, new antenna, and quadraplex control panel to design specifications with soft starters	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 149,140.00	Mar-16	Jun-16
Lift Station Rehabilitation Priority 3	Lift station rehabilitation including new control panels, pumps, force main piping, valves, hatches and all other specified materials/equipment.	Palm Beach County WUD	Andre McBarnette	(561) 493-6000	<a href="mailto:amcbarnette@pcbwater.com">amcbarnette@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,783,205.71	Jun-16	Apr-17

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Lift Station Rehabilitation Continuing Construction Contract (Priority #4)	Contractor shall perform the engineering Scope of Services as described herein: Lift Station rehabilitation including new control panels, pumps, force main piping, valves, hatches and all other specified materials/equipment.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,734,155.45	Jun-16	Apr-17
Century Village Grout Abandonment	Deactivation, flush and grouting of existing pipe up to 8" maintenance of traffic; record drawings and preconstruction video	Palm Beach County	Andre McBarne	(561) 493-6000	<a href="mailto:amcbarne@pcbwater.com">amcbarne@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 8,862.19	May-16	Jun-16
Gravity Sewer Pipe Replacement at Lift Station 8218	Replacement of approximately 215 LF of 8" lined pipe with new 8" PVC pipe, from manhole 13 - 14	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 62,660.00	Mar-17	Aug-17
16- inch Reclaimed Water to Seminole Improvement District M2	modifications of piping within existing vaults	Palm Beach County	Andre McBarne	(561) 493-6000	<a href="mailto:amcbarne@pcbwater.com">amcbarne@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 75,201.00	May-17	Nov-17
Electrical Improvements LS 1043	Electrical Improvements and installation of an automatic transfer switch adding a fuse disconnect and electrical service at LS 1043	Palm Beach County	Vince Riccobono	(561) 493-6000	<a href="mailto:vriccobono@pcbwater.com">vriccobono@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 57,197.75	Feb-18	On Going
Glades Lift Station Rehabilitation & Improvements to Lift Station 8148	Improvements to LS 8148, include valve vault demolition, new piping and valves, new pumps, control panel and appurtenances, along with site restoration and new fencing.	Palm Beach County	Andre McBarne	(561) 493-6000	<a href="mailto:amcbarne@pcbwater.com">amcbarne@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 243,713.45	Aug-18	Nov-18
Belle Glade Gravity Main Improvements on SW 5th St.	Installation of approximately 170 LF of 8" PVC gravity sewer and 2 manholes	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 75,701.33	Jun-18	Aug-18
Gravity Sewer Replacement - SW 3rd St	Replacement of approximately 250 LF of 8" clay with PVC gravity sewer piping	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 118,420.15	Jun-18	Oct-18
Water Treatment Plant & Sanitary Sewer Improvements - WA #13	Installation of three new manholes and rerouting of 10" gravity sewer pipe, including removal of existing gravity sewer and all restoration.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 55,695.21	Dec-18	Feb-19
Gravity Sewer Replacement Lift Station 8116	Replacement of approximately 1,100 LF of 8" PVC gravity sewer main, including all lateral connections and replacement of all manholes, bypass pumping, asphalt roadway replacement and restoration work	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 342,028.37	Sep-18	Jun-19
Red Road Emergency Repair	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcelin P. Denis	(954) 602-3115	<a href="mailto:mpdenis@miramarfl.gov">mpdenis@miramarfl.gov</a>	2300 Civic Center Place, Miramar, FL 33025	\$ 44,362.50	Mar-18	Apr-18
SW 100th Avenue - Emergency	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcelin P. Denis	(954) 602-3115	<a href="mailto:mpdenis@miramarfl.gov">mpdenis@miramarfl.gov</a>	2300 Civic Center Place, Miramar, FL 33025	\$ 24,600.00	Apr-18	May-18
Miramar Pkwy & Sykes FW Emergency Job	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcelin P. Denis	(954) 602-3115	<a href="mailto:mpdenis@miramarfl.gov">mpdenis@miramarfl.gov</a>	2300 Civic Center Place, Miramar, FL 33025	\$ 41,800.00	Jul-18	Aug-18
10" Force main Repair on Miramar Parkway and SW 69th Way	10" Force main Repair on Miramar Parkway and SW 69th Way	City of Miramar	Marcelin P. Denis	(954) 602-3115	<a href="mailto:mpdenis@miramarfl.gov">mpdenis@miramarfl.gov</a>	2300 Civic Center Place, Miramar, FL 33025	\$ 49,950.00	Jul-18	Aug-18
8" Reuse Main Repair on Miramar Parkway and Red Road	8" Reuse Main Repair on Miramar Parkway and Red Road	City of Miramar	Marcelin P. Denis	(954) 602-3115	<a href="mailto:mpdenis@miramarfl.gov">mpdenis@miramarfl.gov</a>	2300 Civic Center Place, Miramar, FL 33025	\$ 34,300.00	Jul-18	Aug-18
Homestead 1 & I	Wastewater collection system rehab	City of Homestead	Antonio J Torres	(305) 443-4549	<a href="mailto:Atorres@hazmatandswy.com">Atorres@hazmatandswy.com</a>	450 SE 6th Avenue, Homestead, FL 33030	\$ 492,050.00	Apr-18	
Coral Shores 5-Locations	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	<a href="mailto:clint_rimer@mymanatee.org">clint_rimer@mymanatee.org</a>	4520 66th Street West, Bradenton, FL 34210	\$ 213,100.00	Nov-17	
110 39th St Ct NW	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	<a href="mailto:clint_rimer@mymanatee.org">clint_rimer@mymanatee.org</a>	4520 66th Street West, Bradenton, FL 34210	\$ 14,640.00	Dec-17	
201 Mangellan	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	<a href="mailto:clint_rimer@mymanatee.org">clint_rimer@mymanatee.org</a>	4520 66th Street West, Bradenton, FL 34210	\$ 11,656.25	Dec-17	
CR 675	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	<a href="mailto:clint_rimer@mymanatee.org">clint_rimer@mymanatee.org</a>	4520 66th Street West, Bradenton, FL 34210	\$ 16,145.00	Dec-17	
Flamingo Cay	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	<a href="mailto:clint_rimer@mymanatee.org">clint_rimer@mymanatee.org</a>	4520 66th Street West, Bradenton, FL 34210	\$ 206,225.50	Nov-18	
10104 Sandpiper Road East-Section 2	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	<a href="mailto:clint_rimer@mymanatee.org">clint_rimer@mymanatee.org</a>	4520 66th Street West, Bradenton, FL 34210	\$ 357,519.75	Jun-19	
Polk County - CIPP	CIPP Installations	Polk County	Doug Gable	(863) 535-2285	<a href="mailto:DougGable@polk-county.net">DougGable@polk-county.net</a>	330 West Church Street, Room 150, Bartow, FL 33831	\$ 183,125.00	Apr-17	Feb-18
8- Locations - Polk 17-326	CIPP lining: 80 LF of 15", 1,043 LF of 18", 326 LF of 30", 182 LF of 42"	Polk County	Doug Gable	(863) 535-2285	<a href="mailto:DougGable@polk-county.net">DougGable@polk-county.net</a>	330 West Church Street, Room 150, Bartow, FL 33831	\$ 251,918.00	Oct-18	
Asherwoods, Avon Park Cutoff, Birch, Lark, Longwood, Oak, Lake Lulu	CIPP lining: 715 LF of 18"; 47 LF of 24"; 45 LF of 30"; 295 LF of 36" & 166 LF of 60"	Polk County	Doug Gable	(863) 535-2285	<a href="mailto:DougGable@polk-county.net">DougGable@polk-county.net</a>	330 West Church Street, Room 150, Bartow, FL 33831	\$ 224,915.00	Oct-19	Nov-18
Lake Marion, Laynewade, The Pines, Forestgreen	CIPP Lining: 78 LF of 15"; 397 LF of 18"; 1,029 LF of 24"; 970 LF of 36"; 146 LF of 42" & 120 LF of 48"	Polk County	Doug Gable	(863) 535-2285	<a href="mailto:DougGable@polk-county.net">DougGable@polk-county.net</a>	330 West Church Street, Room 150, Bartow, FL 33831	\$ 343,885.00	Mar-19	
Hickory Stream Lane, Lakeview Dr., Sawewood Dr, Shadow Wood Ct, Pipkin, Waring Rd, Mt. Olive	CIPP lining: 85 LF of 15"; 333 LF of 18"; 55 LF of 48" & 337 LF of 54"	Polk County	Doug Gable	(863) 535-2285	<a href="mailto:DougGable@polk-county.net">DougGable@polk-county.net</a>	330 West Church Street, Room 150, Bartow, FL 33831	\$ 219,200.00	Mar-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Bridgers Ave. Country Club Rd., Crescent Lake Dr., Hunters Run, Jaybee Ave, King Ave., Lazy Lake, Oak Square, Pine St., Pine Valley, Robin Rd., Ryan Rd., Split Creek, Imperial Lakes, Heather Lynn	CIPP lining: 880 LF of 18"; 1,350 LF of 24"; 505 LF of 30"; 164 LF of 36"; & 730 LF of 42"	Polk County	Doug Gable	(863) 535-2285	<a href="mailto:DougGable@polk-county.net">DougGable@polk-county.net</a>	330 West Church Street, Room 150, Bartow, FL 33831	\$ 523,315.00	Jul-19	
SW Infrastructure Main/Repair	Storm water infrastructure maintenance and repair services to the City's several premises and locations	Palm Beach Gardens	Daniel Widdick	(561) 804-7044	<a href="mailto:davidick@pbgtfl.com">davidick@pbgtfl.com</a>	10500 North Military Trail, Palm Beach Gardens, FL 33410	\$ 1,027,255.00	Mar-16	Mar-26
Vector Cleaning of Wet Well	Vector Cleaning of Wet Well	Solid Waste Authority	Mona McBride	(561) 640-4000	<a href="mailto:Mmoncbride@swa.org">Mmoncbride@swa.org</a>	7501 North Jog Road, West Palm Beach, FL 33412	\$ 99,621.50	Jan-16	
Pipe Lining - Charlotte 01	Light cleaning 16"-42" Storm pipe & 16"-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 358,785.10	Jan-18	Mar-18
Pipe Lining - Charlotte 02	Light cleaning 16"-42" Storm pipe & 15"-60" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 16,000.00	Feb-18	
Pipe Lining - Charlotte 03	Light cleaning 16"-42" Storm pipe & 15"-42" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 264,042.90	Mar-18	
Pipe Lining - Charlotte 04	Light cleaning 16"-42", Medium Cleaning, 42" or Greater & 15"-48" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 214,205.98	Jun-18	
Pipe Lining - Charlotte 05	Pipe lining & CCTV	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 96,730.00	Feb-18	
Pipe Lining - Charlotte 06	Heavy Cleaning 30-42" & 42" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 64,306.00	Aug-18	
Pipe Lining - Charlotte 07	Drainage pipe RV inspection and cleaning of various pipes in Gardens of Guld Cove	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 90,000.00	Aug-18	
Pipe Lining - Charlotte 08	Light Cleaning, "16-29", & 15" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 20,112.00	Oct-18	
Pipe Lining - Charlotte 09	Medium Cleaning, 42" or greater & 60" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 237,478.30	Oct-18	
Pipe Lining - Charlotte 10	Light Cleaning 16"-29"; Medium cleaning 30"-42" & 15"-30" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 63,034.33	Jan-19	
Pipe Lining - Charlotte 11	15" - 24" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 300,608.26	Jan-19	
Pipe Lining - Charlotte 12	Light cleaning 16"-42" Storm pipe & 18"-30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 86,124.00	Jan-19	
Pipe Lining - Charlotte 13	18" - 30" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 123,623.00	Jan-19	
Pipe Lining - Charlotte 14	12-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 63,298.00	May-19	
Pipe Lining - Charlotte 15	Light cleaning 16"-29" Storm pipe & 15"-30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 80,085.00	Apr-19	
Pipe Lining - Charlotte 16	Light Cleaning, "16-29", Medium Cleaning, "30"-42", Heavy Cleaning 42" or Greater, 18-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 47,473.00	May-19	
Pipe Lining - Charlotte 17	Light Cleaning 16"-29", Medium Cleaning, 30-42" or greater & 15-42" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 145,591.60	May-19	
Gardens of Gulf Cove - Englewood-FDOT SEWERS	Heavy Cleaning 42" or Greater, Frontage Pipe McCall Rd at Gardens of Gulf Cove	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 18,500.00	Apr-19	
Pipe Lining - Charlotte 19	Medium Cleaning, 16"-29", Heavy Cleaning, "30"-42", 24"-42" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 340,717.59	Aug-19	
Pipe Lining - Charlotte 21	PO PENDING	Charlotte County Utilities	Randy Vowell	(641) 575-3680	<a href="mailto:Randy.Vowell@charlotteffl.com">Randy.Vowell@charlotteffl.com</a>	18500 Murdock Circle, Port Charlotte, FL 33948	PO PENDING	PO PENDING	
Sanitary Sewer Remediation	Cleaning and internally lining the existing verified clay sanitary sewer gravity collection system. Cured-in Place Pipe (CIPP) system. The liner system consists of a heat-activated resin-impregnated fabric pipe system. Once cured, the CIPP system will provide a continuous rigid pipe system between manholes. Individual services are to be cut out and sealed to the main line to minimize infiltration around the connections.	City of Cape Coral	Marty Mantell	(239) 574-0831	<a href="mailto:mrmantell@capescoral.net">mrmantell@capescoral.net</a>	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	Annual Contract Work Orders Below	Annual Contract Work Orders Below	Annual Contract Work Orders Below

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Cape Coral - PO# 46977 LS Basin 305	8-10" pipe cleaning & 9,036 LF of 8" & 2,090 LF of 10" pipe lining	City of Cape Coral	Marty Mantell	(239) 574-0831	<a href="mailto:mmantell@capecoral.net">mmantell@capecoral.net</a>	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 355,750.00	Feb-18	
Cape Coral - PO# 47850	8" pipe cleaning & 3,536 LF of 8" CIPP Lining	City of Cape Coral	Marty Mantell	(239) 574-0831	<a href="mailto:mmantell@capecoral.net">mmantell@capecoral.net</a>	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 111,940.00	Apr-18	
Cape Coral - PO# 48056	8" pipe cleaning & 233 LF of 8" CIPP Lining	City of Cape Coral	Marty Mantell	(239) 574-0831	<a href="mailto:mmantell@capecoral.net">mmantell@capecoral.net</a>	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 7,352.50	Apr-18	Annual Contract Work Orders Below
Progress Village Stormwater	Annual stormwater infrastructure cleaning contract	City of Fort Lauderdale	Sandra Marie Pierce	(954) 828-5239	<a href="mailto:mariep@fortlauderdale.gov">mariep@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Annual Contract Work Orders Below	Annual Contract Work Orders Below	Annual Contract Work Orders Below
Stormwater Infrastructure Cleaning and Maintenance	Disposal of Contaminated Liquids	City of Fort Lauderdale	Sandra Marie Pierce	(954) 828-5239	<a href="mailto:mariep@fortlauderdale.gov">mariep@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 31,103.00	Aug-17	
GTL Deepwell Site Stormwater System Cleaning	Cleaning of 3050 LF of 3"-30" stormwater pipes	City of Fort Lauderdale	Justin Murray	(954) 828-5239	<a href="mailto:jmurray@fortlauderdale.gov">jmurray@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 14,900.00	Feb-18	
Removal of Compacted Debris Within the Basin and Pipes	Removal of compacted debris within the basin and pipes - CCTV & cleaning of 2450 Stormwater pipes 19"-30"	City of Fort Lauderdale	Justin Murray	(954) 828-5239	<a href="mailto:jmurray@fortlauderdale.gov">jmurray@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 13,800.00	Feb-18	
Stormwater Mtce Carter Park		City of Fort Lauderdale	Sabine Joseph	(954) 828-5239	<a href="mailto:sloseth@fortlauderdale.gov">sloseth@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 11,800.00	May-18	
Clean Pipes & Catch Basins		City of Fort Lauderdale	Cathy Green	(954) 828-5239	<a href="mailto:cgreen@fortlauderdale.gov">cgreen@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 7,000.00	Jun-18	
Clean Various Storm Sewers on SW 4th Ave from SR 84 to I-595		City of Fort Lauderdale	Elkin Diaz	(954) 828-5239	<a href="mailto:ediaz@fortlauderdale.gov">ediaz@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 21,171.00	Aug-18	Feb-19
Clean Various Storm Sewer & Basins on Riverland Road		City of Fort Lauderdale	Marie Pierce	(954) 828-5239	<a href="mailto:mpierce@fortlauderdale.gov">mpierce@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,996.00	Nov-18	Apr-19
Storm Sewers and Basins for Peele Dixie		City of Fort Lauderdale	Cesar Alza	(954) 828-5239	<a href="mailto:caiza@fortlauderdale.gov">caiza@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 8,200.00	Aug-19	
Storm Water Pipe Clean-Up		City of Fort Lauderdale	Lucia Dadilvia	(954) 828-5239	<a href="mailto:ldadilvia@fortlauderdale.gov">ldadilvia@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,970.00	Nov-19	Oct-19
Fire Station #29		City of Fort Lauderdale	Alexandra Rampy	(954) 828-5239	<a href="mailto:alrampy@fortlauderdale.gov">alrampy@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 2,650.00	Nov-19	
DSD One Stop Stormwater system Cleaning		City of Fort Lauderdale	Lucia Dadilvia	(954) 828-5239	<a href="mailto:ldadilvia@fortlauderdale.gov">ldadilvia@fortlauderdale.gov</a>	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,970.00	Nov-19	
Point Repair - Luderhill	Maintenance, repair and improvements to water and sewer infrastructure throughout the City	City of Lauderdale Lakes	Bob Snyder	(954) 730-4225	<a href="mailto:rsnyder@luderhill-fl.gov">rsnyder@luderhill-fl.gov</a>	5581 W. Oakland Park Blvd, Luder Hill, FL 33313	\$ 43,500.00	Jan-18	
NW 50th & NW 22 Pt Repair	Point Repairs on NW 50th Ave & NW 22nd St.	City of Lauderdale Lakes	Bob Snyder	(954) 730-4225	<a href="mailto:rsnyder@luderhill-fl.gov">rsnyder@luderhill-fl.gov</a>	5581 W. Oakland Park Blvd, Luder Hill, FL 33313	\$ 25,600.00	Aug-18	
Lift Station # 54	Lift Station # 54	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:sblanchard@coopercityfl.org">sblanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 11,700.00	Oct-19	Dec-17
Lauderdale By The Sea CIPP2017	Gravity sewer system condition assessment and renewal and replacement L & I	Lauderdale by the Sea	Don Prince	(954) 973-9700	<a href="mailto:dprince@lauderdalebythesea-fl.gov">dprince@lauderdalebythesea-fl.gov</a>	125 SE 5th Court, Deerfield Beach, FL 33441	\$ 215,000.00	May-17	Sep-17
Sanitary Sewer Lateral-Emerg	Sanitary Sewer lateral repair 15' deep	City of Deerfield Beach	Fred Scott	(954) 480-4418	<a href="mailto:fscott@deerfield-beach.com">fscott@deerfield-beach.com</a>	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 95,000.00	Oct-17	Jan-18
Cypress Lake III- HOA	Cypress Lake III- HOA	Palm Beach County	Mike Brauchle	(561) 355-2912	<a href="mailto:mikebrauchle@gmail.com">mikebrauchle@gmail.com</a>	3445 Cypress Trail, West Palm Beach, FL 33417	\$ 124,320.00		
Hagen Airline		Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbcwater.com">wmoreno@pbcwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Nov-17	Nov-17
Hagen Various Valves	Hagen Various Valves	Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbcwater.com">wmoreno@pbcwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Dec-17	
Hagen#3		Palm Beach County WUD	Craig Moyer	(561) 493-6000	<a href="mailto:cmoyer@pbcwater.com">cmoyer@pbcwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 9,742.00	Dec-17	Jan-18
LS 8146 Canal Bank		Palm Beach County WUD	Polop Phonornwithoon	(561) 493-6000	<a href="mailto:pphonornwithoon@pbcwater.com">pphonornwithoon@pbcwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 73,646.00	Dec-17	Jan-18
Winkoff Point Repair	Excavation, exposure and repair of 36" PCCP forcemain with unknown break. Repair to be performed by Thompson Pipe Group. County to supply all pipe and fittings.	Palm Beach County WUD	Craig Moyer	(561) 493-6000	<a href="mailto:cmoyer@pbcwater.com">cmoyer@pbcwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 94,365.00	Feb-18	Feb-18
Hagen Flow Meter Piping - Building 1		Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbcwater.com">wmoreno@pbcwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Jan-18	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Hagen Flow Meter Piping - Building 2		Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbwater.com">wmoreno@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Jan-18	
SW 3rd St - 24in Valve Replace	Excavation, exposure and replacement of 24" Water Main Valve	Palm Beach County WUD	Jim Nelson	(561) 493-6000	<a href="mailto:jnelson@pbwater.com">jnelson@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 22,420.00	Mar-18	Apr-18
Atlantic Emergency 14 FM Valve	Excavation, exposure and removal of 14" FM Valve	Palm Beach County WUD	Jim Nelson	(561) 493-6000	<a href="mailto:jnelson@pbwater.com">jnelson@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,080.00	Mar-18	Mar-18
Winkhoff 2nd Repair	Thompson Pipe Group if needed and Valve repair to be done by Valve manufacturer once discovered. County to supply all pipe and fittings.	Palm Beach County WUD	Craig Moyer	(561) 493-6000	<a href="mailto:cmoyer@pbwater.com">cmoyer@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 37,150.00	Feb-18	Mar-18
Southern & Arden Emergency	Excavation, exposure and repair of 18" C900 PVC FM which Ruptured, at approximately 10' depth.	Palm Beach County WUD	Conrad Thirbenny	(561) 493-6000	<a href="mailto:cthirbenny@pbwater.com">cthirbenny@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,550.00	Mar-18	Apr-18
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	David Guerrero	(561) 493-6000	<a href="mailto:dguerrero@pbwater.com">dguerrero@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,925.00	Nov-18	Dec-18
Turnpike and Roebuck Rd	Repair of Damaged 16" Water Main that was hit by and HDD Contractor	Palm Beach County WUD	Don Stiles	(561) 493-6000	<a href="mailto:dstiles@pbwater.com">dstiles@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 97,600.00	Oct-18	Oct-18
WAM 14" Inside Sludge Pump Station 2 Lower Level		Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbwater.com">wmoreno@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Feb-19	Feb-19
WAM 24" ETPS - Outside		Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbwater.com">wmoreno@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Feb-19	Feb-19
Belle Glade Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	<a href="mailto:jgulley@pbwater.com">jgulley@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 11,685.00	Feb-19	Apr-19
Haverhill Rd & Roebuck Rd.	Emergency Watermain Break at Haverhill and Roebuck Rd - Saturday	Palm Beach County WUD	Craig Moyer	(561) 493-6000	<a href="mailto:cmoyer@pbwater.com">cmoyer@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 36,508.00	Mar-19	Apr-19
S. Military Trail South of Sunny Lane Ave	Repair the Force Main running East to West across Military Trail South of Sunny Lane Avenue. Removal of existing failed force main from existing casing and installation of new force-main piping in existing casing.	Palm Beach County WUD	Craig Moyer	(561) 493-6000	<a href="mailto:cmoyer@pbwater.com">cmoyer@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 70,904.00	Apr-19	Jun-19
Belle Glade Waste Water Plant	Clean, Sandblast and Coat Grit Separator Tanks	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	<a href="mailto:jgulley@pbwater.com">jgulley@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 17,605.00	Apr-19	Jul-19
Hagen Ranch WWTP	Flow Meter Replacement on 12" (A84A)	Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbwater.com">wmoreno@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Apr-19	Jul-19
Hagen Ranch WWTP	Flow Meter Replacement on 24" (ETPS)	Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbwater.com">wmoreno@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Apr-19	Jul-19
Hagen Ranch WWTP	Flow Meter Replacement on 24" (ETPS)	Palm Beach County WUD	William Moreno	(561) 493-6000	<a href="mailto:wmoreno@pbwater.com">wmoreno@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,393.76	Apr-19	Jul-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	<a href="mailto:jgulley@pbwater.com">jgulley@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jun-19	Jul-19
L-38 WM Aerial Crossing Repair	Repair of Damaged 18" Aerial WM Which blew out at edge of canal bank. Repair includes rip rap on only one side of canal, only on water main, no dredging included. Sod for golf course property affected and immediate canal embankment only, not entire entry to site.	Palm Beach County WUD	Jim Nelson	(561) 493-6000	<a href="mailto:jnelson@pbwater.com">jnelson@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 119,450.00	May-19	Aug-19
L-38 WM Aerial Crossing Repair (North Side)	Repair of Damaged 18" Aerial Water Main and Force Main Crossing on the North side. Repair includes rip rap on only North side of canal, no dredging included. Restoration for property affected and immediate canal embankment only, not entire entry to site.	Palm Beach County WUD	Jim Nelson	(561) 493-6000	<a href="mailto:jnelson@pbwater.com">jnelson@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 123,550.00	May-19	Aug-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	<a href="mailto:jgulley@pbwater.com">jgulley@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jul-19	Sep-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	<a href="mailto:jgulley@pbwater.com">jgulley@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jul-19	Sep-19
LS 151 Gravity Repair	Remove and replace approximately 33 LF of 8" gravity sewer 11' deep in front of LS 151 on Orleans Ct. Line Remaining 8" influent gravity from terminal MH to Wet Well to be CIPP Lined	Palm Beach County WUD	Don Stiles	(561) 493-6000	<a href="mailto:dstiles@pbwater.com">dstiles@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 67,600.00	Aug-19	Sep-19
SanRay Sewer - Mulberry	Manhole rehabilitation including installation of 580 VF of CIP or Spray Manhole liner (poly-liner or equal) in 102 manholes Point Repairs of 24 existing sanitary sewer lines: By-pass pumping; Bench repair; Chimney seal manholes; Replacement of manholes; Installation of cured-in-place-pipe;	City of Mulberry	Roger Homann	(863) 425-1125	<a href="mailto:rhomann@cityofmulberry.com">rhomann@cityofmulberry.com</a>	104 South Church Ave, Mulberry, FL 33860	\$ 4,912,591.00	Mar-18	Nov-19
Manhole Rehabilitation	Manhole Rehabilitation	Fort Pierce Utilities Authority	Mark Kobbe	(772) 466-1600	<a href="mailto:mikobbe@fuua.com">mikobbe@fuua.com</a>	PO BOX 3191 FORT PIERCE, FL 34948-3191	\$ 186,292.44	May-17	
Lift Station # 38	Lift Station # 38	City of Bradenton	Kim Clayback	941.708.6300 x224	<a href="mailto:Kim.Clayback@cityofbradenton.com">Kim.Clayback@cityofbradenton.com</a>	1411 9th St W Bradenton, FL 34205	\$ 29,860.00	Nov-17	
Rehab & Lift Stations	Rehab & Lift Stations	City of Altamonte Springs	Karen McCullen	(407) 571-8639	<a href="mailto:KMCCullen@altamonte.org">KMCCullen@altamonte.org</a>	968 Keller Road, Altamonte Springs, FL 32714	\$ 491,037.50	Dec-17	Sep-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Hibiscus & Baynon	Provide pipe cleaning, CCTV and dewatering	City of Delray Beach	Jeffery Needle	(561) 243-7000	<a href="mailto:needle@mydelraybeach.com">needle@mydelraybeach.com</a>	100 NW 1st Ave, Delray Beach, FL 33444	\$ 90,000.00	Mar-18	Mar-18
Park Avenue	Clean, TV and Cipp Line 30" RCP Pipe under Park Avenue	Town of Lake Park	Richard Scherle	(561) 881-3345	<a href="mailto:rscherle@lakeparkflorida.gov">rscherle@lakeparkflorida.gov</a>	535 Park Ave, Lake Park, FL 33403	\$ 63,123.00	Jan-18	Feb-18
Storm Water Video Inspections	Video inspection and documentation of storm water basin 3	Town of Lake Park	Richard Scherle	(561) 881-3345	<a href="mailto:rscherle@lakeparkflorida.gov">rscherle@lakeparkflorida.gov</a>	535 Park Ave, Lake Park, FL 33403	\$ 46,006.64	Mar-18	May-18
Cypress Drive 60" CCTV	Confined Space Entry and Televis 60" Storm Line	Town of Lake Park	Richard Scherle	(561) 881-3345	<a href="mailto:rscherle@lakeparkflorida.gov">rscherle@lakeparkflorida.gov</a>	535 Park Ave, Lake Park, FL 33403	\$ 107,360.00	Jun-18	Aug-18
Lift Station 57 and 66	Gravity sewer main cleaning & CCTV, installation of 5.517 LF of 8" CIPP lining	City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 174,673.81	Feb-18	
Cleaning, TV & Lining Services		City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 193,294.56		
Lift Station 065 Main Lining PO #48742	Gravity sewer main cleaning and TV inspections, install 8", 10" & 12" CIPP Lining	City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 454,093.51	Sep-18	Jan-19
Manhole Rehabilitation Services	Repair sewer manholes	City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 63,398.93	Nov-19	Dec-19
Penn Park Main Lining	Main line cleaning, TV inspection & lining services	City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 273,866.95	Dec-18	Oct-19
Jupiter Harbor - LS #97 Basin	Clean TV and Line all 8" clay lines within the LS #97 basin, in the Jupiter Harbor Community	City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 67,672.96	Oct-19	Oct-19
Lift Station #58 - Main Lining Services	Cleaning, Televising & lining of 415 LF of 8" CIPP, 590 LF of 15" CIPP	City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 38,600.33	Jun-19	Oct-19
LRD-Jupiter-MH Rehab #2	Manhole rehabilitative services	City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 90,000.00	Oct-19	Oct-19
Lift Station #001 - Main Lining Services @ Circle West Road	Gravity sewer main cleaning & TV inspections 6" - 12", install 10" CIPP lining	City of Loxahatchee	Kris Dean	(561) 747-5700	<a href="mailto:kris.dean@treccd.org">kris.dean@treccd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 13,340.00	Aug-19	
Repairs to existing 42" storm drain at PBA	Drainage Repairs and replacement of one section of 42" pipe in the parking lot at PBA. Separate pricing to line pipe after repair to prevent future failures will also be provided.	Palm Beach County	William Humber	(561) 324-9155	<a href="mailto:whumber@pbia.org">whumber@pbia.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 48,100.00	DO Pending	
PBA Airport Parking Lot	Drainage Improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, CCTV pre and post, dewatering of pipe(s).	Palm Beach County	William Humber	(561) 324-9155	<a href="mailto:whumber@pbia.org">whumber@pbia.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,371.00	DO Pending	
PBA Airport Parking Lot	Drainage repair in employee parking lot. Removal and replacement of approx. 360 LF of 38"x24" elliptical pipe and restoration	Palm Beach County	Matt Taylor	(561) 616-6800	<a href="mailto:mtaylor@pbia.org">mtaylor@pbia.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 67,200.00	Oct-19	Nov-19
MH and LS Rehabilitation	Rehabilitation to manholes in Sebring	City of Sebring	Jim Jackson	(561) 640-3503	<a href="mailto:beretz@wpb.org">beretz@wpb.org</a>	454 North Franklin, Sebring, FL 33870	\$ 54,012.16	Feb-18	
Lift Station 73 & 88 Rehabilitation	Rehabilitation of two wastewater lift stations	City of West Palm Beach	Luis Perez	(561) 822-2100	<a href="mailto:luis@wpb.org">luis@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 432,715.82	May-19	
FPUA 20 MH's	Annual manhole rehabilitation	Fort Pierce Utilities Authority	Tom Driskell	(772) 466-1600, Ext. 5515	<a href="mailto:tdriskell@fpuas.com">tdriskell@fpuas.com</a>	500 Boston Ave, Fort Pierce, FL 34950	\$ 74,649.72	Dec-18	
FPUA 5 MH's End of Fiscal 19	Annual manhole rehabilitation	Fort Pierce Utilities Authority	Tom Driskell	(772) 466-1600, Ext. 5515	<a href="mailto:tdriskell@fpuas.com">tdriskell@fpuas.com</a>	500 Boston Ave, Fort Pierce, FL 34950	\$ 28,627.26	Aug-19	
Canoe Creek Subdivision Drainage	Approx. 420 LF of 15" - 24" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 99,764.00	Jul-18	Sep-18
Infrastructure Construction - Delmar St 36in	SE Delmar Street Pipe Replacement - 36in RCP	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 54,915.00	Aug-19	Aug-19
Infrastructure Construction - SE Lanham Exfiltration	SE Lanham St. - 18" Exfiltration Trench	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 37,280.00	Aug-18	Jan-19
SE Indian Street CIPP	180 LF of 48 CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 52,980.00	Oct-18	
Gomez and Soundings CIPP	108 LF of 30" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 13,500.00	Oct-18	
Palm Lake Park Neighborhood Drainage	1200 LF of 28"-42" CIPP Lining, installation of 18"-48" RCP, removal and replacement of structures including headwall, driveways and drain structures, televising of pipe	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 1,075,076.00	May-18	Jun-19
Sugar Hill Outfall	470 LF of 24" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 49,290.00	Dec-18	
NE Jensen Beach CIPP	SE Jensen Beach Blvd and Savannah Rd - 60" Inspection and Joint Repair	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 29,080.00	Mar-19	Apr-19
Salerno Rd Camera Inspection	SE SALERNO ROAD EAST OF US1 CAMERA INSPECTION	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 6,510.00	Feb-19	
SW Murphy Road Liner	24"-36" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 32,040.00	Mar-19	
Rio Nature Park Stabilization	24" CIPP	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 27,250.00	Aug-19	
SW Carl Metz Ln	24" CIPP	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvrreelan@martin.fl.us">kvrreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 46,050.00	Oct-19	



Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
NE Barbara Dr	24" CIPP	Martin County	Ken Vreeland	(772) 288-5430	<a href="mailto:kvreelan@martin.fl.us">kvreelan@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 35,410.00	Sep-19	
St. Lucie West Main Irrigation Pump Station Replacement	Install pumps, motors, fillers, piping, fittings, valves, meters, electrical gear, conduits, wiring, panels and concrete slabs. Demolition of existing pumps, motors, electrical panels, piping, valves and filters/filter housing	St. Lucie West Services District	Joshua C. Miller	(321) 622-4646	<a href="mailto:jmiller@slwsd.org">jmiller@slwsd.org</a>	450 S. W. Utility Drive Port St. Lucie, Florida, 34986	\$ 921,194.81	Sep-18	Nov-19
Lift Station Rehabilitation Project A Bid Package 2	Furnish all necessary services for the rehabilitation of thirty (30) lift stations in Palm Beach County WUD service area	Palm Beach County WUD	Duane Palumbo	(561) 493-6000	<a href="mailto:dpalumbo@pbwvwater.com">dpalumbo@pbwvwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,830,000.00	Oct-18	
Lift Station #40 Removal & Disposal & Replacement of Top Slab	Removal, Disposal and Replacement of Existing Top Slab and Hatch with new Top Slab and Traffic Rated Hatch System	City of Deerfield Beach	Timothy Martin	954-480-4403	<a href="mailto:TMartin@deerfield-beach.com">TMartin@deerfield-beach.com</a>	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 9,300.00	Apr-18	
Sykes Creek Regional WWTF RASWAS Pumping System Rehabilitation	Removal and replacement of the Return Activated Sludge (RAS) and three of the Waste Activated Sludge (WAS) pumps	Brevard County	Craig Helping	(321) 617-7390	<a href="mailto:craig.helping@brevardfl.gov">craig.helping@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 1,030,000.00	Jan-19	Sep-19
Manhole Rehabilitation	Rehabilitate manholes across the City	City of Deerfield Beach	Timothy Martin	954-480-4403	<a href="mailto:TMartin@deerfield-beach.com">TMartin@deerfield-beach.com</a>	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 38,595.63	Apr-19	
Lands End & Spoonbill Road	line the entire pipe, 160 LF of 15" CIPP will be installed.	Town of Manalapan		561-383-2543		600 S Ocean Blvd. Manalapan, FL 33462	\$ 17,500.00	Nov-18	
Rehabilitation and Infrastructure Repair	Water supply groundwater sewage treatment	City of Deerfield Beach	Spencer Britt	(561) 243-7164	<a href="mailto:britt@mydebeach.com">britt@mydebeach.com</a>	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 185,000.00	Dec-17	
Sewer Main Lining Group 1	Water supply groundwater sewage treatment	City of Deerfield Beach	Spencer Britt	(561) 243-7164	<a href="mailto:britt@mydebeach.com">britt@mydebeach.com</a>	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 275,000.00	Jan-19	
300 N Courtenay Lateral	Replace Lateral at 300 N Courtenay Parkway according to plan sheet provided June 2018	Brevard County	Louis Braafladt	(321) 617-7390	<a href="mailto:Louis.Braafladt@brevardfl.gov">Louis.Braafladt@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 44,700.00	Aug-18	Sep-19
Legacy Cove Manhole Rehab	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	<a href="mailto:polliva@martin.fl.us">polliva@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 45,710.00	Jan-19	
Leilani Heights	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	<a href="mailto:polliva@martin.fl.us">polliva@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 25,900.00	Feb-19	
Port Salerno Village	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	<a href="mailto:polliva@martin.fl.us">polliva@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 13,380.00	Feb-19	
Port Seawall Manhole Rehab	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	<a href="mailto:polliva@martin.fl.us">polliva@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 15,900.00	Sep-19	
Mariner Sands Manhole Rehab	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	<a href="mailto:polliva@martin.fl.us">polliva@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 33,900.00	Oct-19	
Miles Grant Manhole Rehab	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	<a href="mailto:polliva@martin.fl.us">polliva@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 24,950.00	Oct-19	
The Estuary Manhole Rehab	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	<a href="mailto:polliva@martin.fl.us">polliva@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 23,460.00	Oct-19	
Martin-Pinelake Village MH Rehabilitation	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	<a href="mailto:polliva@martin.fl.us">polliva@martin.fl.us</a>	2401 SE Monterey Road, Stuart, FL 34996	\$ 9,100.00	Oct-19	
Lift Station 10 Drycan Conversion		City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 102,022.50	Jul-19	
Stormwater Pipe Lining - Cove Lane		City of Largo	Brian Highnote	(727) 587-6713 X4402	<a href="mailto:bhighnot@largo.com">bhighnot@largo.com</a>	201 Highland Avenue Largo, FL 33779-0296	\$ 29,255.00	Sep-19	
Lift Station No. 2	Sanitary Sewer Basin 2 and Inflow & Infiltration Abatement pipe lining rehabilitation	City of Largo	Brian Highnote	(727) 587-6713 X4402	<a href="mailto:bhighnot@largo.com">bhighnot@largo.com</a>	201 Highland Avenue Largo, FL 33779-0296	\$ 1,392,443.69	Nov-19	
Lift Station 980 Top Slab	Lift Station 80 Top Slab, Repair, Removal and New Slab Installation	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 8,700.00	Sep-18	On Going
Lift Station #21 Pipe Repair		City of Lauderhill	Bob Snyder	(954) 730-4225	<a href="mailto:rsnyder@lauderhill-fl.gov">rsnyder@lauderhill-fl.gov</a>	5581 W. Oakland Park Blvd, Lauder Hill, FL 33313	\$ 14,070.00	May-19	
12" WM Valve Replacement	All materials, fittings, line stops, restraints to complete the work. Installation of (4) - 12" Line stops on an AC water main. Removal and Replacement of (4) - 12" Gate valve and (1) - 12" cross. Bell restraints to be placed on AC Main 3 joints past line stop in each direction. All Restoration included (Sod and Sidewalk) (No Asphalt Anticipate) (No As Bults, Permits, Bonds, Etc. included. Assumes all lines can be shutdown without impact.	City of Lauderhill	Bob Snyder	(954) 730-4225	<a href="mailto:rsnyder@lauderhill-fl.gov">rsnyder@lauderhill-fl.gov</a>	5581 W. Oakland Park Blvd, Lauder Hill, FL 33313	\$ 118,345.00	PO PENDING	
Lift Station #44	Emergency Bypass and Valve Replacement	City of Lauderhill	Bob Snyder	(954) 730-4225	<a href="mailto:rsnyder@lauderhill-fl.gov">rsnyder@lauderhill-fl.gov</a>	5581 W. Oakland Park Blvd, Lauder Hill, FL 33313	\$ 20,000.00	Oct-19	
Lift Station #53	Emergency Rail System Replacement - Re-pipe in Well ONLY ACTIVITY	City of Lauderhill	Bob Snyder	(954) 730-4225	<a href="mailto:rsnyder@lauderhill-fl.gov">rsnyder@lauderhill-fl.gov</a>	5581 W. Oakland Park Blvd, Lauder Hill, FL 33313	\$ 43,100.00	Nov-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Mangonia - Driftwood Street	Vac Truck & Dumping	Mangonia Park	Roosevelt Jones	(561) 848-1235	<a href="mailto:rlones@townofmangonia.apark.com">rlones@townofmangonia.apark.com</a>	1755 E Tiffany Drive Mangonia Park, FL 33407	\$ 2,050.00	Oct-18	
Pescayo Village-Marathon, Sanitary Sewer Inspection		Aramis Alvarez Architect	James Jackson	(954) 894-1060	<a href="mailto:jamesjackson@semitrib.e.com">jamesjackson@semitrib.e.com</a>	1237 S Alhambra Circle Coral Gables, FL 33146	\$ 9,452.50	Oct-18	
Osceola Force Main Rerouting		Seminole Tribe of Florida	James Jackson	(954) 894-1060	<a href="mailto:jamesjackson@semitrib.e.com">jamesjackson@semitrib.e.com</a>	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 104,861.56	May-19	Aug-19
Hollywood 8" FM Connection		Seminole Tribe of Florida	James Jackson	(954) 894-1060	<a href="mailto:jamesjackson@semitrib.e.com">jamesjackson@semitrib.e.com</a>	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 73,147.95	Mar-19	Apr-19
16" Water Main Loop Disinfection	Provide potable water on the Hard Rock Casino Facility by certifying existing 16-inch water main loop. The attachments delineate the procedure disinfecting and certifying the water main loop in two separate phases	Seminole Tribe of Florida	James Jackson	(954) 894-1060	<a href="mailto:jamesjackson@semitrib.e.com">jamesjackson@semitrib.e.com</a>	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 71,878.60	Jul-19	
Abandonment of Kent Pump Station PS-05	Installation of a new sanitary sewer system along Kent Avenue, Sussex Avenue and across Kirk Road. It also consists of the abandonment of the Kent Pump Station	Village of Palm Springs/Exler Engineering Inc.	Oscar L. Rubio	954.510.4700	<a href="mailto:grubio@ecklerengineering.com">grubio@ecklerengineering.com</a>	4700 Riverside Drive, Suite 110, Coral Springs, FL 33067	\$ 567,715.89	Jun-19	Oct-19
ESU98-R0 - FDOT	Inspection, desilting, videoing, repair and replacement of drainage facilities	Florida Department of Transportation	Andrea Velasquez	332-634-6069	<a href="mailto:andrea.velasquez@dot.fl.gov">andrea.velasquez@dot.fl.gov</a>	719 S. Woodland Blvd. Deland, FL 32720	\$ 300,000.00	Feb-19	
EWRF In-Plant PS Replacement	Furnishing and installation of 47 HP Flight or ABS submersible pumps, construction of a new 12 feet diameter wet well, furnishing and installation of the above ground piping manifold with appurtenances, installation of 65 feet 16" PVC force main and 48 feet 24" gravity sewer and conversion of existing pump station into gravity sewer manhole.	Orange County	Terra Refitt	(407) 836-5644	<a href="mailto:Terra.Refitt@ocfl.net">Terra.Refitt@ocfl.net</a>	400 E. South Street; 2nd Floor, Orlando, FL 32825	\$ 1,323,642.00	Apr-19	
Sanitary Sewer Collection System Rehab Project Phase 2	Rehabilitation of the existing gravity sewer collection system including: Installation of CIPP, reinstatement of service line connections, sewer later replacement, sewer later lining, point repairs, rehabilitation of manholes, cleanout installations and site restoration	Palm Beach County WUD	Frantz Fenelon	561-493-6123	<a href="mailto:FFenelon@pbwater.com">FFenelon@pbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,113,950.00	Jun-19	
Emer - Storm Drain Cleaning	General construction services associated with the rehabilitation of operating lift stations located in northern Palm Beach County and southern Martin County. Work to be performed includes demolition and removal of existing piping, fittings, valves and structures and installation of new piping, fittings, valves, structures, resetting existing pumps, rehabilitation of interior walls, relocation and/or installation of electrical equipment and all general site work	Lovahatchee River District	Joe Jesteadt	561-747-5700	<a href="mailto:Joe.Jesteadt@lrecd.org">Joe.Jesteadt@lrecd.org</a>	2500 Jupiter Park Dr., Jupiter FL 33458	\$ 495,990.00	Aug-19	
CIPP Lining	CIPP lining to the 10" DIP at Tierra Verde ad to the 10" Clay Pipe at SW Anchorage Way	City of Stuart	Chad Herzog	772-288-5320	<a href="mailto:chertzog@ci-stuart.fl.us">chertzog@ci-stuart.fl.us</a>	121 SW Flagler Ave. Stuart, Florida 34994	\$ 10,566.32	Dec-18	
E Madison Ave	8" CIPP lining and installation of manhole coating	City of Stuart	Chad Herzog	772-288-5320	<a href="mailto:chertzog@ci-stuart.fl.us">chertzog@ci-stuart.fl.us</a>	121 SW Flagler Ave. Stuart, Florida 34994	\$ 44,948.91	Sep-19	Sep-19
Colorado Ave	Installation of 10" gravity sewer & CIPP lining	City of Stuart	Chad Herzog	772-288-5320	<a href="mailto:chertzog@ci-stuart.fl.us">chertzog@ci-stuart.fl.us</a>	121 SW Flagler Ave. Stuart, Florida 34994	\$ 8,034.19	Oct-19	
Coating of Sanitary Lift Station & Reclaimed Water Stations	This project comprises the surface preparation and coating of above ground pipes, fittings and appurtenances for seven (7) sanitary sewer lift stations and five (5) reclaimed water stations	Seacoast Utility Authority	Brent Weidenhamer	(561) 627-2900	<a href="mailto:bweidenhamer@sua.co">bweidenhamer@sua.co</a>	4200 Hood Road, Palm Beach Gardens, Florida 33410	\$ 57,400.00	Feb-19	
(SWRUSA) Inflow and Infiltration Project Phase 1A	Furnish all labor, materials, supervision, and equipment necessary to perform all operations required for the proper rehabilitation of Cured-In-Place (CIPP) lining of the 8-inch, 10-inch, and 12-inch diameter sewers in the subdivisions	Polk County	Ari Goldstein	863-534-6757	<a href="mailto:AriGoldstein@polk-county.net">AriGoldstein@polk-county.net</a>	330 West Church Street, Room 150, Bartow, FL 33831	\$ 889,117.00	May-19	
Civil Surv - Polk County - Cleaning,TV Phase II Assessment	Gravity sewer cleaning and gravity sewer manhole cleaning services	Civilsurv Design Group, Inc., Polk County	Craig Fuller	863-646-4771	<a href="mailto:cfuller@civilsurv.com">cfuller@civilsurv.com</a>	2525 Drane Field Road, Suite 7 Lakeland, FL 33811	\$ 98,220.50	Apr-19	
Pump Station C-1	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	<a href="mailto:TerranceBray/JudHopping">Terrance Bray/Jud Hopping</a>	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 85,492.90	Mar-19	
Pump Station C-2	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	<a href="mailto:TerranceBray/JudHopping">Terrance Bray/Jud Hopping</a>	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 116,391.00		
Pump Station D-35	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	<a href="mailto:TerranceBray/JudHopping">Terrance Bray/Jud Hopping</a>	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 28,690.00		
Pump Station D-36	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	<a href="mailto:TerranceBray/JudHopping">Terrance Bray/Jud Hopping</a>	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 46,485.00		
Pump Station E-5	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	<a href="mailto:TerranceBray/JudHopping">Terrance Bray/Jud Hopping</a>	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 74,548.10		
Pump Station E-6	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	<a href="mailto:TerranceBray/JudHopping">Terrance Bray/Jud Hopping</a>	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 76,542.00		
3119 Cormorant Road, Delray Beach	Repair assumed broken pipe in rear yard at 3119 Cormorant Road, excavate location of sinkhole to expose pipe, pick up end of pipe in canal, realign pipe at sinkhole location, pour a concrete collar around pipe and backfill and re-sod area. Place rip rap rock underneath pipe at outfall to support pipe in future.	City of Delray Beach	Jeffery Needle	561-243-7000	<a href="mailto:needlej@mydelraybeach.com">needlej@mydelraybeach.com</a>	100 NW 1st Ave, Delray Beach, FL 33444	\$ 15,032.00	Jun-19	
SE 8th Court Drainage and Outfall Installation	Storm rain cleaning repair and sludge removal services	City of Delray Beach	Jeffery Needle	561-243-7000	<a href="mailto:needlej@mydelraybeach.com">needlej@mydelraybeach.com</a>	100 NW 1st Ave, Delray Beach, FL 33444	\$ 115,056.00	May-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Delray Racquet Club/Jaeger Pipe Repair	Install 21" plug and Dewater approx 255' of 21" CMP pipe. (two segments). Clean and CCTV approx 255' of 21" CMP pipe to assess condition and damage in area of collapse. Provide repair to area of collapsed pipe if conditions allow. Completion of this repair has multiplied due to the discovery of a Fiber optic line running in and out of the storm pipe 11' deep and 20' long.	City of Delray Beach	Jeffery Needle	561-243-7000	<a href="mailto:needle@mydelraybeach.com">needle@mydelraybeach.com</a>	100 NW 1st Ave, Delray Beach, FL 33444	\$ 77,243.00	Jun-19	
NE 1st Court Wastop Installation	Install 15" Wastop Check Valve inside exiting RCP Pipe @ NE 1st Court Outfall	City of Delray Beach	Jeffery Needle	561-243-7000	<a href="mailto:needle@mydelraybeach.com">needle@mydelraybeach.com</a>	100 NW 1st Ave, Delray Beach, FL 33444	\$ 7,255.00	Jun-19	
Price Street Lift Station Rehab - (New Discharge Piping)	Replace two 4" DIP DIP discharge lines from the well to the check valves	Village of Palm Springs	Andy Klausner	(561) 965-4013	<a href="mailto:aklausner@vpsfl.org">aklausner@vpsfl.org</a>	226 Cypress Lane Palm Springs, FL 33461-1699	\$ 5,000.00	May-19	
Emergency point Repair - Lake Clarke Gardens	Emergency sewer repair in Lake Clarke Gardens. Cracked sewer line that is 9' below the lift station and a manhole directly to the north.	Village of Palm Springs	Andy Klausner	(561) 965-4013	<a href="mailto:aklausner@vpsfl.org">aklausner@vpsfl.org</a>	226 Cypress Lane Palm Springs, FL 33461-1699	\$ 53,182.00	Jun-19	
Gravity System Improvements Packages 15,19,20,21,22	Installation of cured-in-place pipe (CIPP) lining for existing gravity sanitary sewers; lining existing manholes; and seal and coating existing manholes.	Orange County	Paul Oliver	407-835-5696	<a href="mailto:paul.oliver@ocfl.net">paul.oliver@ocfl.net</a>	400 E. South Street; 2nd Floor, Orlando, FL 32825	\$ 2,571,471.00	Jun-19	
Palmetto Drive Stormwater Improvements	provide stormwater infrastructure improvements, replacement of reinforced concrete pipe. Installation of cure-in-place pipe, and restoration of any disturbed roadway and sidewalks	Town of Lake Park	Howard Butts	561-722-9379	<a href="mailto:hbutts@townoflakepark.org">hbutts@townoflakepark.org</a>	535 Park Avenue Lake Park, FL 33403	\$ 68,755.00	Apr-19	
CIPP Culvert Lining Project	Cured-in-Place Culvert Lining	Santa Rosa County	Glenn F. Bailey	805-981-7127	<a href="mailto:GlennB@santarosa.fl.gov">GlennB@santarosa.fl.gov</a>	6075 Old Bagdad Hwy, Milton, Florida 32583	\$ 315,400.00	Jun-19	
Near 95th Ave and 50th Court- Cooper City	2,807 LF of 8" CIPP lining, reinstated later after CIPP installation, grout and test lateral connection	City of Cooper City	Chad Bergeron	954-434-5519	<a href="mailto:Cbergeron@cooperctvfl.org">Cbergeron@cooperctvfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 77,018.00	Oct-19	
SW 88th Terr.- Cooper City	Install cured-in-place mainline liner, 8" X 6MM. Reinstated lateral after CIPP installation, grout and test lateral connection. CIP Lining, 6"-8" fullcircle main connection, 4" or 6" X 4.5MM, Minimum 10'. Lateral Limer, 4"-6" X 4.5 MM, Beyond 10' Sewer Lateral TV Inspection 6" to 8" main (Up to 30') Sewer Lateral TV Inspection 6" to 8" main (beyond 30') Bypass Pumping (8-inch and 10-inch), requires owner approval-estimated	City of Cooper City	Chad Bergeron	954-434-5519	<a href="mailto:Cbergeron@cooperctvfl.org">Cbergeron@cooperctvfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 163,380.00	Dec-19	
North, East, South and West Point Dr - Rock Creek - Cooper City	Rehabilitation of 10 Manholes in the Rock Creek Neighborhood	City of Cooper City	Chad Bergeron	954-434-5519	<a href="mailto:Cbergeron@cooperctvfl.org">Cbergeron@cooperctvfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 22,800.00	Nov-19	
River Ridge Point Repair	Clean & CCTV Sewer lines per NASCO PACP Standards-MOT Included All inspections and reports to be produced per NASCO PACP standards.	KLOO Management, LLC	Cherylynn Painebecker	561-747-0122	<a href="mailto:cherylynnrhea@earthlink.net">cherylynnrhea@earthlink.net</a>	18600 County Line Road, Tequesta, FL 33469	\$ 18,250.00	Mar-19	
Utility Repairs	Utility Repair Services on an as needed basis, both emergency and non-emergency work on the utility infrastructure owned and operated by the CITY, under a continuing services contract. The work shall generally consist of emergency and non-emergency repairs to the CITY's utility infrastructure which includes the water distribution system, the sanitary sewer (wastewater) collection system, stormwater system and associated street repair and restoration	City of Weston	Jose Casio	954-385-2600	<a href="mailto:jcasio@westonfl.org">jcasio@westonfl.org</a>	17200 Royal Palm Blvd, Weston, FL 33326	\$ 200,000.00	Jan-20	
Sewer Gravity Main Lining	Sewer Gravity Main Lining	City of Naples	Andrew Holland	239-213-5001	<a href="mailto:aholland@naples.gov.com">aholland@naples.gov.com</a>	380 RIVERSIDE CIR Naples, FL 34102	\$ 310,000.00	Jul-19	
Pipe Lining to Damaged Storm Drain	Line Damaged stormwater pipes in public ROW or easements at 5 locations	City of Naples	Andrew Holland	239-213-5001	<a href="mailto:aholland@naples.gov.com">aholland@naples.gov.com</a>	380 RIVERSIDE CIR Naples, FL 34102	\$ 50,311.00	Aug-19	
Storm Line Damaged	Line 160 feet of pipe in ROW at 520 Harbour Dr	City of Naples	Andrew Holland	239-213-5001	<a href="mailto:aholland@naples.gov.com">aholland@naples.gov.com</a>	380 RIVERSIDE CIR Naples, FL 34102	\$ 10,420.00	Sep-19	
Storm Line Damaged	line damaged stormwater pipe at 3rd St S and Broad Ave S which is causing sinkhole	City of Naples	Andrew Holland	239-213-5001	<a href="mailto:aholland@naples.gov.com">aholland@naples.gov.com</a>	380 RIVERSIDE CIR Naples, FL 34102	\$ 9,900.00	Sep-19	
Stormwater Pipe Lining	Stormwater Pipe lining @ 3 locations	City of Naples	Andrew Holland	239-213-5001	<a href="mailto:aholland@naples.gov.com">aholland@naples.gov.com</a>	380 RIVERSIDE CIR Naples, FL 34102	\$ 34,810.00	Dec-19	
Emer Pump CIPP	Bernie's Lift Station Emergency Pumping Emergency Pumping	Town of Mangonia Park	Roosevelt Jones	(561) 848-1235	<a href="mailto:rjones@townofmangonipark.com">rjones@townofmangonipark.com</a>	1755 East Tiffany Drive Mangonia Park, FL 33407	\$ 3,150.00	Feb-19	
Cured-in-Place Pipe Sanitary Sewer Rehabilitation	8" - 15" CIPP lining, CCTV & bypass pumping Sanitary Sewer	Emerald Coast Utilities Authority	Justin Midgett	(850) 969-5825	<a href="mailto:justin.midgett@ecua.fl.gov">justin.midgett@ecua.fl.gov</a>	1755 East Tiffany Drive Mangonia Park, FL 33407	\$ 240,000.00	Nov-19	
Cured-in-Place Pipe Sanitary Sewer Rehabilitation	8" CIPP & CCTV Sanitary Sewer	Emerald Coast Utilities Authority	Justin Midgett	(850) 969-5825	<a href="mailto:justin.midgett@ecua.fl.gov">justin.midgett@ecua.fl.gov</a>	1755 East Tiffany Drive Mangonia Park, FL 33407	\$ 86,100.00	Feb-20	
Cured-in-Place Pipe Sanitary Sewer Rehabilitation	Sanitary sewer cleaning & CCTV	Emerald Coast Utilities Authority	Justin Midgett	(850) 969-5825	<a href="mailto:justin.midgett@ecua.fl.gov">justin.midgett@ecua.fl.gov</a>	1755 East Tiffany Drive Mangonia Park, FL 33407	\$ 143,000.00	Feb-20	
Cortez, Florida- Harbour Town Estates	Clean & CCTV Sewer lines per NASCO PACP Standards-MOT Included. All inspections and reports to be produced per NASCO PACP standards	Harbour Landings Estates	Mike Bishop	941-870-5600	<a href="mailto:mikebishop@verizon.net">mikebishop@verizon.net</a>	4014 Commodore Blvd, Cortez, FL 34215	\$ 7,362.00	Apr-19	
Cortez, Florida- Harbour Landings Estates	Clean & CCTV Sewer lines per NASCO PACP Standards-MOT Included. All inspections and reports to be produced per NASCO PACP standards	Harbour Landings Estates	Mike Bishop	941-870-5600	<a href="mailto:mikebishop@verizon.net">mikebishop@verizon.net</a>	4014 Commodore Blvd, Cortez, FL 34215	\$ 4,514.00	Jun-19	
Cortez, Florida- Harbour Landings Estates	Clean & CCTV Sewer lines per NASCO PACP Standards-MOT Included. All inspections and reports to be produced per NASCO PACP standards	Harbour Landings Estates	Mike Bishop	941-870-5600	<a href="mailto:mikebishop@verizon.net">mikebishop@verizon.net</a>	4014 Commodore Blvd, Cortez, FL 34215	\$ 10,542.00	Oct-19	
Cortez, Florida- Harbour Town Estates	Clean & CCTV Sewer lines per NASCO PACP Standards-MOT Included. All inspections and reports to be produced per NASCO PACP standards	Harbour Landings Estates	Mike Bishop	941-870-5600	<a href="mailto:mikebishop@verizon.net">mikebishop@verizon.net</a>	4014 Commodore Blvd, Cortez, FL 34215	\$ 14,203.00	PO PENDING	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Original Section Drainage Improvements Phase 5	Drainage improvements within the alleys between Fleming Boulevard and Jackson Avenue, as well as the portion of Biscayne Drive where the alleys intersect Biscayne Drive and within a portion of the LWDD L-11 Canal; The removal of damaged piping and structures; the installation of new drainage piping and structures; and restoration	City of Greenacres	Zach Gamble	(954) 739-6400	<a href="mailto:zgamble@craventhompson.com">zgamble@craventhompson.com</a>	5800 Melaleuca Lane, Greenacres, Florida 33463	\$ 165,533.00	Jun-19	
E-1 Pump Station Improvements	Furnish all labor and materials necessary to construct all improvements at E-1 lift station as depicted on the plans and in these specifications to provide a complete and functional system. Bypass pumping will be required	Town of Palm Beach	Jason Debrincat	(561) 227-7027	<a href="mailto:jdebrincat@townofpalmbeach.com">jdebrincat@townofpalmbeach.com</a>	951 Old Okeechobee Road, Suite A, West Palm Beach, Florida 33401	\$ 247,400.00	Jun-19	Dec-19
Lift Station #27, #50 & #2122	LS #27 Rehab. LS -50 - Control Panel WITHOUT Dataflow Equipment -8hp, 3phase, 240v, LS -2122 - Control Panel WITHOUT Dataflow Equipment -5.3hp, 1phase, 240v	Indian River County	Sean McFarland	772-226-1418	<a href="mailto:smcfarland@ircgov.com">smcfarland@ircgov.com</a>	1800 27th Street Vero Beach, FL 32960	\$ 184,100.00	Oct-19	
Lift Station 62 Emergency Generator	Permit and install a diesel powered emergency standby generator	Lohatchee River Environmental Control District	Joe Jesteadt	561-747-5700	<a href="mailto:Joe.Jesteadt@lr.ecd.org">Joe.Jesteadt@lr.ecd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 44,750.00	Aug-19	Nov-19
Lift Station 43 Emergency Generator	Permit and install a diesel powered emergency standby generator	Lohatchee River Environmental Control District	Joe Jesteadt	561-747-5700	<a href="mailto:Joe.Jesteadt@lr.ecd.org">Joe.Jesteadt@lr.ecd.org</a>	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 35,000.00	Aug-19	Nov-19
Forcemain Replacement Project	The Forest Hill Boulevard crossing shall have a minimum inside diameter of 16 inches and includes and air release valve on both sides of the crossing. A secondary main will also need to be relocated via open cut method and tied into the new forcemain. The existing main for the cut-in connections is 16" DIP. The portion of the existing 12" DIP main to be replaced, shall be grout-filled and abandoned. The C-2 Canal crossing shall have a minimum inside diameter of 6 inches and includes and air release valve on one side of the crossing and a tapping connection to the existing main on the other side. The existing main for the cut-in connections is 6" DIP. The existing main for the tapping connections is 12" DIP. The portion of the existing 6" DIP main and aerial crossing to be replaced, shall be demolished and removed.	Village of Wellington	Shannon R. LaRoque	561-791-4107	<a href="mailto:slaroque@wellingtonfl.gov">slaroque@wellingtonfl.gov</a>	12300 Forest Hill Boulevard, Wellington, FL 33414	\$ 358,417.50	Sep-19	
Lift Station #31		City of Altamonte Springs	Jeff Grant	(407)571-8122	<a href="mailto:jgrant@altamonte.org">jgrant@altamonte.org</a>	225 Newburyport Ave Altamonte Springs FL 32701	\$ 249,289.00	Oct-19	
Culvert Pipe Replacement - Unit 32	This project consists of the removal, disposal, re-installation, and restoration of multiple cross drain culvert pipes at sixty-nine (69) locations throughout the City of Palm Bay's Port Malabar Unit (PMU) 32.	City of Palm Bay	Hector Franco	561-791-4107	<a href="mailto:Hector.Franco@palmabayflorida.org">Hector.Franco@palmabayflorida.org</a>	1050 Malabar Road SW, Palm Bay, FL 32908	\$ 452,636.75	Aug-19	
Wellington - Piggyback PBC 82019-0216	Manhole and sewer lining repairs	Village of Wellington	Natasha Tucker	561-791-4107	<a href="mailto:TuckerN@mydelraybeachfl.com">TuckerN@mydelraybeachfl.com</a>	12300 Forest Hill Boulevard, Wellington, FL 33414	\$ 100,000.00	May-19	
System 58A & Forcemain Replacements	Construction of wastewater force mains, wastewater lift stations and reclaimed water mains	City of Delray Beach	Natasha Tucker	561-243-7163	<a href="mailto:TuckerN@mydelraybeachfl.com">TuckerN@mydelraybeachfl.com</a>	100 Northwest 1st Avenue, Delray Beach, FL 33444	\$ 1,472,444.00	Jan-19	
Water Treatment Plant Generator Interconnect	Entire project is electrical. Running new service feeds to well pumps and tying the generator in to another building for backup power; also includes fire alarm work	City of Lake Worth Beach	Steve Fowler	(561) 575-2005	<a href="mailto:Stephen.Fowler@holtzcoconsulting.com">Stephen.Fowler@holtzcoconsulting.com</a>	7 North Dixie Highway, Lake Worth Beach, Florida 33460	\$ 352,000.00	Nov-19	
8888 Intracoastal Drive - 18" FM Repair	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	<a href="mailto:hstanley@fortlauderdale.gov">hstanley@fortlauderdale.gov</a>	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 75,830.00	Nov-19	Dec-19
Mills Pond Park Gravity Repair	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	<a href="mailto:hstanley@fortlauderdale.gov">hstanley@fortlauderdale.gov</a>	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 26,250.00	Oct-19	Dec-19
SE 3rd Ave Water Main Replacement	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	<a href="mailto:hstanley@fortlauderdale.gov">hstanley@fortlauderdale.gov</a>	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 225,169.00	Nov-20	
SE 40th Ave & th St. Storm Drain Repair CIPP	Road repairs at SE 40th Ave & 8th St.	Okeechobee County Road Department	Shani Grant	954-597-4754	<a href="mailto:sggrant@hlauderdale.org">sggrant@hlauderdale.org</a>	408 NW 2nd St., Okeechobee, FL 34972	\$ 15,804.00	Jun-19	Jul-19
Gravity Sewer Main Lining	Gravity sewer main lining in lift stations #12, #13 and #20 basins	City of North Lauderdale	Shani Grant	954-597-4754	<a href="mailto:sggrant@hlauderdale.org">sggrant@hlauderdale.org</a>	701 SW 71st Ave., North Lauderdale, FL 33068	\$ 276,000.00	Jul-19	
Trenchless Pipe Rehabilitation Services - Low Bid On One Structure	Trenchless pipe rehabilitation for Structure 735511	City of Palm Coast	Carmelo Morales	386-986-4776	<a href="mailto:CMorales@palmcoastfl.gov">CMorales@palmcoastfl.gov</a>	160 Lake Ave, Palm Coast, FL 32164	\$ 149,240.00	Nov-19	
Replacement of Pump Station D-38	Furnishing of all labor, materials, equipment, services, and incidentals for the additions and modifications of the submersible Pump Station D-38	City of Fort Lauderdale	Raymond Rammo	954-828-5990	<a href="mailto:rrammo@fortlauderdale.gov">rrammo@fortlauderdale.gov</a>	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 662,960.00	May-20	
95th Ave. N. Public Utilities Renewal	Labor, material, equipment, hoisting, supervision, startup support, anchors, incidentals, technical submittals and closure docs. HGI to provide: Storm sewer cleaning & CCTV for 280 LF of 12" medium cleaning & storm sewer CIPP lining of 280 LF of 12"	Collier County-Subcontract Work for Douglas N Higgins, Inc.	Anthony Silvestri	(305) 292-7889	<a href="mailto:asilvestri@higgins-eng.com">asilvestri@higgins-eng.com</a>	4485 Enterprise Ave, Naples, FL 34104	\$ 12,320.00	Aug-19	Oct-19
Lantana Airport CIPP	Clean, TV and CIPP Line 5 shots of 18" and 24" Storm Drain. 403 LF of 18" and 134 LF of 24".	Sunline Civil Construction	Jimmy Bradley			640 SW Bittern St., Palm City, FL 34890	\$ 44,250.00	Sep-19	Dec-19
Kilbourne - Storm CCTV	CIPP of 18" storm line	Kilbourne & Sons Paving	Steve Dolen	561-498-7040		2201 SW 35th Ave, Delray Beach, FL 33445	\$ 26,900.00	Sep-19	
Lift Station U-01	Lift Station rehab to convert existing station from WW/VV Configuration to Above ground valves	Brevard County	Robert Edmiston	(321) 617-7390	<a href="mailto:robert.edmiston@brevardfl.gov">robert.edmiston@brevardfl.gov</a>	2725 Judge Fran Jameson Way, A-213, Melbourne, FL 32940	\$ 78,500.00	Jan-20	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Emergency Flood Control Pumping	Emergency pumping for flood control on the Federal Aid Highway segments as well as local roads and roadways within Brevard, Flagler, Volusia, Marion, Seminole, Sumter, Lake, Orange and Osceola counties specifically assigned by the Florida Department of Transportation (FDOT), District Five. The Contractor shall provide all labor, materials and equipment for mobilization, operation and maintenance of a temporary pumping system intended to provide flood relief during or after a hurricane.	Florida Department of Transportation	Jennifer L. Smith	586-943-5367	<a href="mailto:jennifer.smith2@dot.state.fl.us">jennifer.smith2@dot.state.fl.us</a>	719 S. Woodland Blvd. Deland, Florida 32720	\$ 1,547,500.00	Sep-19	
Emergency M/S Bypass	Emergency Mobilization/Demobilization AfterHours (Sunday) and bypass pumping	City of Clewiston				115 W. Ventura Avenue Clewiston, FL 33440	\$ 6,350.00	Sep-19	Oct-19
LS #1 - Emergency CP Replacement	Demo damaged control panel, antenna tower, FPL meter and water service Provide and install new control panel, conduit, wire and pad. Provide and install new 24" Robin antenna tower and concrete base Provide and install new 200A, 3 Phase meter can and SS disconnect. Provide new FPL service run to handhole Provide and install new antenna and cable. Rewire existing pumps, transducer and floats	City of Lauderdale Hill	Bob Snyder	(954) 730-4225	<a href="mailto:rsnyder@lauderdale-hill.gov">rsnyder@lauderdale-hill.gov</a>	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 68,300.00	Oct-19	
Haines City 15"	Clean & TV lines, CIPP 258 LF of 15" gravity sewer main	Pospiech Contracting	Gary Bracken	352-726-3940 EXT. 216	<a href="mailto:gbracken@pospiechcontracting.com">gbracken@pospiechcontracting.com</a>	201 S Apopka Ave, Inverness, FL 34452	\$ 28,402.00	Oct-19	Dec-19
3300 NE 36th St., Ft. Lauderdale, Coral Ridge Towers East	Pipe cleaning of storm lines	RD Plumbing & Sewer, Inc.	Richard Katz	954-707-9594	<a href="mailto:rich@rdplumbing.com">rich@rdplumbing.com</a>	2442 Andros Lane, Fort Lauderdale, Florida 33312	\$ 13,200.00	Dec-19	Dec-19
10200 W SR 84, Fawie FL	Pipe cleaning of storm lines	RD Plumbing & Sewer, Inc.	Richard Katz	954-707-9594	<a href="mailto:rich@rdplumbing.com">rich@rdplumbing.com</a>	2442 Andros Lane, Fort Lauderdale, Florida 33312	\$ 2,841.00	Dec-19	
Piper Landing Pipe Lining	Clean & TV lines CIPP of 18"-60"	Piper's Landing Yacht & Country Club				6160 SW Thistle Terrace, Palm City, FL 34990	\$ 118,460.00	Dec-19	
Taft Street	Asphalt removal and excavation in area of interest. Includes only a 20'x5' area. If further excavation is needed additional costs will be applied. Excavation and exposure of damaged force main pipe, assumed to be 4" or smaller. Anything larger may result in additional costs. Repair broken force main line, backfill and compact area. Prep site for asphalt application by others. Emergency Mobilization and MDT included. Proposal does not include any bypass pumping, permits, surveying or as-builts.	Noble Properties	Kim Hoglund	561-389-9549	<a href="mailto:KIM@NOBLEP.COM">KIM@NOBLEP.COM</a>	4280 Professional Center Dr., Suite 100, Palm Beach Gardens, FL 33410	\$ 14,350.00	Dec-19	
Lift Station C-16 Rehabilitation	Rehabilitation of Lift Station C-16; existing wet well structure needs rehabed & new concrete top installed. All mechanical piping, valves, and electrical equipment to be replaced.	Brevard County	Craig Helping	(321) 633-2089	<a href="mailto:Craig.Helping@brevardcounty.us">Craig.Helping@brevardcounty.us</a>	2725 Judge Fran Jamieson Way, A-213, Viera Beach, FL 32940	\$ 207,800.00	Jul-16	Oct-16
Lift Station C-05 and Force Main Replacement	Replacement of the existing C-05 Lift Station, including new wet well, twin submersible pumps, electrical and instrumentation, PVC force main installed, modification to existing wet well, and placing out of service a portion of the existing force main. Work includes temporary bypass pumping, piping, valves fittings	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 872,000.00	Jul-15	Dec-15
Lift Station M-06 Replacement	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 439,495.00	Sep-15	Nov-15
Relocation of Lift Station M-05 Panel	Relining of lift station M-5	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 6,590.00	Apr-14	May-14
LS R1 & R6	Lift Station rehabilitations	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 20,774.40	Jan-12	Mar-12
LS #4 & #7	High pressure water blasting, bypass, remove and install HDPE risers	City of Altamonte Springs	James Wickert	(407) 57-5860	<a href="mailto:JWickert@altamonte.org">JWickert@altamonte.org</a>	950 Calabria Drive, Altamonte Springs, FL 32714	\$ 6,842.00	Oct-13	Nov-13
Manhole Rehabilitation 2012	Manhole rehabilitations	City of Altamonte Springs	James Wickert	(407) 57-5860	<a href="mailto:JWickert@altamonte.org">JWickert@altamonte.org</a>	950 Calabria Drive, Altamonte Springs, FL 32714	\$ 13,446.90	Oct-12	Sep-12
LS #3	Rehabilitation & lining	City of Atlantis	Mo Thornton	(562) 965-1744	<a href="mailto:mthornton@atlantisfl.gov">mthornton@atlantisfl.gov</a>	260 Orange Tree Dr, Atlantis, FL 33462	\$ 119,420.00	Aug-13	Oct-13
Misc Drainage Repairs	Rehabilitation & lining	City of Atlantis	Mo Thornton	(562) 965-1744	<a href="mailto:mthornton@atlantisfl.gov">mthornton@atlantisfl.gov</a>	260 Orange Tree Dr, Atlantis, FL 33462	\$ 66,545.00	Oct-16	Nov-16
Manhole Rehabilitation August 2013	High pressure water blasting, coating, .5" layer build back, reset manhole casting within asphalt, re-construct existing manhole benching	City of Bartow	Ken Absher	863-534-0100	<a href="mailto:kabsher.pw@cityofbartow.net">kabsher.pw@cityofbartow.net</a>	450 N Wilson Ave., Bartow, FL 33830	\$ 44,990.76	Sep-13	Oct-13
M-20 Lift Station	Rehabilitation of master Lift Station	Brevard County/Merritt Island	Bill Cowan	(321) 617-7390	<a href="mailto:bill.cowan@brevardcounty.us">bill.cowan@brevardcounty.us</a>	2725 Judge Fran Jamieson Way, Bldg. C, 3rd Floor, Suite C-303, Viera, FL 32940	\$ 213,250.00	Feb-11	Apr-11
Lift Station M-20	Rehabilitation of Lift Station M-20	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 158,777.00	Jan-14	May-14
Cape Canaveral Lift Station No. 1 Improvements	Rehabilitation of master pump station, lift station No. 1. Rehabilitation of wet well structure inclusive protective coating, & replacement of ALL LS internals including but not limited to rails, pump bases, discharge piping, valves to point where the three pump discharge piping comes into one manifold pipe, bypass pumping installation, and all other incidentals.	City of Cape Canaveral	Lonnie Dunn	(321) 868-1240	<a href="mailto:ldunn@cityofcapecanaveral.org">ldunn@cityofcapecanaveral.org</a>	601 Thrum Blvd, Cape Canaveral, FL 32920	\$ 164,743.11	Nov-13	Apr-15
Replacement of three Return Activated Sludge Pumps (RAS) Pumps	Install three (3) Return Activated Sludge (RAS) Pump ends, at the Sellers Water Reclamation Facility	City of Cocoa Utilities	Don Stevens	(321) 433-8744	<a href="mailto:dstevens@cocofl.org">dstevens@cocofl.org</a>	65 Stone Street, Cocoa, FL 32922	\$ 89,987.00	Jan-13	Jul-13
Manhole Rehabilitation	Manhole rehabilitation, 4' lining, excess surface loss, reconstruction of manhole benching, removal of existing coating	City of Cooper City	Kerri Fisher	(954) 454-4300		11791 SW 49 STREET COOPER CITY, FL 33330	\$ 11,480.00	Oct-14	Nov-14
Lift Station Rehabilitation Project 2014	Rehabilitation to various lift stations across the City	City of Coral Gables	Margie Gomez	(305) 460-5103	<a href="mailto:mrgomez@coralgablescity.com">mrgomez@coralgablescity.com</a>	405 Baltimore Way, Coral Gables, FL 33134	\$ 180,508.32	May-14	Mar-15
2014 Rehabilitation of Lift Stations	Rehabilitation of Lift Stations #31, #33, #47 and #52. Converting Lift Stations from Dry Can into duplex submersible LS	City of Deerfield Beach	Paul Collette	(954) 480-4418	<a href="mailto:pcollette@deerfield-beach.com">pcollette@deerfield-beach.com</a>	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 444,240.00	Nov-14	Apr-15
Manhole Rehabilitation	Rehabilitation of (14) Manholes throughout the City, Rehabilitation of wetwell.	City of Deerfield Beach	Paul Collette	(954) 480-4418	<a href="mailto:pcollette@deerfield-beach.com">pcollette@deerfield-beach.com</a>	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 23,527.00	May-13	Jun-13

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Rehabilitation of Lift Stations 2018	Rehabilitation of Lift Stations: Converting Lift Stations from Dry Can into duplex submersible LS	City of Deerfield Beach	Paul Colette	(954) 480-4418	<a href="mailto:pcollette@deerfield-beach.com">pcollette@deerfield-beach.com</a>	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 376,798.00	Apr-17	Aug-18
Lift Station Rehabilitation 2013	Rehabilitation of lift station #60	City of Delray Beach	Harold Williams	(561) 243-7161	<a href="mailto:hwilliams@cityofdelray-beach.fl.us">hwilliams@cityofdelray-beach.fl.us</a>	100 NW 1st Ave, Delray Beach, FL 33444	\$ 29,750.00	Jun-13	Jul-13
Manhole Piggyback	Remove and replace existing 4' diameter manhole with coal tar epoxy coating inside and out and new ring and cover, install bench and invert in the new manhole, remove and replace influent and effluent pipe up to 20' each direction, bypass pumping as needed, and full restoration of the roadway and surrounding area.	City of Delray Beach	Scott Solomon	(561) 243-7161	<a href="mailto:ssolomon@ci.delray-beach.fl.us">ssolomon@ci.delray-beach.fl.us</a>	434 S. Swinton Avenue, Delray Beach, FL 33444	\$ 25,940.00	Mar-15	Nov-14
Lift Station and Manhole Rehabilitation 2014 Project	Lift station and manhole rehabilitation	City of Lake Wales	Rendall Britt	(863) 678-4114	<a href="mailto:abruckner@cityoflakewales.com">abruckner@cityoflakewales.com</a>	201 W. Central Ave. Lake Wales, Florida 33853	\$ 259,644.62	Apr-14	Sep-14
South Water Treatment Plant Improvements	Complete demolition of existing WTP and installation of new prefab pumping station, above ground storage tank, 2 wells and all other WTP appurtenances. Electrical work included installing new power services, ATS and 150 kW generator, making all connections between wells and pumping station and all other instrumentation	City of Mulberry	John Wright	(863)425-1125	<a href="mailto:jwright@cityofmulberryfl.com">jwright@cityofmulberryfl.com</a>	500 S.W. 2nd Street Mulberry, FL 33860	\$ 2,143,000.00	Feb-14	Dec-15
Lift Station No. 34 Pump Rehabilitation	High pressure water blasting, furnish/install 3 inflatable plugs in two, 8" inverts, one 10" invert, coating work, reinstall existing pump base, furnish and install 4" pipe, check valve and gate valve and replace all conduits from wet well up to existing seal offs, install pumps and guide rails, additional core drilling of four 8" holes & removal of unforeseen concrete	City of St. Cloud	Christopher Combs	407-957-7124	<a href="mailto:c.combs@stcloud.org">c.combs@stcloud.org</a>	1300 Ninth Street St. Cloud, FL 34769	\$ 33,894.00	May-13	Jun-13
Turtle Creek Forcemain & Lift Station No. 84	Rehabilitation to include inspection, surface preparations, liner installation, testing, bypass pumping, maintenance of traffic, confined space monitoring/certifications, patching of any areas disturbed or destroyed	City of St. Cloud	Christopher Combs	407-957-7124	<a href="mailto:c.combs@stcloud.org">c.combs@stcloud.org</a>	155 Corey Avenue St. Pete Beach, Florida 33706	\$ 12,900.00	May-13	Nov-13
Manhole Rehabilitation	convert the City of Sunrise's existing Lift Station 107 from a package wet pit/dry pit configuration to a submersible pump configuration	City of St. Pete Beach	Christopher Combs	407-957-7124	<a href="mailto:c.combs@stcloud.org">c.combs@stcloud.org</a>	155 Corey Avenue St. Pete Beach, Florida 33706	\$ 24,990.00	May-12	Aug-12
Lift Station 107 Rehabilitation	Annual contract for wastewater gravity sewer rehabilitation by CIPP	City of Sunrise	Gregg Bagnall	(954) 572-2274	<a href="mailto:G.Bagnall@sunrisefl.gov">G.Bagnall@sunrisefl.gov</a>	10770 W. Oakland Park Blvd., Sunrise, Florida 33351	\$ 494,176.66	Feb-16	Jun-16
Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe	Rehabilitation of mentioned lift stations	City of Tampa	Jim Greiner	813-274-8598	<a href="mailto:Jim.Greiner@tampabay.gov">Jim.Greiner@tampabay.gov</a>	306 E Jackson St #2804AN, Tampa FL 33602	\$ 1,048,495.00	Feb-15	Feb-16
Manhole Rehabilitation - Rebid	Rehabilitation of sanitary sewer manholes	City of Tarpon Springs	James Wheaton	(727) 942-5615	<a href="mailto:jwheaton@tssfl.us">jwheaton@tssfl.us</a>	324 East Pine Street Tarpon Springs, Florida 34688-5004	\$ 18,525.00	Mar-16	Apr-16
Lift Stations Upgrades	Rehabilitation of the wet wells of four lift stations. Bypass pumping and control of sewage flows for the duration of the wet well rehabilitation work.	City of Titusville	Jimmy Gager	(321) 383-5767		555 South Washington Avenue, Titusville, Florida 32796	\$ 73,435.00	Mar-12	Apr-12
Lift Stations Nos. 6, 7, & 9 Rehabilitation	Rehabilitation of mentioned lift stations	City of Treasure Island	Mike Helfrich	(727) 574-4575	<a href="mailto:mhelfrich@mytreasureisland.org">mhelfrich@mytreasureisland.org</a>	1008th Ave., Treasure Island, FL 33706	\$ 884,000.00	Aug-16	Dec-16
Structural Repairs of the Flow Equalization Basin for East Central Regional Water Reclamation Facility	repair damaged concrete slabs, columns and elevated walkways at the ECRWRF Equalization Basin. The Work shall include cleaning the basin, removing unsound concrete, preparing the concrete and reinforcing bars, replacement of damaged reinforcing basin, epoxy adhesive injection, epoxy mortar backfill, repair of construction and expansion joints, and fabrication and installation of escutcheon plates	City of West Palm Beach	Jay Kwag	(561) 822-2100	<a href="mailto:JKwag@wpb.org">JKwag@wpb.org</a>	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 424,770.00	Sep-12	Feb-13
Lift Station Rehabilitation Phase II	refurbishing/repair/replacement of concrete, and metal lift station components along with site related improvements for Lift Station Nos. 11, 12, 13, 15A, 17A, 18, 119, 25, 40, 41, 42, 43, 44, 45, 46, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 67, 102, 201, 202, 203 and 20	City of Weston	Sabrina Baglieri	(954) 385-2000	<a href="mailto:shaglieri@cdwin-floridano.com">shaglieri@cdwin-floridano.com</a>	17200 Royal Palm Blvd, Weston, FL 33326	\$ 1,127,059.28	Sep-12	Mar-13
Phipps Park Booster Pump Station Rehabilitation & Modifications	Booster Pump Station Rehabilitation & Modifications	City of West Palm Beach	Daniel Roberge	(561) 822-2100	<a href="mailto:Drberge@wpb.org">Drberge@wpb.org</a>	401 Clematis St. 5th Floor, West Palm Beach, FL 33401	\$ 219,033.50	Aug-11	Apr-12
7th St. SW RWBS Pump and VFD Replacement	Set up Bypass pump from terminal manhole to existing pump out connection, Vactor clean wet well, Remove pump equipment and piping from existing triplex configuration, Provide and install load plates for under pump base elbows, guide rails, upper brackets, crossover flushing valve and 6" piping complete through chimney walls to existing isolation valves.	Collier County	Nicole Parker	(239) 252 - 4270	<a href="mailto:nicoleparker@collier.gov">nicoleparker@collier.gov</a>	3327 Tamiami Trail E, Naples, FL 34112	\$ 653,400.00	May-13	Mar-14
Lift Station #30 & #32 Rehabilitation	Turnkey installation of the Upper Sugarloaf and the Summerland Master lift stations. Furnish and install precast lift stations and valve vault, pumps, piping & wet well accessories. Help with FR&L coordination. Water Service to be installed to just outside lift station fence and tied in by others. All restoration on lift station plans is including (i.e. fencing, sidewalk, drives etc.), all electrical work for operable lift station, furnish and install RTU components and coordination with Ramrod Key Facility. Dewater into prime contractor supplied injection well. All incoming and outgoing piping will be extended to the boundary of the lift station for tie-in by HGI.	Coral Springs	Steve Seigfried	(954) 796-6668	<a href="mailto:steves@hadistricts.com">steves@hadistricts.com</a>	10300 NW 11th Maror, Coral Springs, FL 33071	\$ 97,710.00	Aug-12	Oct-12
Cudjoe Regional Wastewater Inner Islands Collection System	Turnkey installation of the Upper Sugarloaf and the Summerland Master lift stations. Furnish and install precast lift stations and valve vault, pumps, piping & wet well accessories. Help with FR&L coordination. Water Service to be installed to just outside lift station fence and tied in by others. All restoration on lift station plans is including (i.e. fencing, sidewalk, drives etc.), all electrical work for operable lift station, furnish and install RTU components and coordination with Ramrod Key Facility. Dewater into prime contractor supplied injection well. All incoming and outgoing piping will be extended to the boundary of the lift station for tie-in by HGI.	Cudjoe Inner Islands	David Tregreen	772-834-9498	<a href="mailto:DTregreen@fkra.com">DTregreen@fkra.com</a>	2301 W Sample Road, Bldg. 3 Ste 6A, Pompano Beach, FL 33073	\$ 23,133,374.02	Aug-13	Sep-16
Mad Hatter Linda Lakes & I Repairs	Cleaning & TV Inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Michael Wilson	(239) 543-1005	<a href="mailto:mwilson@fguvserv.co">mwilson@fguvserv.co</a>	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779	\$ 68,700.00	Sep-14	Nov-14

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Rehabilitation & Improvements to Master Lift Station 01	Installation of a new Diesel Engine Driven Pump with an integral fuel tank, on a new support foundation and complete with installed piping, valving, electrical and instrumentation wiring and controls; replacement of control panels, electrical conduit, wiring and instrumentation controls for the existing two (2) 75-hp and one (1) 30-hp pumps in the existing wet well; integration of the new electrical power and control systems into the existing standby power generator; piping tie in and modifications to the existing valve box; upgrade to the existing main utility power supply relocation and re-mounting of the existing SCADA telemetry system, antenna and upgrades to the SCADA system I/O and configuration including additions to the existing remote SCADA monitoring system	Florida Governmental Utility Authority (FGUA)	Dwight Perry	(239) 543-1005	<a href="mailto:dperry@govmserv.com">dperry@govmserv.com</a>	5660 Bayshore Road, Suite 36, North Fort Myers, FL 33917	\$ 239,180.00	Jul-18	Sep-18
Seven Springs Blvd and Humboldt Ave. 1 & 1 Repairs	Cleaning & TV Inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Rob Dickson	(239) 543-1005	<a href="mailto:rdickson@govmserv.com">rdickson@govmserv.com</a>	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779	\$ 99,290.00	Nov-14	Jan-15
Seven Springs / Pasco County Replacing Project & Altona Gardens Clean & TV Collection System	Cleaning & TV Inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Rob Dickson	(239) 543-1005	<a href="mailto:rdickson@govmserv.com">rdickson@govmserv.com</a>	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779	\$ 48,096.00	Aug-15	Oct-15
South Hutchinson Island Repump #2 Station Modifications	Installation of 2 new split case pumps @ 75 HP, new 15Kva Transformer, Lighting panel, VFD's for the pumps, outdoor lighting circuit, multiple different instruments, and removal and replacement of existing generator with new 200 kW generator with stand alone fuel tank	Fort Pierce Utility Authority	Keith Stephens	(772) 466-1600	<a href="mailto:kstephens@fpu.com">kstephens@fpu.com</a>	206 S 6th St., Fort Pierce/Hutchinson Island, FL 34950	\$ 679,152.23	Jan-13	Dec-15
Lift Stations 23, 87, 117 and 212 Rehabilitation	Remove all interior piping inside the wet well, clean interior walls and repair/fill any voids or exposed seams, coat all new concrete with epoxy, install new base plates, install new HDPE piping and associated support brace.	Lovahatchee River District	Joe Jesteadt	561-747-5700	<a href="mailto:Joe.Jesteadt@lrrecd.org">Joe.Jesteadt@lrrecd.org</a>	2500 Jupiter Park Dr., Jupiter FL 33458	\$ 28,980.00	May-12	Aug-12
Simmons Road Drain Repair	Install 36" CIPP liner, hydraulically de-silt the entire storm drain system prior to lining with CIPP liner and prior to installing the pipe liner, inspect the host pipe	Nassau County	David Hearn	(904) 491-7377	<a href="mailto:dhearn@nassaucountynvfl.com">dhearn@nassaucountynvfl.com</a>	96161 Nassau Place, Yulee FL 32097	\$ 250,000.00	Mar-15	Apr-15
Rehabilitation of Sanitary Sewer Concrete Structures and Lift Stations	Lining/Coating of Brick or Precast Manhole, Rehabilitation (Repair and Lining) of structures, Bypass Pumping, Reconstruction Manhole Bench and Flow Channels, Remove and Install Existing Pump Base Plate, Elbow and Guide Rails, Furnish and install PVC, ETC.	Palm Beach County	Joseph Tanacredi	(561) 493-6005	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8105 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 419,578.00	Jan-13	Dec-16
Wastewater Lift Stations Rehab	Installation of 8 new lift stations all new pumps and control panels at all stations, along with new antenna and RTU systems, transformers and electrical services. New Permanent generators were installed at two of the stations along with the corresponding ATS	Palm Beach County	Joseph Tanacredi	(561) 493-6000	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 2,172,785.00	Oct-12	Oct-14
Strategic Wastewater Infrastructure project Sewer Collection	Furnishing all materials, labor, supervision, equipment, supplies, fees, expertise, and services necessary for: Lining of sewer, manhole repair and lining, inflow protectors, repair of gravity sewer and laterals. Repair of 9 wastewater lift stations including wet well, valve vault, coatings, bypass pumping, electrical panels, pumps and concrete pads	Palm Beach County	Joseph Tanacredi	(561) 493-6001	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8101 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,918,320.00	Jan-18	Dec-18
Control Panel LS 8102	Install control panel at lift station 8102	Palm Beach County	Joseph Tanacredi	(561) 493-6002	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8102 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 14,950.00	Jun-13	Aug-13
Lift Station Rehabilitation South Service Area - Phase II	Install 2 new pumps	Palm Beach County	Joseph Tanacredi	(561) 493-6004	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8104 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 308,322.81	Apr-14	Jan-15
I & I Improvements		Palm Beach County	Joseph Tanacredi	(561) 493-6006	<a href="mailto:jtanacredi@pcbwater.com">jtanacredi@pcbwater.com</a>	8106 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 550,690.00	Nov-13	May-14
Belle Glade Sewer I & I Improvements		Palm Beach County WUD	Duane Palumbo	(561) 493-6000	<a href="mailto:dpalumbo@pcbwater.com">dpalumbo@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,343,343.00	Feb-15	Jul-15
Sanitary Sewer & Lift Station Wet Well, Repairs	Project includes new valve vaults, small wet well riser and top slab install. Lift station receiving entire new flygt pump package with new control panel and junction box to be mounted separate per plans. Wet well to be coated with refratta along with two closest manholes to lift station.	Palm Beach County WUD	Pollop Phononwithoon	(561) 493-6123	<a href="mailto:phononwithoon@pcbwater.com">phononwithoon@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,488,751.00	Mar-12	Sep-12
Lift Station #10 rehabilitation	E-3 Force main Rehabilitation from Garden Road to Cherry Lane, Furnishing all labour, equipment and materials for the construction of improvements to the Village's sanitary sewer systems. The work included the complete rehabilitation of three existing pump stations.	City of St. Pete Beach	Ian Wade	(727) 363-9254	<a href="mailto:ian.wade@stpetebeach.org">ian.wade@stpetebeach.org</a>	115 Corey Avenue, St. Pete Beach, FL 33706	\$ 116,112.00	Jul-14	Nov-14
E-3 Force main Rehabilitation	Rehabilitation of wastewater gravity pipelines utilizing the CIPP or Fold and Form Lining method	Town of Palm Beach	Michael Roach	(561) 838-5440	<a href="mailto:mroach@townofpalmbeach.com">mroach@townofpalmbeach.com</a>	951 Old Okeechobee Rd, West Palm Beach, FL 33401	\$ 1,205,730.00	Jul-14	Nov-14
Rehabilitation of Monica, Davis Rd., & Professional Plaza Pump Station	Rehabilitation of wastewater gravity pipelines utilizing the CIPP or Fold and Form Lining method	Village of Palm Springs	John Rouse	(561) 965-4010	<a href="mailto:jrouse@vpsfl.org">jrouse@vpsfl.org</a>	2216 Cypress Lane, Palm Springs, FL 33461	\$ 586,102.00	Jan-18	Jun-18
Continuing Contract for Wastewater Gravity Lines Rehabilitation	4 Lift Station dry can conversions	Palm Beach County WUD	Hassan Hadjimary	(561) 493-6000	<a href="mailto:hahadjimr@pcbwater.com">hahadjimr@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 2,331,350.00	Nov-14	Mar-17
Deerfield Rehab Lift Stations	Lift Station 41 Ugrades, including bypass pumping to allow work to be completed within the wet well; remove and replace pumps, onsite discharge piping, wet well piping, base plates, pump bases, riser pipes, check valves, plug valves, pressure gauges and pump out connection; install new liner in wetwell and effluent force main valve vault; remove control panel, power panel; furnish and install control panel, power panel, and emergency generator with belly tank, concrete pad and ATS; provide associated electrical and instrumentation work.	City of Deerfield Beach	Fred Scott	(954) 480-4418	<a href="mailto:fscott@deerfieldbeach.com">fscott@deerfieldbeach.com</a>	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 391,710.00	Dec-17	Mar-17
Lift Station 41 Upgrades	Rehabilitate 49 sanitary sewers manholes	St. Johns County	James Overton	(904) 209-2614	<a href="mailto:joverton@sjcfl.us">joverton@sjcfl.us</a>	1205 State Road 16, St. Augustine, FL 32084	\$ 210,288.50	Oct-17	May-18
Ponte Verda Sanitary Sewer Manhole Rehabilitation - Group 1 Master Contract	Rehabilitate fifty (50) sanitary sewers manholes	Board of County Commissioners St. Johns County Florida	James Overton	(904) 209-0150	<a href="mailto:joverton@sjcfl.us">joverton@sjcfl.us</a>	500 Ssn Sebastian View St. Augustine FL 32084	\$ 190,574.00	Dec-17	May-18
Lift Station C-18 Rehabilitation	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 310,932.50	Nov-17	Jan-18
Lift Station C-18 Rehab	Rehab of existing wet well and installation of a Generator	Brevard County	Owen Callard	(321) 617-7390	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 269,350.00	Sep-18	Jan-19

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Lift Station V-10 Rehabilitation	Rehabilitation of the existing Lift Station V-10 which included removal of the existing pump house, pipes, valves, floats, electrical cables and connections. Project also included submersible pumps, pipes (force main), power cables, floats, upper brackets, stainless steel guide rail, control panel, transfer switch, tower antenna and electrical connections.	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 236,500.00	Jun-17	Jul-17
M-08 Lift Station Replacement	Installation of the proposed Lift Station M-08, including but not limited to the installation of a new wet well, above-grade valving, pumps, risers, valves, piping, control panel, and associated electrical components, telemetry infrastructure, and the associated instrumentation and controls, as well as converting the existing Lift Station M-08 wet well to a manhole	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 354,000.00	May-17	Nov-17
Lift Station 7 & 8 Improvement	Lift Station Improvements	City of Clearwater	Jeff Walker	(727) 562-4827	<a href="mailto:jeff.walker@myclearwater.com">jeff.walker@myclearwater.com</a>	100 S Myrtle Ave. Clearwater, FL 33756	\$ 1,064,030.00	Oct-17	Aug-18
Master Pump Station Rehabilitation	Modifications to the City of Clewiston's Master Lift Station including but not limited to a new lift station, temporary bypass pumping, demolition, electrical improvements, restoration of underground valve box and its replacement with an aboveground valve pad; replacement of the pumps, base elbows, discharge piping, guiderail system, valves and fittings, electrical and RTU panels; installation of an electrical demarcation box and connection to the existing force main. The project also involves bypass pumping during rehabilitation and site restoration after completion of rehabilitation	City of Clewiston	Danny Williams	(863) 983-1484	<a href="mailto:danny.williams@clewiston-fl.gov">danny.williams@clewiston-fl.gov</a>	115 W Ventura Ave, Clewiston, FL 33440	\$ 997,356.30	May-17	Apr-18
Lift Station T-26 Rehabilitation	Rehabilitation of Lift Station T-26 to include: rehabilitation of existing wet well, demolition of underground valve box and its replacement with an aboveground valve pad; replacement of the pumps, base elbows, discharge piping, guiderail system, valves and fittings, electrical and RTU panels; installation of an electrical demarcation box and connection to the existing force main. The project also involves bypass pumping during rehabilitation and site restoration after completion of rehabilitation	Brevard County	Craig Helping	(321) 633-2089	<a href="mailto:Craig.Helping@brevardcounty.us">Craig.Helping@brevardcounty.us</a>	2725 Judge Fran Jamieson Way, A-213, Viera Beach, FL 32940	\$ 128,450.00	Jan-18	Jun-18
Lift Station T-26 Rehab	Rehab of Lift Station including pipes, pumps, and electrical	Brevard County	Owen Callard	(321) 617-7390	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 148,450.00	Jan-18	Jun-18
Lift Station S-05 Rehab	Install of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 617-7390	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 467,500.00	Apr-18	Aug-18
Master Lift Station Generator Replacement	Remove existing generator and turn over to owner. Remove all wiring associated with existing generator system between generator and ATS and replace with new. Provide new 80KW, 480V, 3phase generator with 200 gallon subbase tank and weather-proof enclosure and critical grade stainless steel silencer	City of Atlantis	Joseph Kusnir	(561) 242-0028	<a href="mailto:stormwater@gmail.com">stormwater@gmail.com</a>	260 Orange Tree Drive, Atlantis, FL 33462	\$ 57,100.00	Jan-18	Feb-18
Master LS Generator Replace	Installation of a generator at the master lift station	City of Atlantis	Mo Thornton	(561) 965-1744	<a href="mailto:mthornton@atlantislifl.com">mthornton@atlantislifl.com</a>	260 Orange Tree Drive, Atlantis, FL 33462	\$ 57,100.00	Jul-17	Feb-18
Australian Ave Sanitary Sewer & Parking Lot Improvements	Gravity sanitary sewer replacement, pavement removal and reconstruction	Town of Palm Beach	John Cairnes	(561) 838-5440	<a href="mailto:john.cairnes@mockros.com">john.cairnes@mockros.com</a>	951 Okeechobee Drive, West Palm Beach, FL 33401	\$ 228,580.00	Jun-17	Oct-17
Wastewater Lift Station No. 8 & 16	Rehabilitation of Lift Station No. 8 & 16, including, but not limited to, bypass pumping, restoration of existing wet well, fencing, demolition of the existing manholes, structural repairs, construction of new valve vaults, submersible pumps, associated force main piping and valves, control panel and associated electrical equipment, and instrumentation	City of St. Pete Beach	Ian Wade	(727) 363-9254	<a href="mailto:lwade@stpetebeach.org">lwade@stpetebeach.org</a>	155 Corey Avenue, St. Pete Beach, Florida 33706	\$ 544,431.43	Apr-17	Dec-17
Melaleuca & Kirk Road	Remove and Replace approximately 270LF of 60" RCP with new headwall south of the intersection of Kirk Rd and Melaleuca Lane.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mikroeger@pbcgov.org">mikroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 198,000.00	Aug-17	Nov-17
WO #10 Woolbright Inlets	Remove and replace 24' of 18" RCP piping and type P6 inlet top and bottom approximately 8' deep within edge of roadway	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mikroeger@pbcgov.org">mikroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 98,000.00	Apr-17	Jun-17
WO #12 Aladdin	Remove and Replace approximately 76LF of 36" RCP at 3860 Aladdin Avenue.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mikroeger@pbcgov.org">mikroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 75,200.00	Feb-17	Mar-17
WO #13 Kirk storm part 2	Rehabilitation of approximately 447 LF of 48- 60" RCP south of the intersection of Kirk Rd and Melaleuca Lane. Quote includes rehabilitation of storm line within Melaleuca Lane performed.	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mikroeger@pbcgov.org">mikroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 171,700.93	Jul-17	Sep-17
WO#16 Lyon Forest Hill	Drainage Improvements per project scope and drawings	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mikroeger@pbcgov.org">mikroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 101,659.32	Jun-18	Sep-17
WO #18 Florida Blvd	Drainage Improvements 24"	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mikroeger@pbcgov.org">mikroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 50,461.06	Jul-17	Aug-17
WO#19 Riverside	Drainage Improvements 18", Driveway and Curbing Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mikroeger@pbcgov.org">mikroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 58,250.00	Aug-17	Sep-17
Riverside	Drainage Improvements 18", Asphalt Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	<a href="mailto:mikroeger@pbcgov.org">mikroeger@pbcgov.org</a>	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 31,395.30	Aug-17	Nov-17
Lift Station #22 - 58L Replacement	Conversion of S+C Station to Submersible Lift Station - Lift Station 84 Rehabilitation	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 59,580.00	Aug-17	Feb-18
Lift Station M18	Rehabilitation to lift station M-18	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@brevardfl.gov">owen.callard@brevardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 123,700.00	Aug-17	Nov-17
Lift Station #1 Rehabilitation	Lift Station #1 Rehabilitation	City of Holly Hill	Wait Smyser	(386) 490-1249	<a href="mailto:Wsmysyer@hollyhill.org">Wsmysyer@hollyhill.org</a>	4401 East Port Pkwy, Port Orange, FL 32127	\$ 510,000.00	Sep-17	Feb-18
Lift Station 7-17W07	Install High Density Polyethylene (HDPE) sheet lining in the lift station/pump station wet wells and manholes, mobilization, bypass pumping (as Additional Pricing), removal of any existing deteriorated coating, preparation of lift station structure to be lined, furnishing and applying the specified cementitious and epoxy coating materials to the interior surface areas of the lift station, applicable QA/QC testing, clean-up, and demobilization.	City of Holly Hill	Wait Smyser	(386) 490-1249	<a href="mailto:Wsmysyer@hollyhill.org">Wsmysyer@hollyhill.org</a>	4401 East Port Pkwy, Port Orange, FL 32127	\$ 289,000.00	Nov-17	May-18
Seminole County 10 LS Rehab 2017	Rehabilitation to 10 lift stations across the County	Seminole County	Jeff Lane	(407) 665-2558	<a href="mailto:lane@seminolecountycl.gov">lane@seminolecountycl.gov</a>	4903 Wayside Dr, Sanford, FL 32771	\$ 539,636.66	Oct-17	Nov-17
Palm Beach County Lift Station Rehabilitation Continuing Construction Contract	Complete electrical system at Lift Station No. 21	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 531,643.60	Sep-17	Mar-18



Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Replacement Lift Station 21	Replacement of Lift Station 21	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 520,568.78	Sep-17	Mar-18
Pipe Draining and Video, And Drainage Repair on Various State Roads	Drainage repair district wide	FDOT	Wayne Harris	(863) 519-2382	<a href="mailto:Wayne.Harris@dot.state.fl.us">Wayne.Harris@dot.state.fl.us</a>	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 306,580.00	Oct-17	Jun-17
Lift Station T-04 Rehab	Rehabilitating existing submersible LS including a new valve pad, tie-in to the existing force main, new control panel, new telemetry tower, site grading, new access driveway	Brevard County	Owen Callard	(321) 933-2089	<a href="mailto:owen.callard@bervardfl.gov">owen.callard@bervardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 195,172.81	Jul-18	Nov-18
Lift Station 29 Replacement	to provide maintenance and construction for water, wastewater and reuse projects	City of Altamonte Springs	Karen McCullen	407-574-8335	<a href="mailto:kmcullen@altamonte.org">kmcullen@altamonte.org</a>	225 Newburyport Avenue, Altamonte Springs, FL 32701	\$ 850,000.00	Sep-16	Jul-17
2016 Telemetry Information Management System Upgrade	Furnishing all materials, labor, supervision, equipment, supplies, fees, expertise, and services necessary to provide and install new remote terminal units (RTUs) with programmable logic controllers (PLCs) to control 50 lift station with associated level transducers, transformers, antenna, solar panels with controllers.	Palm Beach County WUD	Andre McBarnett	(561) 493-6104	<a href="mailto:amcbarnett@pcbwater.com">amcbarnett@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,462,251.50	Feb-17	Aug-18
Greenacres Drainage Improvements	Drainage improvements within 1st Street between the 40 feet west of Swain Boulevard to 130 feet west of Jackson Avenue	City of Greenacres	Zach Gamble	(561) 642-2013	<a href="mailto:zgamble@craventhompson.com">zgamble@craventhompson.com</a>	5800 Melaleuca Lane, Greenacres, FL 33463	\$ 311,148.50	Jun-17	Oct-17
2017 Storm drain Pipe Lining Lining - 16-092	perform high pressure water jetting, rodding, brushing, bucketing and flushing of designated sewer lines and manholes	City of Ormond Beach	Alex Schumann	(386) 676-3306	<a href="mailto:Alex.Schumann@ormondbeach.org">Alex.Schumann@ormondbeach.org</a>	22 South Beach Street, Ormond Beach, FL 32174	\$ 269,210.00	Mar-17	Jul-17
Lift Station 139 Minor Rehab	Lift Station 139 Minor Rehab	Palm Beach County WUD	Pollop Photopornwithoon	(561) 493-6123	<a href="mailto:photopornwithoon@pcbwater.com">photopornwithoon@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 99,621.50	Nov-16	Apr-17
Sand Dollar LS 3 & 4 Repairs	Improvements to the Sand Dollar 3&4 Lift Station	St. Johns County Utility Department	James Overton	(904) 209-2614	<a href="mailto:joverton@sjcfl.us">joverton@sjcfl.us</a>	14150 NW 8th St, Sunrise, FL 33325	\$ 119,490.00	Jul-18	Sep-18
Lift Station #44 - CWPB	Install vertical pumps, motors, and pump control valves, including all accessories	City of West Palm Beach	Yanice Mercado	561-494-1061	<a href="mailto:YMercado@wpb.org">YMercado@wpb.org</a>	1205 State Road 16, St. Augustine, FL 32084	\$ 838,153.00	May-18	Sep-19
Blue Cypress Lake Rd Culvert	replacement of an existing culvert crossing. Elliptical Reinforced Concrete Pipe (ERCP); temporary canal bypass, temporary sheet pile, earthwork, pavement replacement, maintenance of traffic, erosion control	Indian River County	Kristen Lelendecker	(772) 226-1416	<a href="mailto:klelendecker@irccgov.com">klelendecker@irccgov.com</a>	1800 27th Street, Vero Beach, FL 32960	\$ 176,000.00	Apr-18	Jun-18
Lift Station # 3 - Lining	Gravity sewer main lining in lift station #3 basin area	City of North Lauderdale	George Krawczyk	(954) 597-4754	<a href="mailto:GKrawczyk@nlauderdale.org">GKrawczyk@nlauderdale.org</a>	701 Southwest 71st Ave, North Lauderdale, FL 33308	\$ 136,609.00	Mar-18	Oct-18
Earman River Trans Pump Stat	Install a water detection switch in the main mops pump station; install a manufactured pump station in a fiberglass wet well with 2, 40 HP main water pumps	Village of North Palm Beach	Adam Swaney	(561) 691-3442	<a href="mailto:aswaney@earmanubvgo.com">aswaney@earmanubvgo.com</a>	501 US Highway One, North Palm Beach, FL 33408	\$ 346,680.00	Aug-18	Sep-18
Manhole Rehab - Tarpon Springs	Rehabilitation of sanitary sewer manholes	City of Tarpon Springs	Rodney Rainey	(727) 942-5615	<a href="mailto:rrainey@ctcsfl.us">rrainey@ctcsfl.us</a>	324 East Pine Street, Tarpon Springs, FL 34688	\$ 33,975.00	May-18	Jul-18
Emerg Sewer Repair - Seaport	Minimum Service Charge to Mobilize and attempt to locate/repair leaking sewer. (\$2,000 mobilization, and up to 10 hours work included in price. Each additional hour worked after the 10 hours will be billed at \$500/hour.)	Village s of Seaport Condominium Association Inc.	Betty Walsh	(321) 748-6400	<a href="mailto:VOS-Manager@cfrr.com">VOS-Manager@cfrr.com</a>	120 Seaport Blvd, Cape Canaveral, FL 32920	\$ 6,500.00	Apr-18	May-18
Rock Creek Manholes	Manhole Coating	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 19,665.00	Apr-18	May-18
Utilities Complex Electrical	Electrical work utl storage building	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 19,780.00	May-18	Jun-18
Lift Station #16 Piping	LS Piping	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 14,520.00	May-18	Jun-18
Emergency - Belle Glade SEPTIC	Emergency - Belle Glade SEPTIC	Palm Beach County WUD	Gerardo Castellano	(561) 493-6033	<a href="mailto:gcastellano@pcbwater.com">gcastellano@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,325.00	Jun-18	Jul-18
Garden Lakes	Sanitary Sewer and Stormwater Rehabilitation and infrastructure repair	Seminole County	David Omberg	(407) 665-5699	<a href="mailto:dombare@seminolecountyfl.gov">dombare@seminolecountyfl.gov</a>	500 West Lake Mary Blvd, Sanford, FL 32773	\$ 86,702.00	May-18	Jun-18
Top Slab Replacement	8' diameter concrete top slab, H-20 hatch	City of Cooper City	Steve Blanchard	(954) 434-4300	<a href="mailto:SBlanchard@coopercityfl.org">SBlanchard@coopercityfl.org</a>	9090 SW 50th Place, Cooper City, FL 33328	\$ 8,700.00	Jun-18	Jul-18
Construction Services for Brighton Reservation	Construction Services for the installation of cast in place pipe rehabilitation at the Brighton Reservation	Seminole Tribe of Florida	Emran Rahaman	(954) 966-6300	<a href="mailto:emran.rahaman@semitribe.com">emran.rahaman@semitribe.com</a>	6300 STIRLING ROAD, HOLLYWOOD, FLORIDA 33024	\$ 100,706.00	Feb-19	Apr-19
Lift Station No. 4 Minor Rehabilitation	Rehabilitate existing submersible-style waste water plant lift station by removing and re-installing existing pumps and electrical equipment, cleaning and relining wetwells where needed, replacing existing piping in the wetwell and valve vault, replacing bypass connections, and making other improvements	City of Sunrise	Mark Pacitti	(954) 572-2272	<a href="mailto:mpacitti@sunrisefl.gov">mpacitti@sunrisefl.gov</a>	10770 West Oakland Park Blvd., Sunrise, Florida 33351	\$ 89,947.20	Jan-19	Feb-19
Water and Sewer Lines Abandonment Project	abandonment of existing water and sewer mains along with service lines with concrete grout within the boundary of Commerce Park including removal of existing fire hydrants and coat well.	City of Lauderdale Lakes	Masood Nasir	(954) 535-2700	<a href="mailto:mnasir@lauderdalelakes.org">mnasir@lauderdalelakes.org</a>	4300 NW 36th Street Lauderdale Lakes, FL 33319	\$ 81,981.41	Jan-19	Jul-19
Lift Station 383 - Rehabilitation	Gravity sewer main claning, bypass pumping, install of 11,017 LF of 8" CIPP liner	City of Miramar	Jim Frawley	(954) 602-3115	<a href="mailto:jfrawley@miramarfl.gov">jfrawley@miramarfl.gov</a>	2300 Civic Center Place Miramar, FL 33025	\$ 52,862.00	Apr-19	May-19
Gravity Sewer	Gravity sewer main claning, bypass pumping, install of 11,017 LF of 8" CIPP liner	City of Zephyrhills	Mike Perry	813-780-0000	<a href="mailto:mperry@cityzephyrhillsfl.us">mperry@cityzephyrhillsfl.us</a>	39825 Alston Ave Zephyrhills, FL 33542	\$ 343,828.31	Oct-18	Dec-18
Big Crest Haven LS Rail Replacement	Remove and replace SS guide rails and brackets vacuum truck (for cleaning)	Village of Palm Springs	Andrew Klausner	(561) 965-4013	<a href="mailto:aklausner@vpsfl.org">aklausner@vpsfl.org</a>	2216 Cypress Lane Palm Springs, FL 33461-1699	\$ 9,330.00	Feb-19	Feb-19
Lift Station 5133 Emergency Repairs	Remove and Replace (3) -10" Riser Pipes from the Base Elbow up to the Check Valve - Tripex Remove and Replace T- Rails Supply and Install 24" -30" Plug Re-Anchoring of the Elbows as needed	Palm Beach County WUD	Gerardo Castellano	561-493-6033	<a href="mailto:G.Castellano@pcbwater.com">G.Castellano@pcbwater.com</a>	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 57,200.00	Jan-19	Feb-19
Palm beach traveler RV Park	Emergency removal and replacement of up to 10 LF of 8" sewer pipe in the Palm Beach Traveler Park.	Palm Beach Trailer RV Park	Bob Wolf	216 905 6202	<a href="mailto:info@palmbeachtraveler.com">info@palmbeachtraveler.com</a>	6159 Lawrence Rd Lake Worth, FL 33462	\$ 27,800.00	May-19	Jun-19
Lift Station 5-08 Replacement	The Contractor shall furnish all labor, materials, equipment, machinery, tools, apparatus, and transportation and perform all of the work shown on the Drawings and described in the Specifications entitled, Lift Station 5-08 Replacement, as prepared by Honeycutt & Associates, Inc., acting as, and in the Contract Documents entitled, the Engineer, and shall do everything required by this Contract and the other Contract Documents.	Brevard County	Owen Callard	(321) 617-7390	<a href="mailto:owen.callard@bervardfl.gov">owen.callard@bervardfl.gov</a>	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 468,250.00	Aug-18	Aug-19



Hinterland Group Inc  
 2051 W Blue Heron Blvd.  
 Riviera Beach, FL 33404

As of: 11/02/2022

**CIPP Roster: Position, Experience, Expertise, Licenses**

Name	Position	Years of Experience	Expertise	Licenses
Jacob Crowe <b>Percentage of time Assigned to Work:</b> - As Needed	General Manager / Project Manager	23 - Utility Construction 8 - Lining	CCTV PACP Liner Installation, Liner Curing Wet-Out Grouting/Pressure Testing Robotic Service Reconnection	PACP MACP LACP
Butch Forrester <b>Percentage of time Assigned to Work:</b> - As Needed	Project Manager	22	CCTV PACP Liner Installation, Liner Curing Grouting/Pressure Testing Robotic Service Reconnection	PACP HAZWOPER FDOT MOT Geophysical Survey
Kevin Orłowski <b>Percentage of time Assigned to Work:</b> - As Needed	Assistant Project Manager	5	CCTV PACP Liner Installation, Liner Curing Grouting/Pressure Testing Robotic Service Reconnection	PACP LACP
Kaj Rasmussen <b>Percentage of time Assigned to Work:</b> - As Needed	Superintendent	23	CCTV PACP Liner Installation, Liner Curing Grouting/Pressure Testing Robotic Service Reconnection	PACP HAZWOPER FDOT MOT
Carlos Angulo <b>Percentage of time Assigned to Work:</b> - As Needed	Foreman	5	Liner Curing Liner Installation	FDOT MOT
Ivan Pulido <b>Percentage of time Assigned to Work:</b> - As Needed	Robotics Operator / Mechanic Laborer	12	Liner Curing, Liner Installation Wet-Out Grouting/Pressure Testing Robotic Service Reconnection	CDL



As of 8-17-21

**Installed Liner Quantities**

	<b>Avg Diameter</b>	<b>Total Footage Installed</b>
Palm Beach County / R&B	8.586750789	276521
Homestead	7.8203125	20525
Lake Park	32.333333333	1298
Cypress Lakes HOA	27	822
Winter Springs FDOT-E5U37	34	672
City of Palmetto	18	93
Charlotte County	24.47692308	38411
FDOT Martin County	19.5	1877
Desoto	24	157
Bradenton	9.096153846	10127
Delray	9.629411765	25139
Lauderdale by the Sea	8.665322581	19293.9
Golden Bear Properties	27	858
Ormond Beach	20	2842
Clay County	34.90909091	1525
Cape Coral	8.177884615	15054
Manatee County	21.33510638	13856
Riviera Beach	8	1298
Tampa	10.20673077	26181
City of West Palm Beach	14.40140845	21878
Clearwater	11.80769231	31511.7
Zephyrhills	8.623853211	34633
Lake Worth	12.75	1722
Bartow	15.875	509
Maitland	8	1144
Nassau County	36	995
Mangonia Park	8	12795
Village of Golf	9.694444444	2309
Town of Lantana	10	20000
Lantana Airport	19.2	606
FGUA	8	6000
City of Lake City	12.25	8856
Seminole County	10.55147059	17020
Colonial Estates HOA	8	3500
City of Maitland	8	2136
Sebring	8	1685
Miramar	9	375
N Lauderdale	7.875	24873

Palm Beach Gardens	26.76923077	1379
Polk County	20.28942308	51455
Loxahatchee River/Jupiter	10.74202128	29140
<b>Martin County</b>	<b>27.2195122</b>	<b>6109</b>
Mulberry	8.833333333	3391
Stuart	9.022727273	3329
Seminole Tribe	8	3353
Hickory Ridge	18	92
Fort Lauderdale	19.5	1395
FLO-TECH FDOT	18.85714286	463
Cypress Lakes	23.28358209	7087
Dade County (Miami)	7.822222222	22722
River Ridge	18	510
Santa Rosa County	39.53846154	981
Okeechobee	24	63
Naples	12.25	14092
Cooper City	7.708333333	9344
Pensacola ECUA	8.076446281	49926
Palm Coast	44	828
Orange County	8.049479167	79380
Pipers Landing	28.5	750
Coral Ridge	23.57142857	916
Largo	8.262886598	25908
Lantana	12.425	2577
Lands End	18	32
FPL	18	356
Lee County	27	972
Tequesta	22.82142857	4895
Sarasota	8.021551724	23347
Maestre	7.75	352
Titusville	25.90909091	3952
Lakewood Villas	7.75	387
Ocean Ridge	8.875	500
Palm Bay	24	188
Brevard	25.5	266
SWA Leachate	12	470
Englewood	7.75	15217
St Lucie	20.25	511
Lauderdale Marine	15	236
Georgetown	24	688
Goldsboro	7.75	3502
Newberry	7.75	1405
Wellington	17.57142857	2832
Village of North Palm Beach	36	620
Atlantis	7.75	875
PGA Village	31.5	338
Bay County	31.36363636	1618

Breakfast Point	60	159
Hallandale	18	18
<b>TOTAL FOOTAGE</b>		<b>1,028,023.6</b>



Hinterland Group, Inc.  
2051 W. Blue Heron Blvd.  
Riviera Beach, FL 33404

3/8/2021

For questions or comments please contact us at (561) 640-3503

**REFERENCE LIST**

Owner	Project Title	Completion Date	Contact Information	Cleaned, Televised and Lined Linear Footage	Diameters
Palm Beach County Water Utilities Department	12-063, 14-088, 16-092, 17-016, 16-092	On going	Contact: Polop Phonpornwithoon Phone: 561-493-6154 PPhonpornwithoon@bcwater.com	255,746	8"-24"
City of Clearwater	Sanitary Sewer Rehab – Section A CIPP – Annual Contract	Annual Contract held since February, 2015	Contact: Rose Lara Phone: 727-224-7062 Rose.Lara@myClearwater.com	28,225	8" to 24"
Palm Beach Gardens	Stormwater Project	On Going	Contact: Daniel Widdick 561-804-7044 dwiddick@pbgrfl.com	1,379	12"-36"
Polk County	Storm Water Project	On Going	Contact: Doug Gable 863-535-2285 DougGable@polk-county.net	37,992	15"-36"
Charlotte County	Storm Sewer Rehab.	On Going	Contact: Randy Vowell 575-3680 Randy.Vowell@charlottefl.com	24,566	12"-72"
N Lauderdale	I&I Program	On Going	Contact: George Krawczyk, P.E., CFM 954-724-7070 gkrawczyk@nlauderdale.org	24,873	8"-10"
Manatee County	Storm Improvements	On Going	Contact: Clint Rimer 941-708-7430 clint.rimer@mymanatee.org	13,441	12"-36"
Martin County	Stormwater Infrastructure	On Going	Contact: Nick Murcia 288-5761 nmurcia@martin.fl.us	5,229	12"-60"
Zephyrhills	I&I Program	Jan, 2017	Contact: Joey Theel 813-780-0006 JTheel@cizephyrhills.fl.us	34,633	8"-12"
City of Naples	CIPP Lining	On Going	Contact: Bob Dorta 239-213-5117 rdorta@naplesgov.com	14,092	12"-36"
City of Largo	CIPP Lining	On Going	Contact: Brian Highnote 727-587-6713 X 4402 bhighnote@largo.com	21,964	12"36"
Town of Palm Beach	E-3 Forcemain Rehabilitation	November, 2014	Contact: Doug Terry 561-838-5440 Dterry@townofpalmbeach.com	6,000	12" Force main
Town of Lantana	CIPP and Manhole Rehab 2015	June, 2015	Contact: Darrell Blom 561-540-5750 Dblom@lantana.org	20,000	8" to 12"
City of Delray	CIPP Lining	On going	Contact: Spencer Britt 561-243-7164 Britt@mydelraybeach.com	25,199	8"-12"
Ormond Beach	I&I Program	July, 2017	Contact: Alex Schuman 386-676-3306 Alex.Schumann@ormondbeach.org	2,842	12"-36"

