



April 24, 2026

Mr. Ronald Wiedeman, P.E.
City Engineer
City of Crest Hill
2090 Oakland Ave
Crest Hill, Illinois 60403

RE: Inner Circle Dr. Phase 2 Bid Results for Watermain Improvement project Crest Hill, IL

Dear Mr. Wiedeman,

We have evaluated the bids received and read aloud on April 16, 2026 for the Inner Circle Dr Phase 2 Water Main Improvement Project. The project includes, but is not limited to, watermain and storm sewer replacement, new curb and gutter, sidewalks and PCC driveways and rehabilitate the roadway.

Bids were received from the following contractors:

- PT Ferro Construction Co (\$933,295.46)
- Austin Tyler Construction Inc (\$947,412.63)
- MJ Underground Inc (\$1,052,861.07)
- Len Cox & Sons Excavating (\$1,234,567.89)
- D Construction Inc (\$1,307,510.07)

The engineer's estimate was \$1,157,489.00. The apparent low bid was submitted PT Ferro Construction Co \$933,295.46. PF Ferro Construction Co's bid was reviewed and no arithmetic errors were found.

We recommend the award of the contract for construction of the Innercircle Dr Phase 2 Water Main Improvement Project to PF Ferro Construction Co in the amount of \$933,295.46. If you have any questions or require further information, please contact me at 630.254.1522 or by email at jholy@v3co.com

Sincerely,
V3 Companies of Illinois, Ltd.

A handwritten signature in blue ink that reads "Jason Holy".

Jason Holy, P.E.
Senior Project Manager