

September 19, 2023

Mr. John Angerstein, City Administrator  
City of Crockett  
200 N. 5<sup>th</sup> Street  
Crockett, Texas 75835

**via email only**

**Re: MLK Street Improvements  
TxCDBG Contract No. CDV21-0080  
Crockett, Texas**

Dear Mr. Angerstein,

Sealed bids were received, publicly opened, and read aloud for the above referenced project on September 12, 2023, at 2:00 P.M. at Crockett, City Hall. Only one bid was received as shown on the attached bid tabulation.


The notification and advertising process for this bid included advertisement in the local newspaper, electronic notifications to contractors and subcontractors, know to perform this type of work, and presentation of the plans and specifications on [www.civcastusa.com](http://www.civcastusa.com).

Crockett Construction from Crockett, Texas was the only bidder and submitted bids on Scheule 1 and Schedule 2. The low bid for Schedule 2 was \$293,232.00 which is slightly lower than the available grant funds of approximately \$309,000.

From review of the information provided in the contractor's bid proposal, and prior experience with the contractor, the low bidder for Schedule 2 appears to be qualified to perform the work required and is capable of successfully completing the project.

Thank you,

**KSA**



Robert L. Thurber, P.E.  
Senior Project Manager

Enclosure

pc: Ms. Mitzy Stefka, City Secretary, (w/encl. via email only)  
Ms. Wanda Vance, Grant Administrator, (w/encl., via email only)  
File: CT.074 Correspondence/Client

# BID TABULATION

**City of Crockett**  
**2023-2024 TxDBG Community Development**  
**KSA Project No. CT.074**  
**Bid Date: 09/12/23**

**01**  
 Crockett Construction  
 1045 State Hwy 7 West  
 Crockett, TX 75835  
 936.544.2500

BID ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL PRICE
<b>SCHEDULE 1.0 -</b>					
1.01	Mobilization, Insurance, and Bonds	LS	1	\$13,000.00	\$13,000.00
1.02	Project Sign	EA	1	\$2,000.00	\$2,000.00
1.03	Barricades, Signs and Traffic Control	LS	1	\$2,000.00	\$2,000.00
1.04	Stormwater Pollution Prevention	LS	1	\$1,500.00	\$1,500.00
1.05	Cement Pulva-Mix, Treat for Micro-Cracking and Recompact Existing Pavement	SY	3,615	\$15.00	\$54,225.00
1.06	2-in HMAC Type D Surface Course	SY	3,337	\$29.00	\$96,773.00
1.07	Cement (6%)	TON	80	\$336.00	\$26,880.00
1.08	Prime Coat	GAL	1,001	\$12.00	\$12,012.00
1.09	Asphalt Driveway Reconstruction	SY	31	\$90.00	\$2,790.00
1.10	Adjust Manhole to Grade	EA	2	\$1,700.00	\$3,400.00
<b>SCHEDULE 1.0 SUBTOTAL:</b>				<b>\$214,580.00</b>	
<b>SCHEDULE 2.0 -</b>					
2.01	Mobilization, Insurance, and Bonds	LS	1	\$13,000.00	\$13,000.00
2.02	Project Sign	EA	1	\$2,000.00	\$2,000.00
2.03	Barricades, Signs and Traffic Control	LS	1	\$2,000.00	\$2,000.00
2.04	Stormwater Pollution Prevention	LS	1	\$1,500.00	\$1,500.00
2.05	Cement Pulva-Mix, Treat for Micro-Cracking and Recompact Existing Pavement	SY	4,905	\$15.00	\$73,575.00
2.06	2-in HMAC Type D Surface Course	SY	4,905	\$29.00	\$142,245.00
2.07	Cement (6%)	TON	112	\$336.00	\$37,632.00
2.08	Prime Coat	GAL	1,490	\$12.00	\$17,880.00
2.09	Adjust Manhole to Grade	EA	2	\$1,700.00	\$3,400.00
<b>SCHEDULE 2.0 SUBTOTAL:</b>				<b>\$293,232.00</b>	
<b>TOTAL BID AMOUNT:</b>				<b>\$507,812.00</b>	

Compiled by:  
**KSA**  
 TBPE Firm Registration No. F-1351  
  
 Robert L. Thurber, P.E.  
 Project Manager