

EXHIBIT CFee Schedule Estimates

Estimated Stated Construction Cost Limitation	\$	8,500,000.00	
** Basic Design/Engineering Services			
Pre-Design Phase	\$	29,700.00	CPL
Schematic Design	\$	55,444.50	
Design Development	\$	107,100.00	
Construction Documents	\$	214,200.00	CPL
CM Bid Phase Assist	\$	21,955.50	
Construction Administration	\$ \$ \$ \$	107,100.00	
	\$	535,500.00	6.30%
Site Due Diligence Information and Additional Tasks Neces	sary to D	esign & Engineer	
Hydro Study	\$	4,000.00	CPL
			Ву
Boundary & Topo Survey	\$ \$ \$	-	City
Erosion Control Plan	\$	3,500.00	CPL
NPDES	\$	1,500.00	CPL
			Ву
Geotech	\$	-	City
			Ву
Phase I	\$ \$	-	City
Hydro Study for Additional Detention Pond	\$	-	N/A
			Ву
Utility Survey	\$	-	City
Douthit Ferry Road Access Design/DOT Coordination			
and Cross-site Access Road Design	<u> </u>	9,500.00	CPL
	\$	18,500.00	
Tot		554,000.00	
Expense Allowance	\$	5,000.00	

Additional Services (upon request of the City)

CM As-Built Assists \$3,500 for arch (estimates) \$1,500 per discipline

^{**} subject to adjustment pending final construction cost as approved by the City