



ITB #505-3320-54-3408

Project: **High Pressure Zone Modifications**



Review Phase: **Bid Review**

Bid Date: **January 9, 2025; 3:00pm**

Review Date: **January 13, 2025**

Review Author: **Paul Boyer, PE (Prime Engineering)**

Bid Rank	Contractor Name	Base Items (\$)	Owner Controlled Allowance (\$)	Bid Price (\$)	Price Above Lowest Bidder (\$)	Percent Above Lowest Bidder (%)
1	F.S. Scarbrough, LLC	\$1,349,000.00	\$150,000.00	\$1,499,000.00	-	-
2	HD Excavations & Utilities, LLC	\$1,487,807.50	\$150,000.00	\$1,637,807.50	\$138,807.50	9.3%
3	SH Ceel Contracting	\$2,426,610.00	\$150,000.00	\$2,576,610.00	\$1,077,610.00	71.9%
4	C.W. Matthews	\$2,530,810.59	\$150,000.00	\$2,680,810.59	\$1,181,810.59	78.8%
5	RDJE, Inc.	\$3,024,051.00	\$150,000.00	\$3,174,051.00	\$1,675,051.00	111.7%
6	Site Engineering, Inc.	\$3,261,250.00	\$150,000.00	\$3,411,250.00	\$1,912,250.00	127.6%

Lowest Bidder Cost	\$1,349,000.00	\$150,000.00	\$1,499,000.00
Average Bidder Cost	\$2,346,588.18	\$150,000.00	\$2,496,588.18