



Quote: 11734 / Date: 1/15/2025

Customer

ASA Fire Protection
611 Grassdale Road
Cartersville, GA
30121, US
(770) 334-8713

Dallas Police Department
120 Main Street
Dallas, Ga
30132

Prepared By:
Jeremiah Murphy
7703348713
jeremiah@asafire.com

Bill Gorman
678-449-6713
bgorman@dallas-ga.gov

Project: **Dallas Police Department Access Control**

Scope of Work

This quote is to replace the existing Keyscan Card Access Main Panel with the ICT headend. All existing card readers, strikes, locks, door contacts, wire, etc., will remain. Only 2 new card access doors will be added to this system. If any issues are found with the existing system, additional charges may be needed to fix those items.

ICT WX Trove Kits

	Quantity
ICT WX Trove 4 Door Altronix Kit	1 ea

ICT Expansion Kits

	Quantity
ICT 4 Door Expansion Kit	1 ea

ICT Card Readers

	Quantity
ICT SG Card Reader 125kHz	2 ea

Electric Strikes

	Quantity
HES 8000 Series Electric Strike	2 ea

Door Contacts



Quote: 11734 / Date: 1/15/2025

Quantity

GRI Surface Mount Mini Door Contact 1" Gap with 18" NON-Armored Cable

2 ea

Wire

Quantity

Access Control Composite Cable 1000'

1 ea

Misc.

Quantity

Misc. Material (J-Hooks, etc.)

1 ea

Included (+)

1. This quote is valid for 30 days from the estimation listed date.
2. Submittals are included with this proposal upon request.
3. Normal parts delivery via freight (ground) is included in this proposal.
4. ASA to provide the above listed parts as "New" in this proposal.
5. This agreement is subject to ASA Terms & Conditions and can be provided upon request.
6. This proposal is based on ASA having access to all locations needed to perform the listed work. (ALL to be scheduled in advance.) Any Return trip due to ASA not having access to a location is subject to a trip charge and rescheduling fee.
7. A 1 year warranty is included in this quote. Additional years of warranty can be added at your request.

Excluded (-)

1. ALL conduit, power, back boxes, electrical raceways or dedicated power to be provided by others.
2. NO coring, painting, patching, trenching or networking is provided in this proposal.
3. If a Scissor lift is needed for this project, it will be an addition to this proposal and is NOT covered in this agreement.
4. This agreement does NOT include After-Hours, Nights, Weekend, Holiday, Government or Prevailing Wages.
5. Any Additions by the Customer, Client, AHJ, EC or GC are not covered and will be a change to this agreement.
6. ASA is not responsible for any delays in shipping due to the Pandemic /Tariffs or Imports.
7. If a PE or UL Listings are needed for planning, permitting, or monitoring it is an ADDITION to this proposal and NOT covered.
8. No damper control/shutdown included in this proposal
9. ASA is NOT responsible for acts of god, misuse or vandalism.

Notes

ALL CONDUIT, POWER, BACK BOXES, ELECTRICAL RACEWAYS, PULL STRINGS, & DEDICATED POWER TO BE PROVIDED AND INSTALLED BY OTHERS



Quote: 11734 / Date: 1/15/2025

- *A MONITORING SERVICE IS NOT INCLUDED WITHIN THIS PROPOSAL*
- *ALL BASE PANEL PROGRAMMING TO BE PROVIDED BY OTHERS*
- *ANY CHANGES OR ADDITIONS REQUIRED BY THE FIRE MARSHALL WILL BE AN ADDITIONAL CHARGE*
- *DEMO IS NOT INCLUDED IN THE PRICING OF THIS PROPOSAL*
- *PAYMENT VIA CREDIT CARD WILL RESULT IN A 3% SURCHARGE*
- *SITE PARKING SHALL BE INCLUDED AT NO CHARGE TO ASA. *
- *DAVIS BACON WAGES ARE NOT INCLUDED*

Summary

Subtotal	\$15,640.88
Planning/Shipping/SC	\$309.12

\$15,950.00

Accepted By

Date

.....