
 
MEMO TO:  Chad Orn  
  Deputy Director for Planning  
 
FROM: Sletmoe, Traci K. 
  Local Government Division 
 
DATE: 5/12/2026 
 
SUBJECT: Flexible Transportation Fund Program Agreement for Project No. FXYA-5-

983(077), PCN 24928 in the City of Dickinson 
 
 
The purpose of this contract is to provide financial assistance to the Local Public 
Agency to improve transportation infrastructure as authorized by ND Century Code  
24-02-37.3.  
 
 
Contract #38260782 
The total estimated project cost is $5,552,962.54 
The maximum Flex Fund award is $2,483,411.64 
 
 
38/tks 
 
Contract routing: 
Traci Sletmoe-Contract Owner 
Kent Leben – Contract Review  
Brandon Beise – Contract Review  
Derek Pfeifer 
Nicole Lagasse 
LPA Chairperson 
LPA Auditor 
Clint Morgenstern 
Chad Orn  
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NDDOT Contract No. 38260782 

 
North Dakota Department of Transportation 

FLEXIBLE TRANSPORTATION FUND PROGRAM AGREEMENT 
 
Project No.: FXYA-5-983(077) 

PCN: 24928 

LPA City of Dickinson  

Location: 10TH AVENUE FROM 12TH STREET TO 21ST STREET 

Length: 0.9 miles 
 
It is agreed by and between the Local Public Agency of City of Dickinson, North Dakota, hereinafter referred 
to as the LPA, and the state of North Dakota, acting by and through its Director of Transportation, 
hereinafter referred to as NDDOT, whose address is 608 East Boulevard Avenue, Bismarck, North Dakota 
58505-0700: 
 

a. All construction and engineering contracts and agreements must be reviewed by NDDOT, and 

the LPA must receive written concurrence from NDDOT prior to execution. The estimated grant 

amount is $2,483,411.64 . The eligible project cost will be the total sum of the contracts and 

agreements approved by NDDOT.  

• Additional Funding Clause: None 

b. NDDOT will reimburse the LPA up to a maximum of $2,483,411.64 . The remaining eligible 

costs will be the responsibility of the LPA.  

c. Eligible project costs are limited to the scope of work as described in the approved project 

application which is incorporated and made part of this agreement. Any work in addition to or 

beyond the scope of work is not eligible for reimbursement and is the responsibility of the LPA.  

d. ROW is not an eligible cost - The LPA will provide or acquire the right of way required for 

construction of the project without state aid or cost to NDDOT. The LPA will remove any existing 

encroachment upon the right of way and the LPA will be responsible for any claim arising from 

the acquisition of or the failure to acquire such right of way. 

e. The LPA will provide any necessary permits or agreements required for utility facilities that will 

be installed or allowed to remain within or crossing the right of way. 

f. The LPA is responsible for securing necessary permits, authorizations, and clearances required 

by any Local, State, or Federal regulatory agency, or railroad, prior to construction of the project.  

These must be provided to NDDOT upon request. 

g. Adequate preliminary and construction engineering and inspection shall be provided by the 

LPA. The LPA shall keep and make available to NDDOT all project records upon request. 
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h. The LPA will provide for the signing and marking of the project, during and after construction, 

in accordance with the latest edition of the Manual on Uniform Traffic Control Devices for 

Streets and Highways. 

i. The terms of this agreement shall not be waived, altered, modified, supplemented, or amended, 

in any manner whatsoever, except by written instrument signed by the parties. 

j. After completion of construction, the LPA will, at its own cost and expense, maintain the project 

and will make ample provision each year for such maintenance. 

k. The LPA shall comply with all applicable laws and rules, including, but not limited to, those 

relating to nondiscrimination, accessibility, and civil rights.  

l. The Risk Management Appendix, attached, is hereby incorporated, and made part of this 

agreement.  
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EXECUTED that date last below signed. 
 
 
 
 
 
ATTEST: 

  
 
LPA OF 
 
__________________________________ 
 
 

   
Auditor (TYPE OR PRINT)  CHAIRPERSON (TYPE OR PRINT) 

   
   
SIGNATURE  SIGNATURE 

 
 

  

DATE  DATE 

   
   
 
APPROVED as to substance: 

 NORTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
 

  

   
LOCAL GOVERNMENT ENGINEER (TYPE OR PRINT)  DEPUTY DIRECTOR (TYPE OR PRINT) 

 
 

  

SIGNATURE  SIGNATURE 

 
 

  

DATE 

 
 
 
 
 

 DATE 

CLA 1399 (Div. 38) 
L.D. Approved 06-2024; 4-26 
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Risk Management Appendix 
 

Routine* Service Agreements with Sovereign Entities and Political Subdivisions of the State of North Dakota: 
Parties:   State – State of North Dakota, its agencies, officers and employees 
 Governmental Entity – The Governmental Entity executing the attached document, its agencies, officers and employees 
 Governments – State and Government Entity, as defined above 
 
Each party agrees to assume its own liability for any and all claims of any nature including all costs, expenses and attorney’s fees 
which may in any manner result from or arise out of this agreement. 
 
Each party shall secure and keep in force during the term of this agreement, from insurance companies, government self-insurance 
pools or government self-retention funds, authorized to do business in North Dakota, the following insurance coverages: 
 
1) Commercial general liability and automobile liability insurance – minimum limits of liability required of the Governmental Entity 

are $468,750 per person and $1,875,000 per occurrence.  The minimum limits of liability required of the State are $468,750 
per person and $1,875,000 per occurrence.  

2) Workers compensation insurance meeting all statutory limits. 
3) The policies and endorsements may not be canceled or modified without thirty (30) days prior written notice to the undersigned 

State representative. 
 
The State reserves the right to obtain complete, certified copies of all required insurance documents, policies, or 
endorsements at any time. 
 
Each party that hires subcontractors shall require any non-public subcontractors, prior to commencement of work set out under an 
agreement between that party and the non-public subcontractor, to: 
 
Defend, indemnify, and hold harmless the Governments, its agencies, officers and employees, from and against claims based on the 
vicarious liability of the Governments or its agents, but not against claims based on the Government’s contributory negligence, 
comparative and/or contributory negligence or fault, sole negligence, or intentional misconduct.  The legal defense provided by the 
Subcontractor to the Governments under this provision must be free of any conflicts of interest, even if retention of separate legal 
counsel for the Governments is necessary.  Subcontractor also agrees to defend, indemnify, and hold the Governments harmless for 
all costs, expenses and attorneys' fees incurred if the Governments prevail in an action against Subcontractor in establishing and 
litigating the indemnification coverage provided herein.  This obligation shall continue after the termination of this agreement. 

 
Subcontractor shall secure and keep in force during the term of this agreement, from insurance companies, government self-insurance 
pools or government self-retention funds authorized to do business in North Dakota: 1) commercial general liability; 2) automobile 
liability; and 3) workers compensation insurance all covering the Subcontractor for any and all claims of any nature which may in any 
manner arise out of or result from this agreement.  The minimum limits of liability required are $500,000 per person and $2,000,000 
per occurrence for commercial general liability and automobile liability coverages, and statutory limits for workers compensation. The 
Governments shall be endorsed on the commercial general liability policy and automobile liability policy as additional insureds. The 
Governments shall have all the benefits, rights and coverages of an additional insured under these policies that shall not be limited to 
the minimum limits of insurance required by this agreement or by the contractual indemnity obligations of the Contractor. Said 
endorsement shall contain a “Waiver of Subrogation” waiving any right of recovery the insurance company may have against the 
Governments as well as provisions that the policy and/or endorsement may not be canceled or modified without thirty (30) days prior 
written notice to the undersigned representatives of the Governments, and that any attorney who represents the State under this 
policy must first qualify as and be appointed by the North Dakota Attorney General as a Special Assistant Attorney General as required 
under N.D.C.C. Section 54-12-08.  Subcontractor’s insurance coverage shall be primary (i.e., pay first) as respects any insurance, 
self-insurance or self-retention maintained by the Governments.  Any insurance, self-insurance or self-retention maintained by the 
Governments shall be excess of the Contractor’s insurance and the Subcontractor’s insurance and shall not contribute with them.  
The insolvency or bankruptcy of the insured Subcontractor shall not release the insurer from payment under the policy, even when 
such insolvency or bankruptcy prevents the insured Subcontractor from meeting the retention limit under the policy.  Any deductible 
amount or other obligations under the Subcontractor’s policy(ies) shall be the sole responsibility of the Subcontractor.  This insurance 
may be in policy or policies of insurance, primary and excess, including the so-called umbrella or catastrophe form and be placed with 
insurers rated “A-” or better by A.M. Best Company, Inc.  The Governments will be indemnified, saved, and held harmless to the full 
extent of any coverage actually secured by the Subcontractor in excess of the minimum requirements set forth above.  The 
Government Entity that hired the Subcontractor shall be held responsible for ensuring compliance with the above requirements by all 
Subcontractors.  The Governments reserve the right to obtain complete, certified copies of all required insurance documents, policies, 
or endorsements at any time. 

 
*See North Dakota Risk Management Manual, section 5.1 for discussion of “unique” and “routine” agreements. 
 

RM Consulted 2007 
Revised 6-25 
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Sletmoe, Traci K.

From: nd.gov <no-reply@messages.nd.gov>
Sent: Thursday, September 18, 2025 1:19 PM
To: -Info-DOT Flexible Transportation Fund
Subject: Re: DOT - Flexible Transportation Fund Program (Flex Fund) Application (2025) - SFN 

62403

Categories: Application Complete

 

 DOT - Flexible Transportation Fund Program (Flex Fund) Application 
(2025) - SFN 62403 

 

Email Address of 
Contact Person to 
Receive Confirmation 
of the Completed Form 

natalie.birchak@dickinsongov.com 

Local Public Agency 
Type 

City 

City Name Dickinson 

Name Joshua Skluzacek 

Phone Number (701) 456-7744 

Email joshua.skluzacek@dickinsongov.com 

Name Scott Decker 

Phone Number (701) 456-7870 

Email scott.decker@dickinsongov.com 

Name Dustin Dassinger 

Phone Number (701) 456-7739 

Email dustin.dassinger@dickinsongov.com 

Has a consultant 
engineer been involved 
in the project? 

Yes 

Consulting Engineering 
Firm 

SRF Consulting Group 

Project Manager Name Ryan Schuehle 

Phone Number (701) 354-2406 

Email RSchuehle@srfconsulting.com 
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Does the project 
include multiple 
jurisdictions? 

No 

Does the LPA maintain 
the roadway? 

Yes 

Total Project Cost 5552962.54 

Upload Project 
Estimate (pdf) 
(estimate should be 
prepared by an 
engineer or county 
highway department 
and include a 
breakdown of funding 
splits between Flex 
Funds, Local Funds, 
Outside Funds) 

10th Ave Cost Estimate.pdf  

Flex Funds Requested 2483411.64 

Local Funds 2832101.90 

Outside Funding 237540.00 

Outside Funding 
Source 

ND State Water Commission DWR 

Project Location 10th Ave E is located on the east side of 
Dickinson. The project area will run 
north/south from 21st Street East to Museum 
Drive East. It is a local corridor, provides 
access over I-94, and serves mostly 
residential areas. 

Upload Project Map 
(pdf) 

10th Ave Project Map.pdf  

Project Length 0.9 

What phases are 
included in the 
application? (only 
checked items are 
eligible for 
reimbursement) 

Construction 
Construction Engineering 
Utilities 

What phases of the 
project are 
completed? 
(completed items are 

Preliminary Engineering 
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NOT eligible for 
reimbursement) 

Does the project 
improve or maintain a 
paved or unpaid 
roadway or bridge? 

No 

Primary Project Work 
Type 

RECONSTRUCTION 

Does the project 
improve or maintain a 
paved or unpaved 
roadway or bridge? 

Yes 

Does this project 
include a major 
structure (greater than 
20 feet in span)? 

Yes 

Bridge ID number 0094-062.486 

Does this project 
include work on a 
minor structure (span 
of less than 20 feet)? 

No 

Proposed surface type Pavement 

Average daily traffic 6450 

Speed limit on 
roadway 

35 

Design speed 35 

Proposed construction 
year 

2026 

Is the project ready to 
be advertised for bid? 

Yes 

Does the project serve 
as a local corridor? 

Yes 

Description of Project 
Need (Review 
guidance document 
scoring for information 
to include) 

10th Avenue East serves as a vital local 
corridor on the east side of Dickinson, 
originally constructed as a Minor Arterial. As 
development has grown on the east side, this 
route needs to be updated to accommodate 
the current and future residential and 
business growth. While the original 
construction date is unknown, the roadway 
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has undergone routine maintenance 
including crack filling, pothole patching, and 
subgrade repairs. Despite these efforts, the 
pavement continues to show significant 
deterioration, including rutting, longitudinal, 
transverse, and alligator cracking. No street 
lighting exists along the route north of the 
Interstate 94 intersection, creating 
potentially hazardous conditions for 
pedestrians and motorists alike. The lighting 
south of the interstate is extremely poor, 
using wood poles with an extension arm to 
hold the light fixture. The corridor currently 
transitions from a three-lane section south of 
Museum Drive to a two-lane section north of 
I-94, creating inconsistent traffic flow and 
safety concerns.  
 
The proposed project will consist of 
reconstruction of the full depth of pavement 
of the roadway, with the intent of salvaging as 
much of the existing pavement and utilizing it 
as aggregate base material after widening the 
street cross section to a uniform 46-feet 
pavement width including a center turning 
lane, ADA improvements throughout the 
corridor, and storm water improvements to 
include upsizing the storm water main and 
additional inlets as per the City of Dickinson 
Drainage Master Plan Report. We intend to 
perform asphalt milling, full-depth 
reclamation (FDR), and a hot mix asphalt 
overlay as part of the upgrade process. 
Additionally, new and updated street lighting 
will be added along the route to meet the City 
of Dickinson standards. Within the project 
area, 750 feet of 14-inch asbestos concrete 
pipe will also be upgraded to 14-inch PVC. 
The Project’s design will reduce conflict 
points, increase accessibility, and improve 
safety at crossings. 
 
Key infrastructure deficiencies include: 
• Severely deteriorated pavement with lack of 
adequate curb and gutter and shoulders. 
• Undersized stormwater system, as 
identified in the Dickinson Drainage Master 
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Plan. 
• Lack of street lighting north of I-94 and 
outdated lighting south of it. 
• Existing ADA crossings along the roadway 
do not meet current standards. 
• Aging water main with approximately 750 
feet of 14-inch asbestos concrete pipe to be 
replaced with 14-inch PVC. 
• Ongoing growth and traffic increase in the 
area underscore the need for dedicated 
turning lanes to support increased traffic 
volumes, enhance flow, and reduce 
congestion as identified in the Traffic 
Operations Study for 10th Ave E. 
 
The project will address these issues 
through: 
• Full-depth reclamation with hot mix asphalt 
surfacing, reducing long-term maintenance 
costs and addressing recurring issues. 
• Addition of center turning lane. 
• Stormwater upgrades include upsized 
mains, additional inlets, and a new 
catchment pond. 
• Installation of new LED street lighting to 
meet city standards. 
• Targeted watermain replacement along the 
corridor. 
 
The Project will maintain the current pathway 
along the west side of the project area. 
Pedestrian and ADA improvements are a 
central focus. Enhancements include: 
• ADA-compliant sidewalks and crosswalks 
throughout the corridor. 
• Accessible pedestrian signals and crossing 
beacons. 
• Upgraded pedestrian lighting and signage 
along the existing shared-use path. 
• Improved connectivity and safety for non-
motorized users, especially near Friendship 
Park, which has increased pedestrian activity 
in the area. 
 
The corridor supports current and future 
residential and commercial development, 
with adjacent undeveloped land identified as 
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prime for growth. Upgrading this 
infrastructure will support economic 
development, improve mobility, and enhance 
safety for all users. Final plans can be 
provided upon request.  

Attach supporting 
documents here: 

10th Ave E overpass.pdf 
10th Ave E going North.pdf 
10th Ave E and Museum Drive 
Intersection.pdf 
Documented CATEX 1.pdf 
Documented CATEX 2.pdf 
Documented CATEX 3.pdf 
Documented CATEX 4.pdf 
Draft Traffic Op Study for 10th Ave.pdf 
Public Involvement Report.pdf 

    
 

 

You can edit this submission easily. 
 

Attachments: Because the total size is more than 20MB the uploads are not attached.  
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