| BID TAB | | | | | |
|--|----------|----|---------------|--------------------|---|
| June 1, 2022 2:00 p.m. | | | | | |
| Bids for Mt. Moriah Improvements | | | | | |
| | | | | | |
| | | | | <u>Acknowledge</u> | |
| <u>Contractor</u> | Bid Bond | | <u>Amount</u> | Addendum 1 | |
| | | | | | |
| Complete Concrete | X | \$ | 283,840.00 | Х | |
| S&S Builders | X | \$ | 687,290.00 | X | |
| San Banacis | | Υ | 007,230.00 | Λ | |
| | | | | | |
| Staff Present: | | | | | |
| Jessicca McKeown | | | | | |
| Jeramy Russell | | | | | |
| Trent Mohr | | | | | |
| | | | | | |
| Also Present: | | | | | |
| Mike Bender - Tallgrass Landscape Architecture | | | | | |
| Rob Rogers - S&S Builders | | | · | | · |
| Rob Danielson - Complete Concrete | | | | | |