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A l b er t son  En gi n eer in g I n c.   

3202 W. Main Street, Suite C 
Rapid City, SD  57702 

 
  

 

February 2, 2024 
 
Structural Engineer (SER):      
        Kevin Kuchenbecker 
Albertson Engineering, Inc.   City of Deadwood 
3202 West Main, Suite C   108 Sherman Street 
Rapid City, SD  57702   Deadwood, SD 57735 
        
 
Project Name:   Retaining Wall Replacement/Repair Open End Contract for 2024 
Project Location:   Deadwood, South Dakota 
SER Project #:    2024-029 
 

 
PROJECT DESCRIPTION   
 
For calendar year 2024, design of retaining wall replacements and/or repairs at several 
locations to be determined by Historic Preservation Officer and Building Official for the City of 

Deadwood. 

SCOPE OF SERVICES 

The Structural Engineering Services to be provided are described in the Summary of 
Services (Exhibit A) and Terms and Conditions (Exhibit B). Included Additional Services 

(Exhibit B, Paragraph 3.1.1 and 3.1.2) are specifically noted in Exhibit A.   

This Agreement is for services performed during calendar year 2024.

ENGINEERING CHARGES 

Compensation for our services shall be:  

Services are to be billed at the SER’s current standard hourly rate not to exceed Seventy-Five 
Thousand Dollars ($75,000.00) plus applicable taxes and reimbursable expenses. 
 
The SER’s current standard hourly rate schedule is:  
  

Senior Principal $225/hr 
Principal $200/hr 
Associate Principal $175/hr 
Senior Engineer $175/hr 
Project Engineer $150/hr 
Professional Engineer $140/hr 
Expert Witness $375/hr 
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3202 W. Main Street, Suite C 
Rapid City, SD  57702 

A l b er t s on  En gi n eer in g I n c.   

EIT $125/hr 
BIM Manager $130/hr 
BIM Technician II $110/hr 
BIM Technician I $90/hr 
Engineering Intern $75/hr 
Clerical $60/hr 
GPR equipment fee $200/hr 

 
 

REIMBURSABLE EXPENSES  
 
Reimbursable expenses (e.g., mileage, postage, copying) as described in the Terms and 
Conditions shall be billed as a multiple of 1.0 times the cost incurred plus any applicable 
taxes. Subconsultant expenses shall be billed as a multiple of 1.15 times the cost incurred 

plus any applicable taxes. 

ADDITIONAL PROVISIONS 

This Agreement, and Exhibits A & B hereto, constitute the entire agreement between the 

parties.  

This Agreement terminates all prior Open End Contracts between Albertson Engineering Inc. 
and City of Deadwood.   

This Agreement will remain in effect until March 31, 2025 unless terminated prior. 

 
 
AUTHORIZED ACCEPTANCE 

 
by Structural Engineer   by Owner 
of Record (SER) 
  
                                                                                
Signature  Signature 

 
Mike Albertson, President                                          
Print Name and Title  Print Name and Title 
 
2/2/2024                             
Date  Date 
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A l b er t son  En gi n eer in g I n c.   

An Agreement Between Owner  

and Structural Engineer of Record for 

Professional Services© 
Prepared by the Council of American Structural Engineers (CASE Document 2-1996) 

 

EXHIBIT A — Summary of Services 

This is an exhibit attached to and made a part of the letter of agreement dated February 2, 2024 between 
the Structural Engineer of Record (SER), Albertson Engineering Inc., and City of Deadwood (Owner). 

The services of the Structural Engineer of Record for this proposal may include those summarized below.  
See Exhibit B - Terms and Conditions - for further details. 

 

 

Basic Services 

 

Included 

 

Not 

Included 

 

Remarks 

PROJECT DEVELOPMENT PHASE 

1. Define Scope of Structural Services 

X  
 

 

 

2. Assist in Development of Schedule 
X  

 

 

 

3. Assist in Determining Channels of Communication 
X  

 

 

 

4. Assist in Determining Number of Meetings and Number of Site Visits 
  

 

 

 

CONTRACT DOCUMENTS PHASE  

1. Prepare Structural Design of Primary Structural System 

X  

 

 

 
2. Designate Elements to be designed by Specialty Engineers, and Specify Structural Criteria for 

Specialty Engineers Design of Pre-Engineered Structural Elements. 
X  

 

 

 
3. Review Effect of Secondary or Non-Structural Elements Attached to Primary Structural 

System 
X  

 

 

 
4. Attend Meetings X  

   

 
5. Assist in Coordination with Building Code Officials X  

 

 

 
6. Complete Structural Calculations X  

 

 

 
7. Complete Structural Drawings X  
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Basic Services (continued) 

 

Included 

 

Not 

Included 

 

Remarks 

 
8. Prepare or Edit Specifications for the Primary Structural System (on drawings) X  

 

 

 
9. Assist in Establishing Testing and Inspection Requirements X  

 

 

 
10. Perform Checking and Coordination of the Structural Documents X  

 

 

 

CONSTRUCTION ADMINISTRATION PHASE 

1. Bidding and Award 

a. Assist Evaluating Bidder's Qualifications 

X  

 

 

 

b. Provide Structural Addenda and Clarifications 
X  

 

 

 

c. Assist in Bid Evaluation 
X  

 

 

 

2. Pre-Construction Services 

a. Attend Meetings 

X  

 

 

  

 

b. Assist in Establishing Communications Procedures 
X  

 

 

 

c. Assist in Establishing Procedures for Testing and Inspections 
X  

 

 

 

d. Assist in Confirming Submittal Procedures 
X  

 

 

 

e. Assist in Selection of Testing Agency 
X  

 

 

 

f. Advise Client and Contractor Which Structural Elements Require Construction 

Observation by SER 

X  

 

 

 

g. Respond to Building Department and Peer Reviewer Comments 
X  

 

 

3. Submittal Review 

a. Review Specified Submittals for Items Designed by SER  

b. Review Submittals for Pre-Engineered Structural Elements 

 

X  
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Basic Services (continued) 

 

Included 

 

Not 

Included 

 

Remarks 

4. Site Visits 

a. Make Site Visits at Intervals Appropriate to the Stage of Construction 

b. Prepare Site Visit Reports 

X  

 

 

    

 

5. Materials Testing and Inspection 

a. Review Testing and Inspection Reports  

b. Initiate Appropriate Action to Those Reports, if required 

X  

 

 

 

ADDITIONAL SERVICES 

 

1.  Prepare and/or process typical construction administration items such as pay requests, requests for information, change 

orders, substantial completion. 
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An Agreement Between Owner 

and Structural Engineer of Record 

for Professional Services© 

Prepared by the Council of American Structural Engineers (CASE Document 

2-1996) 

EXHIBIT B - Terms and Conditions 

This is an exhibit attached to and made a part of the 
agreement dated April 28, 2022 between the 
Structural Engineer of Record (SER), Albertson 
Engineering Inc., and City of Deadwood (Owner). 

Section 1 - General 

1.1 This Agreement 

1.1.1 These Terms and Conditions, along with the 
Agreement, and Exhibit A - Summary of Services, 
form the Agreement as if they were part of one and 
the same document.  Unless otherwise specified, 
this Agreement shall be governed by the laws of the 
principal place of business of the Structural 
Engineer of Record (SER). 

1.1.2 The Agreement and Exhibit A may limit or negate 
the applicability of these Terms and Conditions.  
Such limitation shall take precedence over 
provisions of this Exhibit. 

1.2 General Obligations of the SER and the Owner 

1.2.1 Albertson Engineering Inc., hereinafter referred to 
as the Structural Engineer of Record (SER), shall 
perform those professional structural engineering 
services as specified in Exhibit A and detailed in 
these Terms and Conditions.  In rendering these 
services, the SER shall apply the skill and care 
ordinarily exercised by structural engineers at the 
time and place the services are rendered. 

1.2.2 The Owner shall verify that the contemplated project 
will be financed adequately, including provisions for 
contingencies, to accomplish the stated and desired 
goals and commitments. 

1.2.3 The Owner shall provide all criteria and full 
information with regard to his or her requirements 
for the Project and shall designate a person to act 
with authority on his or her behalf with respect to all 
aspects of the Project.  This shall include, but not be 
limited to, review and approval of design issues in 

the contract documents phase.   

1.2.4 The SER shall recommend that the Owner obtain 
those geotechnical investigations, property surveys, 
reports and other data necessary for performance of 
the SER's services. Those services may be 
provided under this contract if requested by owner. 

1.2.5 The SER shall designate a person to act with 
authority on his or her behalf with respect to all 
aspects of the Project. 

1.2.6 The Owner shall provide to the SER reports of 
geotechnical investigations, property surveys, and 
other reports and data requested, if available, as 
well as any previous reports or other data relative to 
the Project. 

1.3 Definitions 

1.3.1 Primary Structural System is the completed 
combination of elements, which serve to support the 
self weight, the applicable live load (which is based 
upon the occupancy and use of the spaces), the 
environmental loads such as wind and thermal, plus 
the seismic loading.   

1.3.2 Pre-Engineered Structural Elements are structural 
elements, which are specified by the SER but may 
be designed by a Specialty Engineer.  These 
elements are normally fabricated off-site, may 
require specialized equipment not usually available 
at the job site or could require a proprietary process. 
 The SER shall specify the design criteria including 
the incorporation of the Pre-Engineered Structural 
Elements into the structure. 

Examples of Pre-Engineered Structural Elements 
may include but are not limited to: 

a.  Open web steel joists and joist girders. 
b.  Wood trusses. 
c.  Combination wood and metal, and plywood 
joists. 
d.  Precast concrete elements. 
e.  Prefabricated wood or metal buildings. 
f.  Tilt-up concrete panel reinforcement and 
hardware required for lifting to position. 
 

1.3.3 Specialty Engineer is an engineer who is legally 
responsible for sealing plans and designs for Pre-
Engineered Structural Elements, which become part 
of the building.  The Specialty Engineer is usually 
retained by a supplier or subcontractor who is 
responsible for the design, fabrication and 

(sometimes) installation of engineered elements. 

1.3.4 Secondary Structural Elements are elements that 
are structurally significant for the function they serve 
but do not contribute to the strength or stability of 
the primary structure designed.   

1.3.5 Reimbursable Expenses are expenses incurred 
directly or indirectly in connection with the project 
such as, but not limited to, transportation, meals 
and lodging for travel, long distance telephone calls 
and facsimile transmissions, overnight deliveries, 
courier services, professional services sales taxes, 
and the cost of reproductions beyond those 
normally required for coordination and information 

purposes. 

1.3.6 Fast Track Projects are projects in which any 
portion of the contract drawings are released for 



 

 B-5 

pricing/ bid/fabrication, or are submitted for building 
permit prior to such issuance of full design team 
documents. 

Section 2 - Basic Services 

2.1 General 

2.1.1 The Basic Services of the SER shall include the 
analysis of, design of, preparation of drawings and 
specifications for; review of structural submittals 
related to; and construction observation of the 
Primary Structural System, as designated in Exhibit 
A. 

2.1.2 Provide Structural criteria for Pre-Engineered 
Structural Elements, if required by Exhibit A.  This 
includes the type of element, position within the 
structure, connection to the Primary Structural 
System, the loading and deflection criteria, and the 
required shop drawing and calculation submittal 
requirements  

2.1.3 Review the effect of Secondary elements on the 
Primary Structural System and design the Primary 
Structural System to accept and support such items. 
 The contract documents shall provide information 
regarding the supporting capability and physical 
attachment limitations of the Primary Structural 
System.   

2.1.4 Submittal Review: 

 Review specified Submittals pertaining to items 
designed by the SER.  Determine whether 
Submittals have received prior approvals as 
required by the Contract Documents.  Review of 
Submittals shall be for general conformance with 
the information given and design concept expressed 
in the Structural Contract Documents. 

 Review submittals pertaining to Pre-Engineered 
Structural Elements specified by the SER and 
designed by Specialty Engineers.  Determine 
whether Submittals have received prior approvals 
as required by the Contract Documents.  Determine 
whether Submittals bear the signature and 
professional seal of the Specialty Engineer 
responsible for the design as required by the 
Contract Documents.  Review of Pre-Engineered 
Structural Elements shall be for type, position, and 
connection to other elements within the Primary 
Structural System, and for criteria and loads used 
for their design.  Review shall include determination 
that structural elements necessary for a stable 
structure will be provided. 

2.1.5 Construction Observation: 

 Make site visits at intervals appropriate to the stage 
of construction and as defined by the Contract to 
observe and become generally familiar with the 
quality and the progress of the construction work 
relative to the Primary Structural System. 

 Prepare construction observation reports. 

Section 3 - Additional Services 

3.1  General 

3.1.1 Services beyond those outlined under Basic 
Services may be requested.  These services may 
be provided by the SER under terms mutually 
agreed upon by the Client and the SER. 

3.1.2 Special Services are services that may or may not 
be foreseen at the beginning of design stages, and 
are not normally included as Basic Services.  
Examples include, but are not limited to: 

1) Tenant-related design services. 

2) Services related to special dynamic analyses such 
as spectrum or time-history response to seismic forces, or 
floor-response analysis for footfall or vibratory equipment. 

3) Services related to special wind analyses, such as 
wind-tunnel tests, etc. 

4) Services related to "seismic risk" analysis. 

5) Studies of various schemes to accommodate 
special energy requirements. 

6) Services connected with the preparation of 
documents for alternate bids or for segregated 
contracts for phased or fast track construction. 

7) Continuous and/or detailed inspections of 
construction. 

8) Design or field observations of shoring and bracing 
for excavations and buildings, or underpinning of 
adjacent structures. 

9) Design or review related to contractor's construction 
related equipment, e.g., cranes, hoists, etc. 

10) Design of swimming pools. 

11) Design for future expansion. 

12) Filing application for and obtaining a building permit. 

13) Preparation of "as-built" or record set of drawings. 

14) Preparation of shop or fabrication drawings, for 
example, tilt-up wall panel drawings, reinforcing and 

structural steel detailing, etc. 

15)  Review and determination of structural fire resistance 
requirements. 

16)   Providing construction observations in excess of 
those required determining if construction is in general 
conformance with the structural portions of the 

construction documents. 
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3.1.3 Extra Services - These are services that arise as a 
result of unforeseen circumstances during the 
design or construction process. 

 Examples include, but are not limited to: 

1) Services resulting from changes in scope or 
magnitude of the project as described and agreed to 
under the Basic Services Agreement. 

2) Services resulting from changes necessary because 
of a construction cost over-run, which is outside the 
control of the SER. 

3) Services resulting from revisions, which are 
inconsistent with approvals or instructions 

previously given by the Client. 

4) Services resulting from revisions due to the 
enactment or revision of codes, laws, or regulations 
subsequent to the start of preparation of 
construction documents. 

5) Services resulting from Change Orders. 

6) Services resulting from corrections or revisions 
required because of errors or omissions in 
construction by the building contractor or in design 
by consultants other than the SER. 

7) Services resulting from construction procedures 

over which the SER has no control. 

8) Services due to extended design or construction 
time schedules. 

9) Services, including assisting in preparation for 
litigation or arbitration as witnesses or consultants, 
in connection with any public hearing, arbitration, or 
legal proceedings with respect to the project.   

10) Services resulting from damage, as the result of 

fires, man made disasters, or acts of God.   

11) Review and design of alternate or substitute 
systems. 

12) Review of additional shop drawing submittals when 
occasioned by improper or incomplete submittals. 

13) Attendance at construction progress meetings. 

14) Overtime work required by the Contractor. 

15) Services rendered for special foundations when the 
discovery of poor soil conditions is made after 
execution of this Agreement.  Examples include, but 
are not limited to: deep foundations, mat footings, 
structural grade slabs, and grade beams. 

Section 4 - Fees and Payments 

4.1 Fees and Other Compensation 

4.1.1 Fees for Basic Services, Additional Services and 
Compensation for Reimbursable Expenses are set 
forth in the Letter Agreement. 

4.2 Payments on Account 

4.2.1 Invoices for the SER's services shall be submitted, 
at the SER's option, either upon completion of any 
phase of service or on a monthly basis.  Invoices 
shall be payable when rendered and shall be 
considered PAST DUE if not paid within 30 days 
after the invoice date.  

4.2.2 Retainers, if applicable to this Project, shall be 
credited to the final invoice(s). 

4.2.3 Any inquiry or questions concerning the substance 
or content of an invoice shall be made to the SER in 
writing within 10 days of receipt of the invoice.  A 
failure to notify the SER within this period shall 
constitute acknowledgement that the service has 
been provided. 

4.3 Late Payments 

4.3.1 A service charge will be charged at the rate of 1.5% 
(18% true annual rate) per month or the maximum 
allowable by law on the then outstanding balance of 
PAST DUE accounts.  In the event any portion of an 
account remains unpaid 90 days after billing, the 
Owner shall pay all costs of collection, including 
reasonable attorney's fees. 

4.3.2 In the event that any portion of an account remains 
unpaid 30 days after billing, the SER may, without 
waiving any claim or right against the Owner, and 
without liability whatsoever to the Owner, suspend 
or terminate the performance of all services. 

Section 5 - Insurance, Indemnifications & Risk 
Allocation 

5.1 Insurance 

5.1.1 The SER shall secure and endeavor to maintain 
professional liability insurance, commercial general 
liability insurance and automobile liability insurance 
to protect the SER from claims for negligence, 
bodily, injury, death, or property damage which may 
arise out of the performance of the SER's services 
under this Agreement, and from claims under the 
Workers' Compensation Acts.  The SER shall, if 
requested in writing, issue certificate confirming 
such insurance to the Owner. 

5.1.2 Albertson Engineering Inc. shall maintain 
professional liability insurance coverages with limits 
no less than $1,000,000 per claim, $1,000,000 
aggregate.  The policy’s retroactive date must be 
not later than the date that Professional Services 
commenced under the terms of this contract and 
Albertson Engineering Inc.  must continue cover 
coverage for a period of not less than two years 
after all Professional Services under the terms of 
this contract are completed. 
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5.2 Indemnifications 

5.2.1 The Owner shall indemnify and hold harmless the 
SER and all of its personnel, from and against any 
and all claims, damages, losses and expenses 
(including reasonable attorney's fees) arising out of 
or resulting from the performance of the services, 
provided that any such claims, damage, loss or 
expense are caused in whole or in part by the 
negligent act or omission and/or strict liability of the 
Owner, anyone directly or indirectly employed by 
the Owner (except the SER) or anyone for whose 
acts any of them may be liable. The obligation to 
indemnify and hold harmless does not include a 

duty to defend. 

5.2.2 The SER shall indemnify and hold harmless the 
Owner and its personnel from and against any and 
all claims, damages, losses, and expenses 
(including reasonable attorney's fees) to the extent 
they are caused by the negligent act, error, or 
omission by the SER in performance of its services 
under this Agreement. The obligation to indemnify 
and hold harmless does not include a duty to 
defend. 

 

Section 6 - Miscellaneous Provisions 

6.1 Reuse of Documents 

6.1.1 All documents including calculations, computer files, 
drawings, and specifications prepared by the SER 
pursuant to this Agreement are instruments of 
professional service intended for the one-time use 
in construction of this project.  They are and shall 
remain the property of the SER.  Any reuse without 
written approval or adaptation by the SER is 

prohibited. 

6.2 Opinion of Probable Construction Costs 

6.2.1 The SER’s opinion of probable construction costs, if 
rendered as a service under this Agreement, Is 
based on assumed labor costs and approximates 
quantities of material and equipment, and therefore 
is of a conditional character.  The SER cannot 
guarantee the cost of work to be performed by 
others since market or bidding conditions can 
changes at any time and changes in the scope or 
quality of the Project may affect estimates. 

6.3 Hidden Conditions 

6.3.1 A structural condition is hidden if concealed by 
existing finishes or if it cannot be investigated by 
reasonable visual observation.  If the SER has 
reason to believe that such a condition may exist, 
the SER shall notify the client who shall authorize 
and pay for all costs associated with the 
investigation of such a condition and if necessary, 
all costs necessary to correct said condition.  If (1) 

the client fails to authorize such investigation or 
correction after due notification, or (2) the SER has 
no reason to believe that such a condition exists, 
the client is responsible for all risks associated with 
this condition, and the SER shall not be responsible 
for the existing condition nor any resulting damages 
to persons or property. 

 

6.4 Termination, Successors and Assigns 

6.4.1 This agreement may be terminated upon 10 days 
written notice by either party should the other fail to 
perform its obligations hereunder.  In the event of 
termination, the Owner shall pay the Engineer for all 
services rendered to the date of termination, all 
reimbursable expenses, and reasonable termination 
expenses. 

6.4.2 The Owner and the SER each binds himself or 
herself, partners, successors, executors, 
administrators, assigns and legal representative to 
the other party of this Agreement and to the 
partners, successors, executors, administrators, 
assigns, and legal representative of such other 
party in respect to all covenants, agreements, and 

obligations of this Agreement. 

6.4.3 Neither the Owner nor the SER shall assign, sublet 
or transfer any rights under or interest in (including 
but without limitations, monies that may be due or 
monies that are due) this Agreement, without the 
written consent of the other, except as stated in the 
paragraph above, and except to the extent that the 
effect of this limitation may be restricted by law.  
Unless specifically stated to the contrary in any 
written consent to an assignment, no assignment 
will release or discharge the assigner from any duty 
or responsibility under this Agreement.  Nothing 
contained in this paragraph shall prevent the SER 
from employing such independent consultants, 
associates and subcontractors, as he or she may 
deem appropriate to assist in the performance of 
services hereunder. 

 

6.5 Disputes Resolution 

6.5.1 All claims, counterclaims, disputes and other 
matters in question between the parties hereto 
arising out of or relating to this Agreement or the 
breach thereof will be presented to non-binding 
mediation, subject to the parties agreeing to a 
mediator(s). 

 

 


