

2025 PRESERVATION IMPROVEMENTS TO MOUNT MORIAH CEMETERY - BID TABULATION

| Proposer | Base Bid | | | ALT 1 | ALT 2 | ALT 3 | ALT 4 | ALT 5 | ALT 6 | Total with all alternates |
|--------------------------------------|---------------------|----------------|---|------------|------------|------------|------------|------------|------------|---------------------------|
| <i>Opinion of Cost</i> | | | | \$4,600.00 | \$5,175.00 | \$7,475.00 | \$1,725.00 | \$1,725.00 | \$4,025.00 | |
| <i>(Rounded to nearest thousand)</i> | | | | | | | | | | |
| | | Bid Bond/Check | | | | | | | | |
| | | Addendum 1 | | | | | | | | |
| Bidder: Ponderosa Builders LLC | \$77,500.00 | X | X | \$1,200.00 | \$2,000.00 | \$1,200.00 | \$1,200.00 | \$1,200.00 | \$2,000.00 | \$86,300.00 |
| Bidder: Moss Rock Landscaping, Inc. | \$79,500.00 | X | X | \$2,600.00 | \$1000.00 | \$2,100.00 | \$2,400.00 | \$2,400.00 | \$800.00 | \$89,900.00 |
| Bidder: SECO Construction, Inc. | \$112,800.00 | X | X | \$3,100.00 | \$3,600.00 | \$4,000.00 | \$2,400.00 | \$2,500.00 | \$2,800.00 | \$131,200.00 |
| Bidder: Complete Concrete, Inc. | \$109,580.00 | X | X | \$2,695.00 | \$1,336.00 | \$3,562.00 | \$3,590.00 | \$2,708.00 | \$1,093.00 | \$124,564.00 |
| Bidder: Fuller Construction, Inc. | \$140,790.00 | X | X | \$3,750.00 | \$3,240.00 | \$4,960.00 | \$3,240.00 | \$3,240.00 | \$3,390.00 | \$162,610.00 |
| Bidder: | | | | | | | | | | |
| Bidder: | | | | | | | | | | |
| Bidder: | | | | | | | | | | |

Closed 2:00PM 2/13/2025

I certify that, to the best of my knowledge, this is a true tabulation of the bids received for this project.

Tallgrass Landscape Architecture



Michael A. Bender, PLA, ASLA
Landscape Architect