

February 4, 2021

Mr. Michael Reso  
City Manager  
City of Diamondhead  
5000 Diamondhead Circle  
Diamondhead, MS 39525

Re: City of Diamondhead  
Roadway Improvements – Phase 3

Mr. Reso:

We have reviewed the bids received on January 28, 2021, for the above mentioned project. In total, four (4) bids were received and checked for errors. Any mathematical errors found were corrected on the Bid Tabulation.

We would like to note the following possible irregularities found on the Bid proposals:


1. The bid submitted by Land Shaper, Inc.; there was a mathematical error totaling the total base bid. The totaling error resulted in a change in the total base bid amount from \$404,143.30 to \$404,143.90.

The apparent responsive low bid was submitted by Land Shaper, Inc. with a total base bid of \$404,143.90. After reviewing the bid proposal submitted by Land Shaper, Inc., we found it to be in order. All items were submitted as specified, and all addendums were acknowledged.

We recommend award of the contract to Land Shaper, Inc., based on the approval of the City of Diamondhead. Should you have questions or need additional information, please contact our office.

Sincerely

Digital Engineering



John M. Stein, P.E.  
Manager of Engineering Operations

Attachments

**BID TABULATION**

City of Diamondhead Roadway Improvements Ph. 3

Bid Date: January 28, 2021, 10:00 a.m.

Certificate of Responsibility No.

ITEM NO.	DESCRIPTION	UNIT	EST QTY	Land Shaper Inc. 10217 Three Rivers Rd. Gulfport, MS 39501 05188-MC		Warren Paving P.O. Box 2545 Gulfport, MS 39505 02932-SC		Huey P. Stockstill, LLC P.O. Box 758 Picayune, MS 39466 21258-MC		Barriere Construction 407 C.C. Road Franklinton, LA 70438 06028-MC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	\$31,564.70	\$31,564.70	\$15,000.00	\$15,000.00	\$31,700.00	\$31,700.00	\$39,500.00	\$39,500.00
2	PRE-CONSTRUCTION VIDEO	LS	1	\$2,500.00	\$2,500.00	\$263.75	\$263.75	\$500.00	\$500.00	\$5,000.00	\$5,000.00
3	CONSTRUCTION LAYOUT	LS	1	\$1,500.00	\$1,500.00	\$527.50	\$527.50	\$500.00	\$500.00	\$5,000.00	\$5,000.00
4	MAINTENANCE OF TRAFFIC	LS	1	\$4,200.00	\$4,200.00	\$18,000.00	\$18,000.00	\$500.00	\$500.00	\$11,500.00	\$11,500.00
5	CLEAN-UP, DRESSING & SODDING	LS	1	\$13,000.00	\$13,000.00	\$2,110.00	\$2,110.00	\$5,000.00	\$5,000.00	\$14,000.00	\$14,000.00
6	ASPHALTIC CONCRETE PAVEMENT, 1-1/2" OVERLAY	SY	41,062	\$6.80	\$279,221.60	\$8.11	\$333,012.82	\$9.00	\$369,558.00	\$11.00	\$451,682.00
7	COLD PLANING/DISPOSAL OF ASPHALTIC CONCRETE PAVEMENT	SY	8,982	\$3.00	\$26,946.00	\$6.00	\$53,892.00	\$3.00	\$26,946.00	\$3.50	\$31,437.00
8	FULL DEPTH PATCH	SY	215	\$150.00	\$32,250.00	\$34.00	\$7,310.00	\$170.00	\$36,550.00	\$100.00	\$21,500.00
9	APSHALTIC CONCRETE LEVELING COURSE, 0" - 1 1/2"	SY	677	\$6.80	\$4,603.60	\$15.75	\$10,662.75	\$9.00	\$6,093.00	\$11.00	\$7,447.00
10	PLASTIC PVM'T STRIPING (24" WIDTH) (THERMOPLASTIC 125 MIL)(STOP BAR)	LF	384	\$12.00	\$4,608.00	\$10.55	\$4,051.20	\$15.00	\$5,760.00	\$12.75	\$4,896.00
11	REMOVE UNSUITABLE MATERIAL & REPLACE WITH SELECT GRANULAR BACKFILL (FOR ROADWAY & DRAINAGE STRUCTURES) FM, AH, CONTRACTOR FURNISHED	CY	50	\$75.00	\$3,750.00	\$58.00	\$2,900.00	\$100.00	\$5,000.00	\$65.00	\$3,250.00
<b>TOTAL BASE BID UNIT PRICE SUM</b>				<b>\$404,143.90</b>	<b>*</b>	<b>\$447,730.02</b>	<b>\$488,107.00</b>	<b>\$595,212.00</b>			

\* Mathematical errors have been corrected

THIS IS TO CERTIFY THAT THE TABULATION OF BIDS SHOWN HEREIN IS ACCURATE TO THE BEST OF MY KNOWLEDGE AND BELIEF

John M. Stein, P.E.

