

July 11, 2024

Mr. Jon McCraw City Manager City of Diamondhead 5000 Diamondhead Circle Diamondhead, MS 39525

Re: Bid Award Recommendation

East Aloha Drive and Veterans Drive (Substation) Drainage Project

City of Diamondhead

Dear Mr. McCraw:

Per your authorization, five (5) bids were received on June 28, 2024, for the subject project. We accepted bid prices for a Base Bid and Additive Alternate one (1).

Upon further review, the bids submitted were responsive and tabulated with only minor mathematical or typographical errors identified and corrected.

We recommend the City of Diamondhead award the Base Bid to SCI, Inc. for \$54,509.40 for the East Aloha Drive and Veterans Drive (Substation) Drainage Project.

We appreciate the opportunity to provide these services to the City of Diamondhead. If you have any questions on this recommendation, please contact me at 228-396-0486.

Sincerely,

COVINGTON CIVIL & ENVIRONMENTAL, LLC

and My Geller

Sarah McLellan, P.E.

Project Engineer

Fax: (228) 396-0487

Enclosures: East Aloha Drive and Veterans Drive (Substation) Drainage Project

Contractor's Bid Tabulation

Phone: (228) 396-0486

## EAST ALOHA DRIVE AND VETERANS DRIVE (SUBSTATION) DRAINAGE PROJECT

CONTRACTOR'S BID TABULATION
BIDS RECEIVED JUNE 28, 2024 UNTIL 10:00 A.M., LOCAL TIME
BY THE CITY OF DIAMONDHEAD
5000 DIAMONDHEAD CIRCLE, DIAMONDHEAD, MS 39525

Base Bid				DNA Underground, LLC CoR #20907-MC		☐ Construction, Inc. CoR #25896-MC		Moran Hauling, Inc. CoR #09083-MC		SCI, Inc. CoR #04939-MC		Twin L. Construction, Inc. CoR #08365-MC	
Item No.	Description	Unit	Estimated Quantity	Bid Unit Price	Bid Amount	Bid Unit Price	Bid Amount	Bid Unit Price	Bid Amount	Bid Unit Price	Bid Amount	Bid Unit Price	Bid Amount
1	Mobilization	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 16,635.00	\$ 16,635.00	\$ 10,000.00	\$ 10,000.00	\$ 4,955.40	\$ 4,955.40		
2	Removal of Riprap	SY	3	\$ 100.00	\$ 300.00	\$ 150.00	\$ 450.00	\$ 121.00	\$ 363.00		\$ 150.00	\$ 31.75	
3	Ditch Excavation and Grading	LF	200	\$ 50.00	\$ 10,000.00	\$ 12.00	\$ 2,400.00	\$ 39.00	\$ 7,800.00	\$ 33.10		\$ 50.80	\$ 10,160.0
4	Silt Fence	LF	400	\$ 9.00	\$ 3,600.00	\$ 4.50	\$ 1,800.00	\$ 4.00	\$ 1,600.00	\$ 4.10			
5	Wattles	LF	100	\$ 9.00	\$ 900.00	\$ 4.50	\$ 450.00	\$ 7.00	\$ 700.00	\$ 6.00	\$ 600.00	\$ 7.60	
6	Loose Riprap on Geotextile Fabric	SY	350	\$ 125.00	\$ 43,750.00	\$ 100.00	\$ 35,000.00	\$ 113.00	\$ 39,550.00	\$ 97.60	\$ 34,160.00		
7	Plant Establishment - Hydroseeding	SY	300	\$ 3.00	\$ 900.00	\$ 2.00	\$ 600.00	\$ 5.00	\$ 1,500.00	\$ 2.00	\$ 600.00	\$ 1.90	\$ 570.0
8	Maintenance of Traffic	LS	1	\$ 3,500.00	\$ 3,500.00	\$ 4,500.00	\$ 4,500.00	\$ 6,750.00	\$ 6,750.00	\$ 5,784.00	\$ 5,784.00	\$ 3,176.25	
Total of Base Bid \$				\$ 82,950.00		\$ 61,835.00		\$ 68,263.00		\$ 54,509.40		\$ 58,295.2	
Additive Alternate 1				DNA Undergrou	and, LLC CoR #20907-MC	LJ Construction, Inc. CoR #25896-MC		Moran Hauling, Inc. CoR #09083-MC		SCI, Inc. CoR #04939-MC		Twin L. Construction, Inc. CoR #08365-MG	
A1-1	Removal of Concrete, All Types and Depths	SY	15	\$ 27.00	\$ 405.00	\$ 9.00	\$ 135.00	\$ 26.00	\$ 390.00	\$ 39.60		\$ 19.10	
A1-2	Sawcut Asphalt, All Depths	LF	90	\$ 8.00	\$ 720.00	\$ 7.00	\$ 630.00	\$ 10.50	\$ 945.00	\$ 7.00	-		-
A1-3	Removal of Asphalt Pavement, All Depths	SY	500	\$ 30.00	\$ 15,000.00	\$ 8.00	\$ 4,000.00	\$ 3.50	\$ 1,750.00				
A1-4	Concrete Curb and Gutter	LF	25	\$ 138.00	\$ 3,450.00	\$ 30.00	\$ 750.00	\$ 55.00	\$ 1,375.00				
A1-5	Concrete Flume, Including Reinforcement	LF	43	\$ 220.00	\$ 9,460.00	\$ 95.00	\$ 4,085.00	\$ 66.00	\$ 2,838.00		\$ 2,601.50	-	
A1-6	2" 9.5mm, HT, Asphalt Pavement	SY	500	\$ 40.00	\$ 20,000.00	\$ 29.65	\$ 14,825.00	\$ 33.00	\$ 16,500.00		\$ 16,450.00		
A1-7	2" 12.5mm, HT, Asphalt Pavement	SY	500	\$ 40.00	\$ 20,000.00	\$ 29.65	\$ 14,825.00	\$ 35.25	\$ 17,625.00		\$ 16,450.00		
A1-8	Size 610 Crushed Stone Base	CY	10	\$ 145.00	\$ 1,450.00	\$ 125.00	\$ 1,250.00	\$ 150.00	\$ 1,500.00	\$ 210.70	The second secon		
				1.0	The second secon		4 5500.00	4 42 000 00	43,000,00	6 0.350.00	\$ 9,350,00	\$ 7,623,00	5 7673.0

5,500.00 \$

12,000.00 \$

12,000.00 \$

82,485.00

\*Mathematical and/or typographical error has been identified and corrected

**Total of Additive Alternate 1** 

Traffic Striping

A1-9

I certify that this is a correct tabulation of all bids received for this Project on the date stated above to the best of my knowledge and belief.

5,500.00 \$

46,000.00

12,000.00 \$

Sarah McLellan, P.E. - Project Engineer

12,000.00

54,923.00

9,350.00 \$

7/1/2024

9,350.00

53,420.00

7,623.00 \$

7,623.00

71,487.20