



2022-232

5000 Diamondhead Circle ·  
Diamondhead, MS 39525-3260

June 17, 2022

City of Diamondhead  
5000 Diamondhead Circle  
Diamondhead, MS 39525

Dear Councilmembers:

Re: Roadway Improvements Phase 4

Sealed bids were received for Roadway Improvements Phase 4. The project engineer has reviewed the bids submitted and provided the attached certified bid tabulation. The low bid received was from Huey P. Stockstill, LLC as follows:

Base Bid	\$729,975.00
Alternate No. 1 (Ieke Dr.)	\$150,992.00
Alternate No. 2 (Lola Dr.)	\$ 82,873.80

Based on FY22 budget allocation, it is my recommendation to accept the based bid in the amount of \$729,975.00.

Sincerely,



Jon McCraw  
City Manager

JM:jk

attachment

2022-232



DIGITAL ENGINEERING & IMAGING, INC.

June 26, 2022

Mr. Jon McCraw  
Interim City Manager  
City of Diamondhead  
5000 Diamondhead Circle  
Diamondhead, MS 39525

Re: City of Diamondhead  
Roadway Improvements – Phase 4

Mr. McCraw:

We have reviewed the bids received on May 15, 2022, for the above-mentioned project. In total, two (2) bids were received and checked for errors. Any mathematical errors found were corrected on the Bid Tabulation.

The apparent responsive low bid was submitted by Huey P. Stockstill, LLC. After reviewing the bid proposal submitted Huey P. Stockstill, LLC., we found it to be in order. All items were submitted as specified, and all addendums were acknowledged.

Sincerely

Digital Engineering

A handwritten signature in blue ink, appearing to read 'John M. Stein', is written over the printed name.

John M. Stein, P.E.  
Manager of Engineering Operations

Attachments

CITY OF DIAMONDHEAD  
 DIAMONDHEAD ROADWAY IMPROVEMENTS -  
 PHASE 4 (BID 2022-004)  
 Bid Date: June 15, 2022

Certificate of Responsibility Number:

Huey P. Stockstill, LLC  
 P.O. Box 758  
 Picaune, MS 39466  
 601-798-2981  
 21258-MC

Warren Paving, Inc.  
 P.O. Box 2545  
 Gulfport, MS 39505  
 228-896-8003  
 02932-SC

ITEM NO.	DESCRIPTION	UNIT	EST QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	\$38,000.00	\$38,000.00	\$50,000.00	\$50,000.00
2	PRE-CONSTRUCTION VIDEO	LS	1	\$1,500.00	\$1,500.00	\$1,255.00	\$1,255.00
3	CONSTRUCTION LAYOUT	LS	1	\$1,800.00	\$1,800.00	\$1,255.00	\$1,255.00
4	MAINTENANCE OF TRAFFIC	LS	1	\$10,000.00	\$10,000.00	\$10,165.00	\$10,165.00
5	CLEAN-UP, DRESSING & SODDING	LS	1	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00
6	ASPHALTIC CONCRETE PAVEMENT, 1-1/2" OVERLAY	SY	32,622	\$14.00	\$456,708.00	\$13.50	\$440,397.00
7	COLD PLANING/DISPOSAL OF ASPHALTIC CONCRETE PAVEMENT	SY	6,321	\$3.00	\$18,963.00	\$8.00	\$50,568.00
8	FULL DEPTH PATCH	SY	357	\$127.00	\$45,339.00	\$122.00	\$43,554.00
9	APSHALTIC CONCRETE LEVELING COURSE, 0" - 1 1/2"	SY	5,108	\$14.00	\$71,512.00	\$13.50	\$68,958.00
10	REMOVE AND REPLACE ASPHALT ROADWAY (4.5" THICKNESS MINIMUM)	SY	401	\$78.00	\$31,278.00	\$122.00	\$48,922.00
11	PLASTIC PVM'T STRIPING (24" WIDTH) (THERMOPLASTIC 125 MIL)(STOP BAR)	LF	292	\$14.00	\$4,088.00	\$17.00	\$4,964.00
12	PLASTIC PVM'T STRIPING (YELLOW SOLID DOUBLE LINE)(4" WIDTH) (THERMOPLASTIC 90 MIL)	LF	4,782	\$2.00	\$9,564.00	\$2.50	\$11,955.00
13	PLASTIC PVM'T STRIPING (WHITE SOLID LINE)(4" WIDTH) (THERMOPLASTIC 90 MIL)	LF	16,003	\$1.00	\$16,003.00	\$1.50	\$24,004.50

CITY OF DIAMONDHEAD  
 DIAMONDHEAD ROADWAY IMPROVEMENTS -  
 PHASE 4 (BID 2022-004)  
 Bid Date: June 15, 2022

Certificate of Responsibility Number:

Huey P. Stockstill, LLC P.O. Box 758 Picaune, MS 39466 601-798-2981 21258-MC	Warren Paving, Inc. P.O. Box 2545 Gulfport, MS 39505 228-896-8003 02932-SC
--	--

ITEM NO.	DESCRIPTION	UNIT	EST QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
14	REMOVE UNSUITABLE MATERIAL & REPLACE WITH SELECT GRANULAR BACKFILL (FOR ROADWAY & DRAINAGE STRUCTURES) FM, AH, CONTRACTOR FURNISHED	CY	50	\$80.00	\$4,000.00	\$65.00	\$3,250.00
15	REMOVE UNSUITABLE MATERIAL AND REPLACE WITH 610 LIMESTONE (FOR ROADWAY)	CY	50	\$110.00	\$5,500.00	\$124.00	\$6,200.00
16	GEOTEXTILE FABRIC	CY	100	\$2.00	\$200.00	\$7.00	\$700.00
17	EXTRUDED ASPHALT CONCRETE CURB	CY	263	\$40.00	\$10,520.00	\$30.00	\$7,890.00
<b>TOTAL BASE BID UNIT PRICE SUM</b>					<b>\$729,975.00</b>		<b>\$776,037.50</b>

ALTERNATE BID ITEM NO. 1 IEKE DR.				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
A1-6	ASPHALTIC CONCRETE PAVEMENT, 1-1/2" OVERLAY	SY	4,676	\$13.50	\$63,126.00	\$13.50	\$63,126.00
A1-8	FULL DEPTH PATCH	SY	1,016	\$86.00	\$87,376.00	\$122.00	\$123,952.00
A1-11	PLASTIC PVM'T STRIPING (24" WIDTH) (THERMOPLASTIC 125 MILL)(STOP BAR)	LF	35	\$14.00	\$490.00	\$17.00	\$595.00
<b>TOTAL ALTERNATE BID NO.1 UNIT PRICE SUM</b>					<b>\$150,992.00</b>		<b>\$187,673.00</b>

CITY OF DIAMONDHEAD  
 DIAMONDHEAD ROADWAY IMPROVEMENTS -  
 PHASE 4 (BID 2022-004)  
 Bid Date: June 15, 2022

Certificate of Responsibility Number:

Huey P. Stockstill, LLC  
 P.O. Box 758  
 Picayune, MS 39466  
 601-798-2981  
 21258-MC

Warren Paving, Inc.  
 P.O. Box 2545  
 Gulfport, MS 39505  
 228-896-8003  
 02932-SC

ITEM NO.	DESCRIPTION	UNIT	EST QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
<b>ALTERNATE BID ITEM NO. 2 LOLA DR.</b>							
A2-6	ASPHALTIC CONCRETE PAVEMENT, 1-1/2" OVERLAY	SY	5,148	\$12.35	\$63,577.80	\$13.50	\$69,498.00
A2-8	FULL DEPTH PATCH	SY	144	\$122.00	\$17,568.00	\$122.00	\$17,568.00
A2-9	ASPHALTIC CONCRETE LEVELING COURSE, 0" - 1 1/2"	SY	78	\$20.00	\$1,560.00	\$13.50	\$1,053.00
A2-11	PLASTIC PVM/T STRIPING (24" WIDTH) (THERMOPLASTIC 125 MIL)(STOP BAR)	LF	12	\$14.00	\$168.00	\$17.00	\$204.00
<b>TOTAL ALTERNATE BID NO.2 UNIT PRICE SUM</b>					<b>\$82,873.80</b>		<b>\$88,323.00</b>
<b>TOTAL BASE BID + BID ALT NO. 1 + BID ALT NO. 2</b>					<b>\$963,840.80</b>		<b>\$1,052,033.50</b>

THIS IS TO CERTIFY THAT THE TABULATION OF BIDS SHOWN HEREIN IS ACCURATE TO THE BEST OF MY KNOWLEDGE AND BELIEF

John M. Stein, P.E.

6/24/22

