

EXHIBIT "C"

**WORK ASSIGNMENT
WORK ASSIGNMENT NO 10**

PROJECT NUMBER: - West Aloha Drive, Kalani Drive, and Indian Hill Boulevard

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Covington Civil and Environmental, LLC on the 23rd day of January, 2018.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

*SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR
PHASE*

Boundary and topographic survey along West Aloha Drive, Kalani Drive and Indian Hill Boulevard.

Task 1: Boundary and Topographic Survey:

Perform boundary survey of West Aloha Drive, Kalani Drive and Indian Hill Boulevard existing Right of Way. This includes deed research and field work as necessary. Perform a topographic survey including cross sections at least every 50' and include any existing features within the Right of Way, including existing roadways, buildings, utilities, sidewalks, fencing, and drainage structures.

Assumptions and Qualifications:

- This work authorization does not include the development of engineered plans and specifications.
- City of Diamondhead will acquire right of entry permission from property owners.
- Covington will complete this project within four (4) weeks of the notice to proceed.

WORK ASSIGNMENT TERM [No new Work Assignments shall be executed after *January 24, 2022.*]

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and continue until *August 10, 2021*, at 11:59 P.M. CDT. However, the Engineer may not begin work prior to receiving a Notice to Proceed.


DBEGOAL

The DBE goal established for this Work Assignment shall be 0 %

KEY PERSONNEL

CITY

CONSULTANT PROJECT MANAGER:
(Certified as a Professional Engineer to do
business in the State of Mississippi)



Ben Benvenuti, P.E., Project Manager

PROGRESS SCHEDULE

PROGRESS SCHEDULE		
Task	Description	Completion Time
1	Topographic and Roadway Corridor Right of Way Survey	4 Weeks

MAXIMUM ALLOWABLE COST

Contract Maximums:

Under no circumstances shall the amount payable by the City for this assignment exceed \$ 18,500.00 (Total of all Charges) without the prior written consent of both parties.

COST BREAKDOWN		
Task	Description	Lump Sum Cost
1	Topographic and Roadway Corridor Right of Way Survey	\$18,500.00

Both parties hereto represent that they have authority to enter into Work Assignment No. 10, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.

SO EXECUTED AND AGREED THIS THE _____ DAY OF _____ -

City of Diamondhead

Signature


Covington Civil and Environmental



Signature

WITNESS this my signature in execution hereof, this the 10th day of June, 2021.

ATTEST: _____



Legend
— Proposed Town Center Roads

