

EXHIBIT "C"
WORK ASSIGNMENT
WORK ASSIGNMENT NO 8

PROJECT NUMBER: - **Review "Project Manual for Provisional Debris Removal and Disposal Services"**

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Covington Civil and Environmental, LLC on the 23rd day of January 2018.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR PHASE

The City of Diamondhead has prepared a "Project Manual for Provisional Debris Removal and Disposal Services" (Project Manual). Covington will review Project Manual for consistency with FEMA Regulations as they relate to Debris Removal and Disposal Services. Covington will not provide comments on how to modify or improve Project Manual, except as it applies to FEMA Regulations. Covington assumes that the Project Manual conforms with City of Diamondhead procurement process and State of Mississippi Bid Laws.

WORK ASSIGNMENT TERM [No new Work Assignments shall be executed after January 24, 2020.]

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and continue until _____, at 11:59 P.M. CDT. However, the Engineer may not begin work prior to receiving a Notice to Proceed.

DBEGOAL

The DBE goal established for this Work Assignment shall be 0 %

KEYPERSONNEL

CITY

CONSULTANT PROJECT MANAGER:
(Certified as a Professional Engineer to do business in the State of Mississippi)

John F. Szabo, P.E.

Progress Schedule	
Task(s)	Completion Date
	As Soon As Possible

MAXIMUM ALLOWABLE COST

Contract Maximums:

Under no circumstances shall the amount payable by the City for this assignment exceed **\$ 2,500.00** (Total of all Charges) without the prior written consent of both parties.

The Labor Rates have been identified in Table 1: Rate Schedule for Labor Hours.

Table 1: Rate Schedule for Labor Hours

NAMES	LABOR CLASSIFICATION	RATE
Ben Benvenutti	Principal Engineer	\$135.00
John Szabo	Principal Engineer	\$135.00
Shane Monroe	Senior Project Manager	\$105.00
Felicity Edwards	Senior Project Manager	\$105.00
Tabor Kraft	Project Engineer	\$75.00
TBD	Clerical	\$43.00

Both parties hereto represent that they have authority to enter into Work Assignment No. 8, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.

SO EXECUTED AND AGREED THIS THE _____ DAY OF _____ -

City of Diamondhead

Signature

WITNESS this my signature in execution hereof, this the _____ day of November, 2020

Covington Civil and Environmental

Signature