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EXHIBIT A 

SERVICES TO BE PROVIDED BY THE CITY 

For Roadway Improvements on Old Fitzhugh Road 

Dripping Springs, Texas 
 

Project Limits: Old Fitzhugh Road from Mercer Street to RM 12 

Project Length: 3,300 feet (0.6 Miles) 

In coordination with the services to be provided by the ENGINEER, as described in Exhibit B, 
the CITY shall provide the following, as available: 

PROJECT MANAGEMENT 

The CITY will designate a Project Manager to represent the CITY. 

DESIGN / ENVIRONMENTAL / UTILITY ENGINEERING 

Any records available which would assist in the identification of environmental 
c o n s t r a i n t s . 

A. Reviews of recommendations offered by HDR Engineering, Inc. (ENGINEER) and 
approve or reject any or all work performed under this contract 

B. Review of progress of work and final acceptance of deliverables 
C. Processing of all periodic payment requests submitted by ENGINEER 
D. Assist as necessary in submittal of documentation to regulatory agencies for review, 

comment, or approval when specified.  
E. All comments regarding the review of the engineering services completed 
F. Assistance in the coordination and scheduling of site visits 
G. Review and approval of typical roadway sections and design criteria developed by the 

ENGINEER 
H. Pavement design to be used for all new roadways, in consultation with the ENGINEER 
I. Assist as necessary in obtaining the required data and information from other local, 

regional, state, and federal agencies 
J. Provide the ENGINEER with timely reviews and decisions necessary for the 

ENGINEER to maintain the project work schedule 
K. Distribute plan sets to the appropriate agencies and the public 
L. Schedule and coordinate, with the ENGINEER public involvement meetings 
M. Furnish available horizontal control points established by the CITY 
N. Furnish available plans and design information for adjoining projects 
O. Furnish available right-of-way maps 
P. Negotiate with all utility companies for any agreements and required relocations 
Q. Pay all reviewing agency fees promptly including review, inspection and recording 

fees 
R. Assist with obtaining right-of-entry (ROEs) for adjoining property owners necessary 

for field surveying outside existing public right-of-way 
S. Right of Way Acquisition services and landowner negotiations 
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T. Title Commitments for parcels to be acquired 
U. Advertisement and solicitation for bids to construct the project 

PLAN REVIEW TURN-AROUND TIMES 

 30% Submittal: 3-4 Weeks 
 60% Submittal: 3-4 Weeks 
 90% Submittal: 3-4 Weeks 
 100% Final Submittal: 2-3 Weeks 

 


