

Old Fitzhugh Road PS&E - Additional Services 4

Summary			HDR	Doucet	MAS	HVJ	TOTAL
A	Project Management	Hours	0				0
		Fee	\$0				\$0
B	Roadway Design	Hours	0				0
		Fee	\$0				\$0
C	Drainage Design	Hours	0				0
		Fee	\$0				\$0
D	Signing and Pavement Marking	Hours	0				0
		Fee	\$0				\$0
E	Traffic Calming	Hours	0				0
		Fee	\$0				\$0
F	Traffic Control Plans	Hours	0				0
		Fee	\$0				\$0
G	Illumination	Hours	0				0
		Fee	\$0				\$0
H	Erosion Control and SW3P Narrative	Hours	0				0
		Fee	\$0				\$0
I	Utility Coordination	Hours	0				0
		Fee	\$0				\$0
J	Environmental	Hours	0				0
		Fee	\$0				\$0
K	Public Outreach	Hours	0				0
		Fee	\$0				\$0
L	Right-of-Way Surveying	Hours	0				0
		Fee	\$0				\$0
M	Landscape, Streetscape Design, and Urban Design	Hours	0				0
		Fee	\$0				\$0
N	Geotechnical Engineering and Pavement Design	Hours	0				0
		Fee	\$0				\$0
O	PS&E Preparation	Hours	0				0
		Fee	\$0				\$0
P	Bid Phase Services	Hours	0				0
		Fee	\$0				\$0
Q	Construction Phase Services	Hours	489				489
		Fee	\$130,657				\$130,657
R	Expenses	Hours					
		Fee	\$2,000				\$2,000
TOTAL HOURS			0				0
TOTAL FEE			\$132,657				\$132,657

