

ADDENDUM NO. 2

To: All Plan Holders of Record and Interested Parties

Project: City of Dyersville-Delaware County
RM-2160(618)--9D-31
20 West Industrial Center
Phase 3
Contract D - Storm Sewer, Paving and Lighting

Project No.: 21249

Issue Date: April 29, 2024

Bids Due: May 1, 2024 before 1:00 PM

The following additions, revisions, corrections, and clarifications contained herein shall become part of the Construction Contract Documents for the Project, and shall be included in the Scope of Work and Bid Proposals to be submitted. References made below to Specifications and Construction Drawings shall be used as a general guide only. Bidders shall determine for themselves the full scope of work affected by the Addendum items.



The following Addendum is part of the Construction Contract Documents dated March 19, 2024.

This Addendum consists of the following:
Addendum No. 2 - One (1) page

CHANGES TO DRAWINGS:

- Sheet B.2, modify Storm Sewer Structure Notes, Item 1. To read:
"1. EXCAVATION WILL BE BACKFILLED WITH SPECIAL BACKFILL GRANULAR MATERIAL. THIS MATERIAL SHALL BE MECHANICALLY TAMPED IN 6 IN. LIFTS. THE COST OF THE BACKFILL SHALL BE INCIDENTAL."

It is required to acknowledge this addendum on the Bid Proposal Form and used the Revised Bid Schedule.

	I HEREBY CERTIFY THAT THIS ENGINEERING DOCUMENT WAS PREPARED BY ME OR UNDER MY DIRECT PERSONAL SUPERVISION AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF IOWA.	
	FOR ORIGIN DESIGN CO.	
	 JONATHAN LUTZ 13164 LICENSE NUMBER	4/29/2024 DATE 12/31/2024 RENEWAL DATE
	PAGES OR SHEETS COVERED BY THIS CERTIFICATION: Addendum 2	

END OF ADDENDUM NO. 2