

**ADDENDUM NO. 3**

To: All Plan Holders of Record and Interested Parties

Project: City of Dyersville-Delaware County  
RM-2160(618)--9D-31  
20 West Industrial Center  
Phase 3  
Contract D - Storm Sewer, Paving and Lighting

Project No.: 21249

Issue Date: April 29, 2024

Bids Due: May 1, 2024 before 1:00 PM

The following additions, revisions, corrections, and clarifications contained herein shall become part of the Construction Contract Documents for the Project, and shall be included in the Scope of Work and Bid Proposals to be submitted. References made below to Specifications and Construction Drawings shall be used as a general guide only. Bidders shall determine for themselves the full scope of work affected by the Addendum items.



The following Addendum is part of the Construction Contract Documents dated March 19, 2024.

This Addendum consists of the following:  
Addendum No. 3 - One (1) page

**CHANGES TO DRAWINGS:**

1. Sheet C.2, Storm Sewer, Apron and Gravity Main Estimate Reference, Items 6 through 8 and 17 through 22. Add the following to each item reference "TRENCH BACKFILL INCLUDING HAUNCH, PRIMARY, SECONDARY, AND FINAL SHALL BE TYPE II GRANULAR MATERIAL WITHIN THE RIGHT OF WAY. FURNISHING, PLACING AND COMPACTING TRENCH BACKFILL SHALL BE INCIDENTAL TO THE CONTRACT UNIT PRICE FOR STORM SEWER, APRON AND GRAVITY MAIN.

***It is required to acknowledge this addendum on the Bid Proposal Form and used the Revised Bid Schedule.***

	I HEREBY CERTIFY THAT THIS ENGINEERING DOCUMENT WAS PREPARED BY ME OR UNDER MY DIRECT PERSONAL SUPERVISION AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF IOWA.	
	FOR ORIGIN DESIGN CO.	
		4/29/2024
	JONATHAN LUTZ	DATE
	13164	12/31/2024
	LICENSE NUMBER	RENEWAL DATE
PAGES OR SHEETS COVERED BY THIS CERTIFICATION: Addendum 3		

**END OF ADDENDUM NO. 3**