Effingham County

Purchasing

Danielle Carver, Procurement & Capital Projects Manager
804 S Laurel Street, Springfield, GA 31329

EVALUATION TABULATION
ITB No. 25-ITB-091

Atlas Park Phase | - Dredging and Contaminant Removal
RESPONSE DEADLINE: July 9, 2025 at 2:00 pm
Report Generated: Monday, July 28, 2025

SELECTED VENDOR TOTALS
Vendor Total ‘
Ohio Dredge LLC $150,090.00
GFL Environmental $154,176.00

Services USA, Inc.

BID PRICING SCHEDULE — PHASE |: ATLAS SITE DREDGING AND CONTAMINANT REMOVAL

GFL Environmental
Services USA, Inc.

Bid Pricing Schedule — Phase I: Atlas Site Dredging and Contaminant Removal

Ohio Dredge LLC

Selected Line Description Quantity Unitof  Unit Cost Total Unit Cost Total
Item Measure
X 1 Mobilization/Demobilization 1 LS $37,404.00| $37,404.00 [$22,000.00| $22,000.00
X 2 Containment Boom Installation (Skirted, anchored) 1 LS $4,257.00 | $4,257.00 | $4,900.00 | $4,900.00
X 3 Hydraulic or Mechanical Dredging 1126 cY $64.00 $72,064.00 | $65.00 | $73,190.00
X 4 Dredge Spoils Transport to Placement Area (via pipe) 1 LS $2,807.00 | $2,807.00 | $3,500.00 | $3,500.00
X 5 Sediment Dewatering (e.g., filter bags or managed drying area) 1 LS $14,442.00| $14,442.00 | $9,000.00 | $9,000.00
X 6 Bathymetric As-Built Survey (Post-Dredge) 1 LS $2,500.00 | $2,500.00 | $5,000.00 | S5,000.00
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Bid Pricing Schedule — Phase I: Atlas Site Dredging and Contaminant Removal

GFL Environmental
Services USA, Inc.

Ohio Dredge LLC

Selected Line Description Quantity Unitof  Unit Cost Total Unit Cost Total
Item Measure
X 7 Site BMPs and Erosion Control (Silt fence, matting, etc.) 1 LS $12,502.00| $12,502.00 | $4,500.00 | $4,500.00
X 8 Daily Site Supervision and Health & Safety Compliance 30 Day $20.00 $1,800.00 | $250.00 | $22,500.00
X 9 Allowance: Addtional Dredging (if needed) 100 CcY $64.00 $6,400.00 $55.00 $5,500.00
Total $154,176.00 $150,090.00
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