

April 7, 2025

Hodgeville Sanitary Force Min
Revised Bid Price w/Accepted Alternates

		Base Bid		\$8,145,560.00
Add	18" Directional Drill Sta. 200+51.59 to Sta. 221+66.94	2116 LF	\$430.00	\$909,880.00
Add	18" Directional Drill Sta. 223+19.48 to Sta. 230+99.04	780 LF	\$430.00	\$335,400.00
Add	Connect FPVC to PVC Fprce Main	4 EA	\$4,675.00	\$18,700.00
Deduct	Clearing	(1.66) AC	\$15,250.00	(\$25,315.00)
Deduct	Sensitive Silt Fence	(3676.00) LF	\$2.85	(\$10,476.60)
Deduct	Temporary Grassing	(8043.00) SY	\$0.30	(\$2,412.90)
Deduct	Permanent Grassing	(8043.00) SY	\$1.00	(\$8,043.00)
Deduct	18" PVC Force Main - Direct Bury	(2896.00) LF	\$154.00	(\$445,984.00)
				\$8,917,308.50