

PURCHASE ORDER

Effingham County Board of Commissioners

804 S LAUREL STREET
SPRINGFIELD, GA 31329
Phone: 912-754-2159
Fax: 912-754-8413

DATE:
P.O. #

5/3/2022
RFP 22-17-001

VENDOR

Accurate Controls, Inc.
420 E. Oshkosh St.
Ripon, WI 54971
(920) 748 - 6603
ATTN : Jeromy Dahlke

SHIP TO

Effingham County Board of Commissioners
804 S.Laurel Street
Springfield, GA 31329
ATTN : Alison Bruton
912-754-2159

REQUISITIONER	SHIP VIA	F.O.B.	SHIPPING TERMS
ECBOC			

ITEM #	DESCRIPTION	QTY	UNIT PRICE	TOTAL
	See Attachment A for Full Breakdown and Warranty Information	TOTAL	\$243,400.00	\$ 243,400.00

SUBTOTAL	\$ 243,400.00
TAX RATE	\$ -
TAX	\$ -
S & H	\$ -
OTHER	\$ -
TOTAL	\$ 243,400.00

OTHER COMMENTS OR SPECIAL INSTRUCTIONS

ECBOC is a tax exempt entity. Tax ID# is 58-6000821

Accurate Controls, Inc. agrees to provide the camera system for the ECSO/Jail as described in the County's RFP 22-17-001 and related addendums. The County references the terms, conditions and specifications contained in the County's RFP No. 22-17-001 and related addendums as superseding any and all other contracts, Purchase Orders or Agreements.

Accurate Controls, Inc - SIGNATURE

TITLE

Accurate Controls, Inc. - PRINT NAME

DATE

AUTHORIZED BY - SIGNATURE

CHAIRMAN

AUTHORIZED BY - TITLE

WESLEY CORBITT

AUTHORIZED BY - PRINT NAME

AUTHORIZED DATE



ACCURATE CONTROLS, INC.

March 29th, 2022

**RE: Price Quotation for the Effingham County Sheriff's Office
VMS system upgrade base proposal
Springfield, GA**

VMS Systems Upgrade

Summary of Scope:


This quotation is the base bid proposal to update the VMS (camera) system which will include new headend equipment, and new IP cameras.

Upon the project being awarded and the contract is completed, Accurate Controls will order all equipment and have it built and tested at Accurate Controls office located in Ripon, WI. The new VMS equipment will be tested to ensure the facilities current camera callup functionality remains intact and functional. Once testing has completed, all equipment will be sent to the facility for installation by Accurate Controls. Accurate Controls technicians will come to site for an initial test of the system to document the current status of the systems in its entirety. Once that test has completed, a list will be generated and given to the facility for review. Once the facility and Accurate Controls have agreed to the items on the list, Accurate Controls will begin to install the new equipment. The facility will have live video down time while the VMS system is being changed out. Accurate Controls will have a scheduling meeting with the facility on how to help minimize the down time. Note: all demolition and installation of the systems will be done during normal business hours. Once the new system is in place, Accurate Controls technicians will test the systems for functionality. At that time Accurate Controls will go over any items that are not functional and compare it to the list created before demolition of the existing systems.

At that time an action plan will be put together between the facility and Accurate Controls to handle anything outstanding. The intent of this project is to keep all field wiring in place and reuse the headend equipment racks to help reduce overall costs.

NOTE: There is no wire included in this proposal.

<u>This proposal includes adding the following new security electronics equipment:</u>		<u>Unit Cost:</u>	<u>Total Cost:</u>
(8)	Hanwha Multi-Imager cameras	\$2,571.06	\$20,568.48
(123)	Hanwha Interior/Exterior dome cameras	\$341.07	\$41,951.61
(5)	Officer workstations	\$2,460.75	\$12,303.75
(2)	Administrative workstations	\$2,460.75	\$4,921.50
(14)	24" monitors	\$416.25	\$5,827.50
(5)	HP JL256A Aruba PoE switches	\$7,800.00	\$39,000.00
(2)	Application/ Storage servers	\$16,326.38	\$32,652.75
(2)	WAVE Professional License. (48) IP stream recording	\$5,049.00	\$10,098.00
(1)	WAVE Professional License. (24) IP stream recording	\$2,524.50	\$5,049.00
(1)	WAVE Professional License. (08) IP stream recording	\$841.50	\$841.50
(3)	WAVE Professional License. (01) IP stream recording	\$105.20	\$315.59
(16)	Training onsite cost	\$51.84	\$829.44
(1)	Lot cost for Training team member travel & per diem	\$2,916.00	\$2,916.00
(352)	Field technician onsite labor	\$51.84	\$18,247.68
(1)	Lot cost for onsite field technicians travel & per diem	\$17,160.00	\$17,160.00
(80)	Programming Department labor	\$60.68	\$4,854.00
(120)	Project Coordination labor	\$72.44	\$8,692.20
(240)	Auto CAD/ Engineering labor	\$58.26	\$13,982.40
(1)	Estimated shipping cost	\$3,188.60	\$3,188.60



ACCURATE CONTROLS, INC.

Inclusions:

- System engineering
- System programming
- Project management
- Head end equipment installation in existing racks and final terminations
- Onsite system startup, testing and certification
- Quotation includes (2) Accurate Controls technicians on site for 4 weeks for installation
- Quotation includes (2) days of professional Owner operator, administrative and maintenance training
- Freight from our facility to the project site included in our quotation
- As-built drawings

Exceptions:

- Spare equipment
- All work to be completed on 1st shift Monday thru Friday 7:00 am to 4:30 pm
- Some work will require the disruption of normal operations
- Sales tax on materials
- All existing wire to remain. Any bad wire, conduit, back boxes, complete raceway is not included in this proposal

Assumptions/Clarifications:

- Prevailing wages do not apply.
- ACI will send one of our professional training team members to train staff for two full days.

As a result of the SARS-CoV-2 coronavirus pandemic, Accurate Controls shall add the following clauses.

- Accurate Controls, Inc. shall add a "force majeure" contract provision that relieves Accurate Controls, Inc. from performing our contractual obligations when certain unexpected, unanticipated circumstances beyond our control arise, making performance inadvisable, commercially impracticable, illegal, or impossible. Accurate Controls, Inc. wishes to negotiate clear, comprehensive and appropriate language to protect Accurate Controls, Inc. from a widespread epidemic, pandemic and/or public health emergency considering the threat posed by the current coronavirus outbreak.
- Accurate Controls, Inc. may adjust the contract price to reflect the revised actual cost of the labor and materials. Accurate Controls, Inc. shall provide to prime contractor or Owner documentation supporting our claim for additional compensation. If there is an increase in the actual cost of labor or materials charged to Accurate Controls, Inc. in excess of 5% subsequent to signing contract or purchase order, the price set forth in said contract or purchase order shall be increased accordingly with a written change order or amendment.
- Accurate Controls, Inc. shall submit production and labor schedule extensions to contractor or Owner in a timely fashion that result from changes to global supply chain and construction manufacturing that are out of our control.

Quotation:

Base Bid Total = \$243,400.00

Add 1.25% to the above referenced proposal if payment and performance bond is required.



ACCURATE CONTROLS, INC.

Warranty:

Accurate Controls, Inc. shall guarantee our labor and materials to be free from defects for a period of one (1) year from final acceptance of installation. We shall replace defective materials in a timely fashion after diagnosis. Accurate Controls, Inc. will not replace or warrant hardware which is damaged due to negligence, acts of god or vandalism.

Summary:

Quotation valid for 60 days and subject to change thereafter.

Accurate Controls, Inc. is a national UL508A integrator of the preceding equipment with all of our project coordinators, technicians, and engineers being factory authorized. For more information about Accurate Controls, Inc. please visit our website at www.accuratecontrols.com. If you have any questions, comments or suggestions, please feel free to call me at 920-748-6603 ext. 240.

Respectfully,

Jeremy Dahlke

Jeremy Dahlke
Director of Customer Service
jdahlke@accuratecontrols.com