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Quote  Quote  

Date: February 18, 2026 Project: Pineora Park 
Expiration date: April 18, 2026                Springfield, GA 
To:  Mr. Seth Zeigler, Director of Parks and Landscape Ref: 237057 

 
 

Quotation Price – Materials Delivered to Job Site and Installation       

Effingham Rec ComplexPer Design #237057 (Field lighting only)  ................ $ 765,000.00 

 
Bonding is not included. 

Quote is confidential. Pricing and lead times are effective for 30 days only. Prices are subject to change if the order is not 
released within 60 days from the date of the purchase. 

  

Light-Structure System™ with Total Light Control – TLC for LED™ technology 

Guaranteed Lighting Performance 
 Guaranteed light levels of and uniformity 
 BallTracker® technology – targeted light, optimizing visibility of the ball in play with no glare in the players typical 

line-of-sight 
 

System Description 
 Total Light Control™ TLC-LED factory-aimed and assembled luminaires 
 Galvanized steel poles  
 Pre-cast concrete bases with integrated lightning grounding  
 Pole length factory assembled wire harnesses 
 Factory wired and tested remote electrical component enclosures 
 UL listed assemblies    
 Corrosion protection 

Environmental Light Control  
 Spill and glare light minimized by 90% compared to previous lighting technology  

Control Systems and Services 
 Lighting contactor cabinet to provide onsite on/off control 
 Control-Link® control and monitoring system to provide remote on/off and dimming (high/medium/low) control 

and performance monitoring with 24/7 customer support 
 

Operation and Warranty Services 
 Product assurance and warranty program that covers materials and onsite labor, eliminating 100% of your 

maintenance costs for 25 years 
 Support from Musco’s Lighting Services Team – over 170 Team members dedicated to operating and maintaining 

your lighting system – plus a network of 1800+ contractors 
 Warranty starts the date of shipment 

 
Musco Scope  

 Provide design and layout for lighting system 
 Test and final aim equipment 
 Installation Services Provided - See attached scope of work 
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Responsibilities of Buyer  
 Confirm pole or luminaire locations, supply voltage and phase required for lighting system prior to production 
 Provide electrical design and materials for electrical distribution system 
 Buyer is responsible for getting electrical power to the site, coordination with the utility, and any power 

company fees 
 
Payment Terms  
Final payment terms are subject to approval by Musco credit department. Final payment shall not be withheld by Buyer on 
account of delays beyond the control of Musco.  
 
Delivery Timing 
8 - 10 weeks for delivery of materials to the job site from the time of order, submittal approval, and confirmation of order 
details including voltage, phase, and pole/luminaire locations.  
 
Notes 
Quote is based on following conditions: 
 Shipment of entire project together to one location. 
 Voltage and phase system requirements to be confirmed. 
 Structural code and wind speed = 2018 IBC, 120 mi/h, Exposure C, Importance Factor 3. 
 Due to the built-in custom light control per luminaire, pole or luminaire locations need to be confirmed prior to 

production. Changes to pole or luminaire locations after the product is sent to production could result in additional 
charges. 

 Standard soil conditions – rock, bottomless, wet, or unsuitable soil may require additional engineering, special 
installation methods and additional cost. 

 
Thank you for considering Musco for your lighting needs. Please contact me with any questions or if you need additional 
details. 
  
Rob Staples 
Georgis Sales Representative 
Musco Sports Lighting, LLC 
Phone: 706.870.2177 
E-mail:  rob.staples@musco.com  
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Effingham County Recreation & Parks 
Springfield, GA 

Turnkey Scope of Work 
 

Customer Responsibilities: 
1. Complete access to the site for construction utilizing standard 2-wheel drive rubber tire equipment.  
2. Locate existing underground utilities not covered by your local utilities (i.e. water lines, electrical lines, 

irrigation systems, and sprinkler heads). Musco or Subcontractor will not be responsible for repairs to 
unmarked utilities.  

3. Locate and mark field reference points per Musco supplied layout (i.e. home plate, center of FB field). 
4. Pay for extra costs associated with foundation excavation in non-standard soils (rock, caliche, high water 

table, collapsing holes, etc.) or soils not defined in geo-technical report. Standard soils are defined as 
soils that can be excavated using standard earth auguring equipment. 

5. Pay any power company fees and requirements.  
6. Pay all permitting fees and obtain the required electrical permitting. 
7. Provide area on site for disposal of spoils from foundation excavation. 
8. Provide area on site for dumpsters. 
9. Provide sealed Electrical Plans (if required). 

 
Musco Responsibilities: 

1. Provide required foundations, poles, electrical enclosures, luminaires, wire harnesses, and  
control cabinets.  

2. Provide layout of pole locations and aiming diagram.  
3. Provide Contract Management as required. 
4. Provide stamped foundation designs based on soils that meet or exceed those of a Class 5 material as 

defined by 2018 IBC Table 1806.2.  
5. Assist our installing subcontractor and ensure our responsibilities are satisfied. 
 

Musco Subcontractor Responsibilities  
General: 
1. Obtain any required permitting. 
2. Contact 811 for locating underground public utilities and then confirm they have been  

clearly marked. 
3. Contact the facility owner/manager to confirm the existing private underground utilities and irrigation 

systems have been located and are clearly marked to avoid damage from construction equipment. Notify 
owner and repair damage to marked utilities. Notify owner and Musco regarding damage which occurred 
to unmarked utilities. 

4. Provide labor, equipment, and materials to offload equipment at jobsite per scheduled delivery. 
5. Provide storage containers for material (including electrical components enclosures), as needed. 
6. Provide necessary waste disposal and daily cleanup. 
7. Provide adequate security to protect Musco delivered products from theft, vandalism or damage during 

the installation.  
8. Keep all heavy equipment off playing fields when possible. Repair damage to grounds which exceeds that 

which would be expected. Indentations caused by heavy equipment traveling over dry ground would be 
an example of expected damage. Ruts and sod damage caused by equipment traveling over wet grounds 
would be an example of damage requiring repair. 

9. Provide startup and aiming as required to provide complete and operating sports lighting system. 
10. Installation to commence upon delivery and proceed without interruption until complete. Notify Musco 

immediately of any breaks in schedule or delays. 
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11. Complete and submit Musco provided closeout checklist including required pictures. 

Demolition: 
1. Disassemble and leave at owner designated location on-site the existing lighting poles, fixtures, and 

electrical enclosures. This will include the recycling of lamps, aluminum reflectors, ballast, and steel, as 
necessary. 

2. Demolish existing foundations to 2 ft (0.6 m) below grade. 

Foundations, Poles, and Luminaires: 
1. Mark and confirm pole locations per the aiming diagram provided. If there are any issues, immediately 

notify your Musco Project Manager. 
2. Provide labor, materials, and equipment to install LSS foundations as specified on Layout and per the 

stamped foundation drawings, if applicable. 
3. Remove spoils to owner designated location at jobsite.  
4. Provide labor, materials, and equipment to assemble Musco TLC-LED luminaires, electrical component 

enclosures, poles, and pole harnesses.  
5. Provide labor, equipment, and materials to erect dressed LSS Poles and aim utilizing the pole alignment 

beam. 

Electrical: 
1. Provide labor, materials, and equipment to reuse existing electrical service panels as required.  
2. Provide labor, materials, and equipment per electrical design. 
3. Complete electrical installation per Musco Control System Summary and Musco Best Practices: Supply 

Wiring Installation document. If there are any discrepancies between Musco documents and electrical 
plans (if present), notify your Musco contact. 

4. Complete required insulation resistance tests on all current-carrying conductors per ANSI/NETA ATS-
2021. Use the instructions and forms provided by Musco to provide test results to your Musco contact. 
Note conduits must be full of water prior to testing. Any new conductors with resistance values less than 
(<) 100 MOhms - phase to ground - must be repaired or replaced to meet the standard. Any existing 
conductors with resistance values less than (<) 100 MOhms - phase to ground - must be reported to your 
Project Manager or Sales Coordinator. 

5. Underground splices are strongly discouraged. If underground splicing is required per the electrical plans,  
use only listed connector systems, rated for wet locations. 

6. Provide as-built drawings upon completion of installation (if required). 

Control-Link® Control and Monitoring: 
1. Provide labor, equipment, and materials to install Musco control and monitoring cabinet(s) and terminate 

all necessary wiring.  
2. Provide a dedicated 120 V 20 A controls circuit or a step-down transformer for 120 V control circuit  

if not available. 
3. Check all zones to make sure they work in both auto and manual mode. 
4. Commission Control-Link by contacting Control-Link Central™ at 877-347-3319.  
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CODE OF CONDUCT 
 

In order to maintain a high-quality jobsite and installation, Subcontractor represents to Musco that it has the 
supervision necessary to, and shall train, manage, supervise, monitor, and inspect the activities of its employees 
for the purpose of enforcing compliance with these safety requirements. Subcontractor acknowledges that Musco 
does not undertake any duty toward Subcontractor’s employees to train, manage, supervise, monitor, and inspect 
their work activities for the purpose of enforcing compliance with these safety requirements, but Subcontractor 
agrees to abide by any reasonable recommendations made by Musco or Musco representatives with  
respect to safety. 
 
Subcontractor agrees that it is or will be familiar with and shall abide by the safety rules and regulations of Musco 
and the Owner, including, but not limited to the Occupational Safety and Health Act of 1970 (OSHA), all rules and 
regulations established pursuant thereto, and all amendments and supplements thereto.  
 
Subcontractor further agrees to require all its employees, subcontractors, and suppliers to comply with these 
requirements. Subcontractor shall also observe and comply with all laws with respect to environmental protection 
applicable to the Project.  
 
Subcontractor shall require all its subcontractors, employees, visitors, suppliers, and agents under its direction to 
comply with the following: 
 
1. GENERAL JOBSITE SAFETY AND CLEANLINESS. 

a.  Subcontractor’s employees and agents shall be required to wear appropriate personal protective 
equipment including, but not limited to, safety glasses with side shields, work shoes, fall protection 
devices, and hard hats. 

b.  Where a walking or working surface has an unprotected side or edge which is six feet or more above  
a lower level, Subcontractor shall use guardrail systems, safety net systems, or personal fall  
arrest systems. 

c.  Jobsite shall be kept free of debris including, but not limited to, cardboard and packing materials which 
can become windborne. 

d.  Construction equipment shall be parked during non-use in an orderly fashion so as not to create 
inconvenience to others using the jobsite. 

e.  Subcontractor shall provide for and ensure the use of safety equipment for the Project in accordance with 
Musco’s and Owner’s safety requirements, to the extent these may be stricter than federal, state, or local 
standards, or generally recognized industry applicable standards. 

f.  Subcontractor shall provide the Musco project manager with an “Emergency List” showing 
Subcontractor’s designated medical doctor, hospital, insurance company, and any other health service 
providers, such list to be updated within 24 hours of any change in the information provided.  

g.  Within eight (8) hours from the time of an accident (or such shorter period as laws may require), 
Subcontractor shall advise Musco of any accident resulting in injury to any person or damage to any 
equipment or facility. Upon request, Subcontractor shall promptly furnish Musco with a written report of 
any such accident as well as a copy of all insurance and worker’s compensation claims involving  
the Project. 

h.  Subcontractor shall maintain and inspect all construction equipment, including cranes and other lifting 
equipment, prior to each use. Subcontractor warrants that all equipment operators shall be qualified for 
each piece of construction equipment they intend to operate. Documentation of specific training is the 
responsibility of the Subcontractor. 

i.  Jobsite shall be policed daily for compliance to the above conditions. 
j.  Subcontractor’s employees and agents are prohibited from using drugs and alcohol on the Project 
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property or being under the influence of alcohol or drugs while performing work on the Project. Anyone 
observed participating in or observed under the influence will be removed from the Project immediately 
and prohibited from returning, with no exceptions. 
 

2. CONFORMANCE TO STANDARD MUSCO INSTALLATION GUIDELINES. 
a.  Review and understand installation instructions are provided with every product installation. 
b.  Education of installation personnel to allow for highest efficiency and lowest possibility of failure. 
c.  Verify that components have been assembled per Musco installation instructions. 
d.  Verify plumb of concrete foundations prior to standing of poles. 

 
3. PROVIDING A QUALITY INSTALLATION TEAM. 

a.  Subcontractor’s work directly reflects the quality of the installation and may indirectly relate to the quality 
of the product upon which Musco’s reputation is built. 

b.  Provide and maintain quality installation equipment. Records of maintenance and/or calibration shall be 
provided upon request. 

c.  Personnel shall be knowledgeable in operation of equipment as well as installation of Musco product. 
d.  All personnel provided by Subcontractor shall understand the relationship developed by and between 

Subcontractor and Musco, also by and between Musco and the customer, and act accordingly. 
 
  


