

Fee Proposal		Copper Construction Co., Inc.	McWright LLC	Paul S. Akins Company, Inc.
Line Item	Description	Total	Total	Total
1	EMS Expansion - COMPLETE	\$1,426,779.00	\$1,242,000.00	\$1,317,000.00
1A	EMS ADD ALTERNATE 1- Contractor shall add 600 AMP, double pole manual transfer switch as called out on sheet E4 key note #6	\$20,788.00	\$27,170.00	\$12,200.00
2	Public Works Facility - COMPLETE	\$1,934,107.00	\$1,673,000.00	\$1,705,500.00
	<b>Total</b>	<b>\$3,381,674.00</b>	<b>\$2,942,170.00</b>	<b>\$3,034,700.00</b>