



Affiliated Producer Company



Affiliated Producer Company

Cast Stone • Precast • GFRC • GRFG

Formerly Advanced Cast Stone, Inc.

(817)572-0018

Date: December 19, 2022

Bid Date: December 19, 2022

Bid Number: 92233

Project: Advanced Architectural Stone Column Replacement

Location: Everman Tx

To: All Bidders

Proposal Section

We at Advanced Architectural Stone thank you for the opportunity to provide your firm with our proposal for the above named project. Our proposal is for the product type identified below and includes the components necessary for the masonry contractor to install the project in compliance with the job specifications, architectural drawings and related plans as interpreted, except as set forth below. This proposal is subject to review after 30 days. Our products are a custom, made to order product and are complete and will be invoiced when produced. Custom molds and shop drawings will be invoiced when completed. Advanced Architectural Stone's terms are Net 30 Days.

StoneType: DRY TAMP

Item	Measurements	Description
Dry TAMP		
Recessed Veneer	6"	320 sf
Column Cap	60" x 18" x 60"	2 ea
Installation		1 ea

Source: Dodge / EMAIL

Subtotal: \$38,125
 Freight: Included to Job Site
 Total: \$38,125
 Plus Sales Tax if Applicable

Special Requirements:

Pricing is based on dry tamp materials, standard colors and smooth finishes. Exclusions: Allowances, engineering, wet pour materials, GFRC/GRFG, custom colors, field patching, loose anchors, sealers, sealants and sales taxes. Add 15% for custom colors. Freight is subject to adjustment after 45 days and surcharges.

Exceptions:

Bid No: 92233 Advanced Architectural Stone Column Replacement Proposal Page 1 of 2



Customary inserts are galvanized steel. Stainless steel and epoxy coated inserts are subject to availability and additional cost. Special inserts, loose anchors, sealers, sealants, installation, retainage bonds, field patching, engineering and sales taxes are not included in the total bid amount above. Add 15% for custom colors. Freight is subject to adjustment after 45 days and surcharges.

This agreement is the complete agreement and supersedes any previous descriptions, explanations, representations or agreements. In no event shall Advanced Cast Stone, Inc. be liable to you or any other person, organization, corporation, or any other type of entity for lost profits or revenue, consequential, or special damages. Cost incurred to collect past due invoices (including legal fees), along with the maximum allowable interest on past due invoices will be paid by the customer.

Tim Michael

tmichael@advancedarchitecturalstone.com

**Advanced Cast Stone, Inc.
Great Lakes Cast Stone, Inc.
Mesa Precast**

Acceptance Section

Accepted By: _____ Title: _____ Date: _____

Advanced Cast Stone, Inc. 115 Lee Street Ft. Worth, Texas 76140 Telephone: 817-572-0018 Fax: 817-293-6378

