May 13, 2025 2:00PM

				2:00PIVI
		Benson Landscaping & Lawn Maintenance, LLC	King Tree Experts,	Pro Tree Inc.
	Unit of			
Line Item Description	Measure	Unit Cost	Unit Cost	Unit Cost
 Berm to the new designated area, per the SOW and pictures provided. Removal of existing chain link fence and trees located in the relocation areas for the Dirt 	Lump Sum	\$56,000.00	\$65,000.00	\$80,000.00
Berm, per the SOW and pictures provided. 3 Removal of existing interior chain link fence located in the parking area for the	Lump Sum	\$23,800.00	\$19,500.00	\$27,000.00
installation of a L-shaped barrier wall, per SOW and 4 Installation of a L-shaped Barrier Wall, per SOW and	Lump Sum	\$9,550.00	\$7,300.00	\$10,500.00
pictures provided. Total Items 1 and 2	Lump Sum	\$24,880.00 \$79,800.00		

Total All Items \$114,230.00