



531 Bishop St., NW. • Atlanta, GA 30318 • (404) 351-3481 • FAX: (404) 355-5502

5/04/2023

Billy Freeman Jr
Technique Concrete
944 Astor Avenue
Flowery Branch, Georgia 30297
bfreeman@techniqueconcrete.com

Re: Clayton County Library HVAC Equipment Replacement - Revised

Per our walkthrough and our overall understanding of the above-mentioned project, Player and Company is pleased to offer for your consideration a price of One Hundred Eighty-Two Thousand Three Hundred and Fifty-Two Dollars (**\$182,352.00**) for the supply/installation/changeout of the following equipment:

- (1) K05D50405 Performance Climate Changer – Model No CSAA025UA
- (1) RAU_SM-1 20-60 Ton Air-Cooled Condensing Unit – Model No RAUJC40FB_3*****0
- (1) Indoor Gas Heating Products (GIXC) – Model No GLND035DEG1000

Player to submit submittals prior to ordering all equipment - lead times for the equipment after receipt of purchase order is 30 to 32 weeks for the K05D50405, 14 to 16 weeks for the RAU_SM-1, and 10 to 12 weeks for the GLND035DEG1000

No new controls and/or control wiring included (we assume we can reuse the existing) – we have not included any upgrades to the existing fire suppression system (assume adequate as is) –all work assumed during normal daytime hours

We appreciate the opportunity to submit this proposal to you. If you should have any questions, please do not hesitate to call

Sincerely,

Jake Bujnoch
Player and Company
531 Bishop St. NW
Atlanta, GA 30318
404.725.4731
ibujnoch@playerco.com