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Date: 3.13.2024

Quote #: FP3.24.01

Rep: Tom Bengtson

Direct: (770) 823-8487

 QUOTATION

        Bill to:                       Ship to:

Name

Address

City, State Zip

Contact/Phone

Email County:

Qty Model Number Description Unit Price TOTAL AMOUNT

1 132-181806-1 169,345.00$                 

3 GRK85 15,450.00$                   

4 RPBCH 3,800.00$                     

1 APS4 18,750.00$                   

1 LFRMLCH 27,000.00$                   

(25,401.75)$                 

Notes to Customer:

All equipment and mulch to be staged and delivered to Public Works warehouse.

NOTES:   

   SubTotal  208,943.25$             

Freight 6,950.00$                 

COLORS:                     Sales Tax Rate
NEED INFO                    Installation Svcs.Installation (Burke Only) 59,378.00$               

GRAND TOTAL  275,271.25$             

Thank you for considering PlaySouth Playground Creators!!

Authorized signature & date:

Customer to deliver all equipment and mulch to each site/park as needed.

Your signature, date and color selections must be completed above for order acceptance.                                                                     

Full payment is due within 30 days after completion.  Standard rock clause will apply to installation services.

Forest Park, GA 30297

Forest Park Public Works

Loose fill rubber mulch (Brown) Installed to add 2" depth to existing mulch.

Recycled plastic bench (6') w/ back (grey seat/back, black post/frame)

5230 Jones Rd.

4 x SY-3007, 12'x12'x8'H single post shade, 16 x swing/slide mats

Less Sourcewell Contract Discount

OPEN MARKET:

Pricing on Open Market Items below includes Freight and Installation

Plastic border timbers (4'x8"H) and 1 x ADA border half ramp for each site

Existing mulch must be moved/removed from install site.

Playground sites require a 1% gradient of compact soil.

Burke Sourcewell Contract #010521-BUR

Forest Park member #: 77837

All site prep to be performed by customer.

    PO Box 492467

Single Spigot Water Fountain (Delivered, Not Installed)

745 Forest Pkwy

Forest Park, GA 30297

                Atlanta, GA 30349

(770) 719-9005

Nigel Wattely (404)608-2310

City of Forest Park

nwattely@forestparkga.gov Clayton

*This quote is valid for 30 days only. Please allow 12-14 weeks lead time for 
production, transit and installation. 
**Please return this signed quote along with the official Purchase Order. The balance is 
due in full within 30 days after delivery.
*Care will be taken, but PlaySouth is not responsible for landscaping and grass that is 
accidentally damaged during this construction project.
* Any necessary utility relocation is sole responsibility of the customer. Please locate 
utilities prior to ordering equipment.
* Pricing does not include permitting if required by city. Any permits will be responsibility 
of the customer.

mailto:nwattely@forestparkga.gov
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March 11, 2024 
 

Nigel Wattley 
Forest Park 

745 Forest Pkwy 
Forest Park, GA 30297 
Phone: (470) 898-4130 

 
 

Dear Nigel Wattley: 
 
PlaySouth Playground Creators is delighted to provide Forest Park with this playground equipment 
proposal. 
 
This design was developed with your specific needs in mind, and we look forward to discussing this 
project further with you to ensure your complete satisfaction.  PlaySouth Playground Creators is 
confident that this proposal will satisfy Forest Park’s functional, environmental, and safety requirements 
-- and most importantly -- bring joy and excitement to the children and families directly benefiting 
from your new playground. 
 
You have our personal commitment to support this project and your organization in every manner 
possible, and we look forward to developing a long-standing relationship with Forest Park. We 
appreciate your consideration and value this opportunity to earn your business. 
 
Sincerely, 
 
 
 
Tom Bengtson 
Sales Representative 
 
PlaySouth Playground Creators 
PO Box 492467 
Atlanta, GA 30349 
  
www.bciburke.com 
 
Phone: 770-719-9005 
Fax: 770-719-9005 
tom@playsouth.net 
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About PlaySouth Playground Creators 
 

 
PlaySouth Playground Creators is based in Newnan, Georgia and was established in 
2015 with 3 seasoned commercial playground industry veterans with over 60 years 
combined experience. Most of the relationships we enjoy with our vendors and suppliers 
actually began decades ago while employed at other playground companies. These 
relationships are important because they facilitate the timely and accurate deliveries we 
need to keep the work flowing on schedule and to meet deadlines. We’ve now doubled 
the size of our team and continue on a strong growth track because of our commitment to 
providing exceptional customer service!  Additionally, our exclusive sub-contractor 
installer and PlaySouth’s founder have worked together on projects for over 20 years and 
have built a seamless working model of communication and execution of the projects.   
 
We are proud of our exclusive distributorship of Burke Commercial Playground 
Equipment throughout the entire state of Georgia, and we have received numerous 
awards and recognition from Burke for our territory coverage and the excellent customer 
service we provide to all of our mutual customers across the state.  Without a doubt, the 
combined Burke and PlaySouth warranty coverage gives you the longest protection and 
lowest cost of ownership in the industry!  We also represent other strong manufacturers 
in the recreation products industry so that we can offer shades, steel shelters, site 
amenities, field and court equipment and related products for your facilities. 
 
The PlaySouth team stands ready to accomplish the work outlined in our proposal.  We 
have the financial strength, well-trained personnel, supplier and subcontractor 
relationships, and all of the necessary tools and equipment to successfully perform your 
playground delivery and installation.  Our current workload is very manageable, and we 
can assure you that we continue to have the resources in place to execute this work 
should it be awarded to us. 
 
Thank you for your consideration of BCI Burke and PlaySouth! 
 
 
 
 
____________________________ 
David A. (Andy) Bryant, President 
PlaySouth, LLC 



 Why choose PlaySouth and Burke? 
    PlaySouth is the exclusive authorized distributor for BCI Burke commercial playground   
    equipment throughout the state of Georgia.  Burke is celebrating its Centennial this year –  
    100 years of manufacturing quality commercial playgrounds all over the world!  Our team at  
    PlaySouth has over 75 years of combined experience in the commercial playground industry 
    including sales, project management, installations and ongoing customer support.   

 PlaySouth contracts exclusively with a playground installation firm over 20 years old, owned  
    and operated by a nationally Certified Playground Safety Inspector.  In addition to this CPSI  
    designation the onsite superintendent has been factory trained and certified by Burke at their 
    plant, as well as by the National Playground Contractors Association (NPCAI).  

     WARRANTY PROTECTION: 

    A strong differentiator between us and our competitors centers around warranty coverage   
    for your new playground purchase.  Burkes “Generations Warranty” provides a complete,  
    non-prorated warranty for specific periods of time based on the material.  There is no  
    deduction for age of the item that fails under the warranty period, and the shipping is free for 
    the covered part.  What’s really different about Burke’s factory warranty is that Burke extends  
    new warranty coverage on the replacement part for the full warranty period all over again!  

 In addition to Burke’s strong warranty, PlaySouth offers a Supplemental Warranty that gives 
    you free labor to replace any part provided by Burke under their warranty!  This is absolutely  
    the lowest cost of ownership in the industry!!  Complete details are in our proposal packet. 

   PROJECT TIMELINE: 

    Production/manufacturing – this part of the lead time is seasonally affected.  In late fall 
    through the winter months lead times are typically 4-5 weeks from order entry to ship date.       
Then beginning in March the lead times begin building up to their peak of between 8-12            
weeks during the summer and early fall months.  

    Installation – after the equipment ships, there’s about 4-5 business days in transit until 
our crew receives the shipment and begins work.  This project will take approximately 2 weeks 
of installation time.  Start-to-finish, your playground will take us between 8 to 14 weeks from 
order date until the children are playing on it, depending on the time of year that the order is 
placed.  



 
 

 

 

 

Marietta City Schools

PlaySouth Current Clients 

Multiple Locations in Marietta- seven different elementary schools 
Jimmy Pace 404.580.5598 jpace@marietta-city.k12ga.us 
More than $775,000 in product installation in the last three years 
 
Tift County Parks and Recreation 
Puckett Park playground 
Tim Petrea: (229)382-3262 
$130,000 in product installation in 2023. 

 
Douglasville Parks and Recreation 
Fowler Field Park 
Chris Bass bassc@douglasville.gov 
More than $250,000 in product installation in the last 2 
years. 

 
Cobb County Parks 
Multiple Locations in Cobb County- Mud Creek Soccer, Old Clarkdale Park, East Cobb 
Park, Traemore Park, Lost Mountain Park, Sweat Mountain Park, Sewell Park 
Mackie Temple 678.776.6647 james.temple@cobbcounty.org 
More than $750,000 in product installation in the last three years 

 
Lanier County Schools 
Lanier County Elementary School 
Gene Culpepper (Superintendent) (229)563-4282  Gene.Culpepper@lanier.k12.ga.us 
More than $350,000 in playground and surfacing installation in July 2023. 

 
 

Lowndes County Schools- $123,000 Fulton County Schools- $88,000 
Alpharetta Parks and Recreation- $125,000 Fayette County School- $44,000 
Pace Academy- $1,135,000  Smyrna FUMC- $225,000 
Primrose Academy- $135,000 Sixes Property Mgt.- $325,000 
DeKalb County Parks- $795,000 Forsyth County Parks- $633,000 
Ben Hill County- $40,000 Fayetteville City Center Park- $175,000 
First Baptist Lagrange- $175,000 Antioch Baptist Sylvester- $50,000 

mailto:jpace@marietta-city.k12ga.us
mailto:bassc@douglasville.gov
mailto:james.temple@cobbcounty.org


 
  



 
Pocket Parks 

 
 

DESIGN SUMMARY 
 

 
PlaySouth Playground Creators is very pleased to present this Proposal for consideration for the 
Pocket Parks located in Forest Park. BCI Burke Company, LLC has been providing recreational 
playground equipment for over 100 years and has developed the right mix of world-class 
capabilities to meet the initial and continuing needs of Forest Park. We believe our proposal will 
meet or exceed your project’s requirements and will deliver the greatest value to you. 
 
The following is a summary of some of the key elements of our Proposal: 

 
• Project Name: Pocket Parks 
• Project Number: 132-181806-1 
• User Capacity: 216 
• Age Groups: 5 to 12 
• Dimensions: 96' 3"x87' 9" 
• Designer Name: Lee Olig 

 
PlaySouth Playground Creators has developed a custom playground configuration based on 
the requirements as they have been presented for the Pocket Parks playground project. Our 
custom design will provide a safe and affordable playground environment that is aesthetically 
pleasing, full of fun for all users and uniquely satisfies your specific requirements. In addition, 
proposal # 132-181806-1 has been designed with a focus on safety, and is fully compliant with 
ASTM F1487 and CPSC playground safety standards. 
 
We invite you to review this proposal for the Pocket Parks playground project and to contact 
us with any questions that you may have. 
 
Thank you in advance for giving us the opportunity to make this project a success. 
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The play components identified in this proposal are IPEMA certified. The use 
and layout of these components conform to the requirements of ASTMF1487.  
To verify product certification, visit www.ipema.org. 
 
The space requirements shown in this proposal are to ASTM standards. 
Requirements for other standards may be different. 
 
Component No. Description Qty User Cap Ext. User Cap Weight Ext. Weight 
 

 
SY-3007 

 
Synergy 
072-0300-107C 3 1/2" OD X 107" CAPPED POST 4 0 0 40 160 
072-0300-111C 3 1/2" OD X 111" CAPPED POST 4 0 0 41 164 
072-0300-123C 3 1/2" OD X 123" CAPPED POST 8 0 0 45 360 
072-0300-135C 3 1/2" OD X 135" CAPPED POST 12 0 0 50 600 
072-0300-147C 3 1/2" OD X 147" CAPPED POST 4 0 0 54 216 
072-0300-155C 3 1/2" OD X 155" CAPPED POST 8 0 0 57 456 
072-0302-201S 3 1/2" OD X 201" SWAGED POST 16 0 0 73 1168 
290-0101 8" CLOSURE PLATE 4 0 0 5 20 
290-0102 SQUARE PLATFORM 8 4 32 59 472 
290-0103 TRAPEZOID PLATFORM 4 4 16 64 256 
290-0104 OFFSET ENCLOSURE 4 0 0 26 104 
290-0106 TRIANGLE PLATFORM 4 2 8 33 132 
290-0110 CLIMBER ENCLOSURE 16 0 0 21 336 
390-0101 24" TRANSITION STAIR W/BARRIERS 4 5 20 143 572 
390-0106 16" TRANSITION STAIR W/BARRIERS 4 1 4 91 364 
390-0129 CRUX CLIMBER 24" 4 3 12 24 96 
390-0150 TRANSFER STATION, BARRIER 32" 4 4 16 156 624 
390-0225 SYNERGY LAUNCH PAD 4 1 4 8 32 
390-0261 MANITOU CLIMBER 72" 4 4 16 86 344 
390-0276 90 DEGREE OVERHEAD, SYNERGY 4 4 16 33 132 
390-0280 PETAL STEP CLIMBER 56" 4 4 16 61 244 
390-0288 BETA CLIMBER 32"-40" 4 1 4 75 300 
390-0291 VIA CLIMBER 64"-72" 4 3 12 75 300 
490-0126 15' X 15' SHADEPLAY CANOPY 4 0 0 306 1224 
490-0137 LUGE SLIDE 48"-56" 4 4 16 168 672 
490-0138 DOUBLE SLIDE SIT DOWN BAR 4 0 0 6 24 
490-0141 SLIDE SIT DOWN BAR 4 0 0 5 20 
490-0144 VELO SLIDE 64"-72" 4 2 8 113 452 
490-0167 SINGLE LEAF SEAT 4 1 4 7 28 
590-0104 3-IN-A-ROW RING PANEL 4 2 8 54 216 
590-0140 SPINNER CRESCENT PANEL 4 1 4 17 68 
600-0104 NPPS SUPERVISION SAFETY KIT 1 0 0 3 3 
660-0103 MAINTENANCE KIT, STRUCTURE 1 0 0 7 7 
660-0104 INSTALLATION KIT, STRUCTURE 1 0 0 5 5 
 
 
   Total User Capacity: 216 
   Total Weight: 10171 lbs. 
    Total Price: $160,656 

 

http://www.ipema.org/


 
Freestanding 

 
Burke Basics 
046-0536 PLAYMAT 3' X 5' X 2" 16 0 0 136 2176 
660-0101 INSTALL KIT, BURKE BASICS - P... 1 0 0 2 2 
 
 
   Total User Capacity: 0 
   Total Weight: 2178 lbs. 
    Total Price: $3,344 

 
 

ShadePlay 
 

ShadePlay Max 
560-2751 12' X 12' X 10' SHADEPLAY MAX... 1 0 0 358 358 
 
 
   Total User Capacity: 0 
   Total Weight: 358 lbs. 
    Total Price: $4,297 

 
 

Special Notes: 
Prices do not include freight, unloading, material storage, site excavation/preparation, removal of existing 
equipment, removal of excess soil from footing holes, site security, safety surfacing, installation, or sales tax (if 
applicable). Prices are based on standard colors per CURRENT YEAR BCI Burke Catalog. Custom colors, where 
available, would be an extra charge. Pricing is valid for 30 days from the date of this proposal. 



 
 

Pocket Parks 
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COLOR SELECTION LIST | Default Color Option 

 
GROUP 1 (SY-3007) 

 Deck: Brown 
 Post: Charcoal 
 Acc: Redwood 
 Panel: Olive-Black-Olive 
 Flat: Orange 
 Plastic: Granite 
 Canopy: Mahogany 

 
 
GROUP 2 (ShadePlay) 

 Post: Charcoal 
 Canopy: Mahogany 

 
 



 

 

  



 
 

 

 
 



Supplemental Playground Warranty 
For Burke playgrounds installed by PlaySouth Playground Creators 

 

Customer Name 
 

Project Name 
 

In addition to BCI Burke’s non-prorated Generations Warranty, PlaySouth Playground Creators 

will at no additional cost to you, perform free replacement  of any part failure covered under 

Burke’s warranty!  After our receipt of the replacement parts from Burke, these warranty repairs 

are performed by factory trained and industry certified personnel to assure you that your new 

playground will continue to provide fun, safe and durable play for years to come!  

This zero-cost warranty provides you with the absolute lowest cost of ownership! 

*See BCI Burke’s Generations Warranty for complete details. 

 

            ________________________________________________________                          ____________________________ 

           for PlaySouth Playground Creators                                                                 Date 
 

                           



 

 

                                     Unknown Obstacles and Rock Clause 

  

The installation of playground equipment, shade structures, site furnishings and                  

similar products requires the excavation of soil to install concrete footers. It is not 

uncommon to encounter small loose rock, small tree roots, packed clay or similar               

natural items in the soil as we dig, which is considered part of our standard operating                

procedures.  However, on infrequent occasions we may encounter more substantial 

underground obstacles that either could not be anticipated, or are not native to the                     

original soil.  These include (but are not limited to) solid rock, below-grade tree stumps,        

old foundations and/or concrete footers, fill material or other such unknown obstacles.   

 

If during the progress of the work, preexisting subsurface or latent physical conditions            

are encountered at the site, differing materially from the scope of work indicated in the 

contract, or if preexisting unknown physical conditions of an unusual nature, differing 

materially from those ordinarily encountered and generally recognized as inherent in                 

the typical work provided for in the contract, are encountered at the site, the party 

discovering such conditions shall promptly notify the other party in writing of the                       

specific differing site conditions before the affected remedial work is performed. 

 

Typically, if any unknown underground obstacles are encountered that impede the  

progress of the excavation more than 15 minutes, we will inform the customer                   

immediately and request a change order to be executed on a time and material basis                

for remedial of the underground obstacle(s). Hourly rates will be specified in the                     

change order. There will be a minimum of a 1-hour labor charge or a $50.00                   

minimum charge (whichever is higher), plus reimbursement of equipment rental fees                   

(if any) on all change orders. 

 

 

 

 

                        PO Box 492467      Atlanta, GA  30349      (770) 719-9005      www.playsouth.net 

 

http://www.playsouth.net/
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