
CONTRACT 

This contract made this 20th day of April, 2021 between, Franklin County, Florida, hereinafter called the COUNTY, and Walter 
Marine, hereinafter called the CONTRACTOR. 

WITNESSETH, that the County and the Contractor for the consideration state herein agree as follows: 

1. SCOPE OF WORK.  See attached accepted proposal per RFP 

2. THE CONTRACT PRICE.  The County shall pay to the Contractor for the performance of this contract the sum as specified 
in the attached accepted proposal for said work not to exceed $70,000.00.

3. DURATION OF CONTRACT.  The contract shall take effect upon final execution and terminate August 1, 2021.

4. ASSIGNMENTS. This contract shall not be sublet, transferred, assigned or otherwise conveyed by the Contractor without 
prior written approval of the County. 

5. TERMINATION OF THIS CONTRACT.  The County reserves the right to terminate or suspend the contract in whole or in 
part at any time the interest of the County requires such termination or suspension.  The County shall notify the 
Contractor in writing of such action with instructions as to the effective date of termination or suspension or specify the 
stage of work at which the action is to be taken.   

If the County determines that the performance of the Contractor is not satisfactory, the County shall have the option of: 
(a) immediately terminating the contract, or (b) notifying the Contractor of the deficiency with a requirement that the 
deficiency be corrected within a specified time.  Failure to correct such deficiencies in the specified time will result in the 
Contractor being declared in default and the contract may be terminated. 

If the Contract is terminated for cause before the performance is completed, the Contractor shall be paid for the work 
units satisfactorily deployed and accepted at the contract unit price.  

6. DEFAULT OF CONTRACT.  If the Contractor fails to begin the work under the Contract the County shall have full power or 
authority, without violating the contract, to take the work out of the hands of the Contractor and to declare the contract 
in default. 

7. PRESERVATION OF PROPERTY.  The Contractor shall preserve from damage all property associated with, or which is in 
the vicinity of, or is in any way affected by the work.  This applies to public and private property and/or utilities.  Any 
damage occurring to such properties shall be immediately repaired at the expense of the Contractor. 

8. HOLD HARMLESS AND INSURANCE.  To the extent allowed by law, the Contractor shall Indemnify, defend, and save and 
hold harmless, the County, all of its officers, agents, or employees from all suits, actions, claims, demands, and liabilities 
of any nature whatsoever arising out of, because of, or due to breach of this agreement by the Contractor, its sub-
contractors, agents, or employees or due to any negligent act or employees.  Neither Contractor nor any of its 
subcontractors will be liable under this section for damages arising out of injury or damage to persons or property 
directly caused or resulting from the sole negligence of the County or any of its officers, agents, or employees. 

9. GENERAL LIABILITY INSURANCE. The Contractor shall maintain general liability insurance or at least $1,000,000 per 
person and property damage insurance, holding the County harmless for the contractor’s negligence.  The Contractor 
must provide Worker’s Compensation Insurance on all employees working unless otherwise exempt.  Certificates of such 
insurance shall be filed with the County prior to beginning work under this contract and shall be subject to approval for 
adequacy of protection. 



10. WORKER’S COMPENSATION INSURANCE.  The Contractor shall provide Worker’s Compensation Insurance (including 

Longshoreman’s) in accordance with the laws of the State of Florida and in amounts sufficient to secure the benefits of 

the Florida Worker’s Compensation Law of all of its employees.  The Contractor shall insure that the employees of a 

subcontractor are covered by similar insurance.  Worker’s Compensation exemptions will be accepted upon providing a 

current certificate, Articles of Incorporation, and a signed Franklin County Worker’s Compensation Hold Harmless 

Agreement.   

11. PERMITS, RULES & REGULATIONS.  It shall be the Contractor’s responsibility to secure all permits necessary to conduct 

the work in accordance with required regulations and to notify all applicable utilities or parties affected by the 

Contractor’s operations.  The Contractor shall further be responsible for all fees associated with the performance of this 

contract.  The Contractor agrees to abide by all applicable State and Federal Laws, rules, and regulations. 

12. ACCESS TO RECORDS.  The Contractor agrees to provide access to those records, books and documentations that 

pertain to this project during the project period and for a three (3) year period thereafter. 

13. AUTHORIZED PERSONNEL.  The Contractor is to contact the following for any questions regarding this project: Erin 

Griffith, Franklin County Fiscal Manager / Grants Coordinator, 34 Forbes Street, Apalachicola, FL 32320, (850) 653-9783 

Ext. 158, e-mail: erin@franklincountyflorida.com.   

14. LITIGATION.  If any litigation arises out of this Contract, venue of all such cases shall be Franklin County, Florida, and the 

prevailing party is entitled to a reasonable attorney fees and costs. 

15. SPECIAL CONDITIONS. See attached accepted proposal per RFP.  

In WITNESS WHEROF, the parties hereto have caused this instrument, as the 20th day of April 2021.    

FRANKLIN COUNTY  
BOARD OF COUNTY COMMISSIONERS 

By:_____________________________ 
      Ricky D. Jones, Chairman 

ATTEST: 

______________________ 
Michele Maxwell, Clerk 

WALTER MARINE 

By:_____________________________ 
      David Walter, Contractor 

NOTARIZED SIGNATURE OF CONTRACTOR: 
________________________________ 

STATE OF ________, COUNTY OF ________  Print, Type of Stamp Commissioned Name of Notary Public 

The forgoing instrument was acknowledged before me this ___ day of ______, _________ who is personally known or 
has produced ______________ as identification. 
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Walter Marine offers the following reefs for consideration to

Franklin County

2021 ARTIFICIAL REEF PROJECT
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General Information:
Walter Marine 

4651 SW 74th Terrace Dr.

Davie, FL 33314-4127

Main Office:

PO Box 998

22605 Andrews Lane

Orange Beach, AL 36561

251-979-2200

Fax 251-967-2022

SSN#422-58-7980

www.reefmaker.com

Established 1968

Sole Proprietorship-David Walter D/B/A Walter Marine

Florida Secretary of State Fictitious Name - Doc. G02128900237

Davie, FL business license #158

Walter Marine was founded by David Walter in 1968 as a vessel 

repair/shipyard. Walter Marine/Reefmaker was founded in 1986 

as the first commercial artificial reef builder on the Gulf Coast. In 

1996, we built our first manufactured reef. Our business has 

grown over the years to include the only Corps of Engineers 

approved snorkeling reef and an innovative wave attenuator/reef.  

We have franchises on the east coast of Florida & mid Atlantic 

states. To date we have deployed over 50,000 artificial reefs.

We have an active R&D department that continually experiments 

with new designs and uses for our products. Our reefs are 

designed for 100+ year life cycles. We produce different reef 

models for Snapper, Grouper, juvenile fish, estuary 

enhancement, snorkeling, oyster restoration and wave 

attenuation. In addition, we have deployed 24 ships as artificial 

reefs. 
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PERSONNEL:

Name:  David Walter 

Owner/Operator of Walter 

Marine since founded in 1968. 

Time in present position:  52 

years

Total years experience in marine 

operations:  60 years

Veteran: United States Marine 

Corps 1966-1968, Disabled 

Vietnam Veteran, Honorably 

Discharged

Faulkner State College 1969-

1971

Licensed pilot single engine 

seaplane

Licensed Marine Habitat 

Scientist

100-ton USCG license (expired)

Seventeen years as owner and 

operator of a shipyard 

Thirty-four years experience as 

an artificial reef builder
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PERSONNEL:

Name:  Stewart Walter 

Current Manager of Walter 

Marine. 

Time in present position: 20 

years

32 years total experience with 

Walter Marine

Auburn University  2005-2006

Licensed 200-ton US Coast 

Guard Captain

Licensed Marine Habitat 

Scientist
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1. Material Specifications

Small Tetrahedron Reef
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Florida Limestone Reef by 

Walter Marine
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Figure 1
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Isometric View: NOT TO SCALE  

For Viewing Purpose Only

3" Thick Concrete Tetrahedron Reef  
With Florida Limestone Inbed

With Shorthened Panel For Turtle Egress

Total Surface Area: 382.11 sqft  

Outter Suface Area: 142.62 sqft

Volume: 37.77 cubic feet
Window Area: 16.15 sqft

note: window area does not  

inclue turtle exculsion area

8' Flar

1
Date: October 13, 2018

Sheet 1 of 3

A A

B B
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1

1

A
SIZE DWG. NO.

SCALE: 1:64

SOLIDWORKS Educational Pro2duct. For Instructional Use Only.

Figure 2
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2 1
ITEM NO. PART NUMBER DESCRIPTION QTY.

2 8' flar long panel Made of Concrete and Limestone 2

2 8' flar short panel Made of Concrete and Limestone 1

B

3 8' flar holder Made of Concrete 1

B110.70

127.83

A 28.73

Top View 26.29

42.73

DETAIL A

SCALE 1 : 32

24.46

100.00 26.00

127.82

Front View

9.00

45.80

15.46

Isometric View

A
108.2
5

A

Bottom View

Scale: 1:64
Sheet 2 of 3

SOLIDWORKS Educational Pro2duct. For Instructional Use Only.

26.29
48.00

Figure 3
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2 1
Window Holes Width (in) Height (in)

1 7.50 3.50
2 5.00 5.00
3 10.00 16.50
4 12.50 23.50

2

2.00

B 3
16.00

B

4 28.50

3.97 X10

4

35.00

1 1

2.99
16.00

23.50 19.00
14.50

19.00 23.50

1.75

2.50
30.00 2

4 19.00

4

35.00

A
3.97 X8

1

1

16.00

A

14.50 1.75

23.50 19.00 19.00 23.50

Scale: 1:64
Sheet 3 of 3

SOLIDWORKS Educational Pro2duct. For Instructional Use Only.

Figure 4
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Figure 5
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Figure 6
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Figure 6
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Current

Current

With Current Deflector

Without Current Deflector

Figure 7

Angled concrete 

member prevents 

scouring
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Florida Limestone Reef
MODULE SPECIFICATIONS: 

1. Reef is built under Patent No. 

7513711 for embedding  

limestone rocks into the sides of 

the reef. Florida Limestone rocks 

are the perfect PH for all marine 

life to live, even boring animals. 

It’s the only manufactured reef 

that can support all the marine 

life that lives on a natural reef. 

(See Figure 6) 

2. Each unit is 8’ tall with a 130” 

triangular base

3. Materials used: Concrete,

(See Figure 5) rebar & Florida 

Limestone rocks.

4. Detailed drawing (See Figure 

1-4) 

5. Three isosceles trapezoid 

panels are cast with protruding 

rebar.

6. The panels are 3 inches thick

7. The panels are set into a jig 

and the protruding rebar is 

welded together.

8. Molds are placed on the three 

corners and concrete is poured 

to seal the corners & connecting 

rebar.
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Florida Limestone Reef
MODULE SPECIFICATIONS: 

9. 270 feet of welded #4 (½ 

inch) rebar comprise rebar 

framework. Meets or exceeds 

DOT method of welding rebar. 

The heavy welded rebar 

framework makes the reef 

virtually indestructible. 

(See Figure 4)

10. #4,000 lb concrete mix

11. No external frame is used 

and no exposed rebar or 

metal.

12. Weight  5,500-6,000 lbs.

13. Each unit contains Florida 

Limestone rocks embedded, 

ranging from 4 inches to 8 

inches

Footprint is  a 130” X 130”’ X 

130” triangle = 51 Sq. Ft.

1. Two panels of the three-

sided structure contains 5 

windows & 1 panel has 4 for a 

total of 14, ranging from 60 to 

380  square inches

2. Reef has 48” requirement 

for turtle  escape. Opening is 

also large enough for easy 

diver ingress. 
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Florida Limestone Reef
MODULE SPECIFICATIONS: 

3. Each reef has 373 sq. feet 

of surface area outside 

4. Each reef has a total of 577 

sq. feet of surface area

5. Each reef has 176 cubic 

feet of volume.

6. All reefs will cure at least 

fourteen days before 

deployment

7.These units have  

demonstrated good stability 

during storm events over 

many years without settling, 

scouring, turning over or 

moving. See attached letter 

from “Fish Haven Services”

8. Deployed 75 units MBARA -

2007

9. Deployed 16 units 

Escambia Co. 2007

10. Deployed 225 units State 

of Mississippi – 2007

11. Deployed 365 units State 

of Alabama -2007

. 
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Florida Limestone Reef
MODULE SPECIFICATIONS: 

12. All the above units have 

preformed as advertised with 

no scouring or settling. See 

attached documentation “Fish 

Haven Services”

13. Designed for 100+ year 

life cycle. Of thousands built 

since 2006, we never had a 

structural failure. 

15. Reefs are designed with 

anti-scouring device. See 

attached documentation. (See 

Figure 7)

18



EXCEEDS REQUIREMENT FOR TURTLE 

ESCAPE
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LIFTING & DEPLOYMENT IS DONE 

WITH REMOVALABLE LIFTING STRAPS
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TAPERED WIDE FOOT PREVENTS 

SCOURING & SETTLING
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2. Price

35 Florida limestone reefs = 
$70,000



3. Available Deployment 

Resources
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Walter Marine’s Yard 

Located at 22605 

Andrews Lane, Orange 

Beach, AL
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1. Walter Marine owns 521 ft. of

waterfront on the Intracoastal  

canal at 22505 Andrews Lane, 

Orange Beach, AL.

2. Facility & reef modules are 

available for inspection at any 

time.  

3. Vessel Specifications:

MARANATHA ll:

➢ 170’ X 39’ Offshore supply 

vessel refitted in 2017 for

deploying artificial reefs.

➢ Dry-dock:  February 2020.

➢ 3000 hp twin engine.

➢ Kongsberg Dynamic Positioning 

System able to hold position 

while deploying

➢ 85-ton crane

➢ Survey Grade GPS unit 

mounted to crane boom for 

recording deployment 

coordinates.

➢ 2 Furuno Radars

➢ Nobeltec Electronic Charting –

Linked to ComNav AIS Collision 

Avoidance

➢ Kongsberg Auto Pilot

➢ Kongsberg weather Station

Available Deployment Resources:
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Deployment Capability: M/V 

MARANATHA ll Dynamic Positioning

crane

3 m

3 m

3
 m

3
 m

Kongsberg computers 

take control of the 

vessel’s main engines 

and bow thruster and 

using GPS, hold the 

vessel within 3 meters 

of the desired location 

and within 1 degree of 

heading

Survey 

grade 

GPS on 

boom
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➢ FCV 1220L Furno Sounder 

200 KHZ Processor

➢ Remote mounted thermal 

imagining camera

➢ 12 Knots 

➢ 250 KW generator capacity 

➢ 2400 sq. feet of deck space

➢ 350 tons deck-load capacity 

➢ 13,000 gallons potable water 

➢ 25,000 gallons fuel

4. Our equipment & vessels 

are properly licensed, 

certified and approved as 

required for this project. Land 

operated equipment to 

include, but not limited to:

A. Two (2) 10K tele-handler 

forklifts.

B. One (1) 10K Case front 

loader forklift. 

C. Two (2) 20-ton rough 

terrain cranes

D. One (1) 65-ton Grove 

rough terrain crane

Available Deployment Resources:
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E. One (1) International 

front-end loader

F. Four (4) Welding 

machines    

Other Floating Equipment:

A. 170' X 39' X 3' draft spud 

barge w/110-ton Lima 

crane

B. M/V MARANATHA 114’ X 

30’ X 5.5’ draft w/20-ton 

crane

5. Specialized Equipment:

A. Other equipment may 

include specialized 

equipment for loading and 

deploying the reefs.

6.Walter Marine owns all 

the equipment needed for 

the manufacture and 

deployment. 

7. No subcontractors are 

used. 

8. All equipment and 

personnel are available for 

this project. 

Available Deployment Resources:
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4. Task Plan
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Deployment Plan
Work Force

1. We have a work force of 12. 

Some wear more than one 

hat. Most are highly skilled 

with many years associated 

with Walter Marine. 

Department heads include: 

Concrete Foreman, Machinist, 

Welders, Fabrication, R & D, 

Mechanic, USCG Captains, 

Mate, Engineer, Deck Hand, 

Machine Operator and several 

general helpers. 

2. However, our company is 

small and micro-managed by 

David & Stewart Walter that 

oversee and check each 

phase of operation and serve 

as quality control officers, 

environmental protection 

officers and safety officers. 

Manufacture

1. Walter Marine has 

numerous concrete molds, 

jigs, welding facilities, and 

equipment to manufacture 

the requested modules.

2. The reef units are 

manufactured and stored 

near the bulkhead for loading 

onto the desired vessel.
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Deployment Plan
Loading/transport

1. Walter Marine will consult with Franklin 

County Beach officials concerning a 

suitable day to inspect.

2. Walter Marine will fill out and submit the 

Cargo Manifest to the owner 14 days 

prior to loading.

3. The vessel will lift, via crane, the reefs 

from the shoreline onto the vessel and 

secure for transport. 

4. Vessels are fitted with wooded decks to 

cushion and prevent movement. 

5. MARANATHA ll is capable of transporting   

12 Super Reefs, or 120 Florida 

Limestone, or 43 Grouper Reefs or 

combinations for deployment at a time. 

7. After the vessel is loaded, the QC 

inspector will check for damaged units 

and order replacements if found. The 

safety inspector will come after that and 

check for stability and security of the 

material on deck. 

8. A suitable day will be chosen in 

coordination with Franklin County 

officials

9. Walter Marine will provide an air-

conditioned stateroom, food and 

comfortable arrangements for an 

observer.
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Deployment Plan

32

Deployment

1. The actual setting of the reef 

modules will be arranged carefully 

with Franklin County Beach officials, 

(buoys, small vessels, positions, 

communications, etc.)

2. If required a buoy will be placed at 

each individual reef site.

3. The vessel will maneuver next to 

the coordinates using Dynamic 

Positioning. This is a computer 

program that holds the vessel’s 

position and heading within 3 

meters. 

4. Corrections to the vessel’s 

position will be coordinated via radio 

between the crane operator and the 

captain. 

5. The crane operator will place each 

reef on the coordinates as directed 

by the computer operator in the 

wheelhouse using the GPS unit on 

the cranes boom.

6. Reef locations will be recorded on 

the GPS computer program. 

7. Coordinates will be delivered to 

Franklin County Beach. 



Permits, Licenses, etc.

All of Walter Marine’s vessels and 

personnel are properly licensed 

and/or approved for all artificial 

reef deployment operations. 

Florida does not require a 

contractor license for artificial 

reefs. Walter Marine has a 

properly licensed branch office in 

Davie, FL (enclosed) and is 

properly registered with the State 

of  Florida, Department of State 

(enclosed) to do business in 

Florida.

Walter Marine will have onboard 

the latest NOAA Charts, Coast 

Guard Documentation, Latest copy 

of “Notice to Mariners”, Corps 

Permit, Cargo Manifest and all 

other necessary documentation 

for operation inland and offshore 

for the purposes of building 

artificial reefs. 

One crewmember will be 

designated to watch for turtles or 

manatees and suspend 

operations should any be sited.     

Deployment Capability:
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5. Schedule of 

Construction Operations
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Schedule of Operation:
1. Total estimated days of 

manufacturing, loading, travel 

& deployment is 90 working 

days. 

2. Estimated number of 

separate trips is 1.

3. Loading will take a total of 

3 days .

4. Transit = 19 hours.

5. Days at sea = 1.

6. MARANATHA ll is capable of 

transporting  up to 12 Super 

Reefs, 120 Florida Limestone 

& 43 Grouper Reefs or 

combinations for deployment 

at a time. 

7. Estimated date of 

completion is within 90 days.

.
. 
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Route

36

Pensacola 

Pass Sea 

Buoy

Transit Time:

Loading Site to Pensacola Pass 3.0 hours

Pensacola Pass to Deployment site 16 hours

TOTAL TRANSIT TIME = 19 hours 



6. Experience and 
Understanding
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References/Qualifications:  
Walter Marine
Patent holder No. 6,042,300 Artificial Reef.  
Patent holder No. 6,824,327 B1 Artificial Reef
Patent holder No. 7,513,711 Artificial Marine Reef 
Inducement  Patent holder No. 7,827,937 Marine Line Form 
Habitat  Patent holder No. 9,339,017 B1 Living Wave Barrier
David Walter D/B/A Walter Marine was founded in 1968. It has remained in the same hands  
as a sole proprietorship repairing vessels and owning and operating a shipyard until 1986. In  
1986 Walter Marine became the first commercial artificial reef builder in the State of  
Alabama. By the year 2021 Walter Marine had deployed over 51,000 artificial reefs and  
today is the largest deployer of artificial reefs in the United States. It holds five patents for  
artificial reefs. In addition, Walter Marine has prepared and deployed 24 ships in the Gulf of  
Mexico.
Executive Summary:
Walter Marine deployed materials of opportunity until 1996. In 1996 Walter Marine began  
designing and manufacturing artificial reefs. The majority were undocumented private reefs  
in the State of Alabama and Florida Panhandle. Included below is a list of documented  
public reefs.

Previous Experience:

1990
Escambia County, Florida:
May 29, 1990 completion date/on time  
Funding - State of Florida
Contract with Escambia County Florida for the donation, preparation, cleaning, delivery and  
sinking of a tugboat “Sylvia” cleaning.This vessel was purchased cleaned, prepared and  
deployed by Walter Marine.
Robert Turpin Escambia County Reef Coordinator robert_turpin@co.escambia.fl.us for 2003  
contracts (850) 595-4395. Eileen Beard Escambia County Recreational board member since  
1988 (850) 433-4319.
$25,000
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Escambia County, Florida:
June 15, 1990 completion date/on time  
Funding - State of Florida
Purchase Order #09100. Contract with Escambia County Florida for turnkey project.
“Furnishing, cleaning (to all required agency specifications-Coast Guard, U. S. Army Corps of  
Engineers, Florida Department of Environmental Regulation, and Florida Department of
Natural Resources) one LCM donated by Gulf Islands National Seashore and one 56’ Tugboat  
“Heron””. The LCM donated by Gulf Islands National Seashore was sunk at their dock.
Walter Marine raised the vessel without incident and towed it its facility. The Heron was  
located at Radcliff Material in Mobile, Alabama. It was purchased by Walter Marine, raised  
and towed to Walter Marine’s facility. Both vessels were cleaned, prepared and deployed by  
Walter Marine. Robert Turpin Escambia County Reef Coordinator,  
(robert_turpin@co.escambia.fl.us) for 2003 contracts (850) 595-4395. Eileen Beard
Escambia County Recreational board member since 1988 (850) 433-4319.
$30,000

Escambia County, Florida:  
1990
Funding - State of Florida
Contract with Escambia County, Florida for the preparation and deployment of
the Tugboat “Phillip” (to all required agency specifications-Coast Guard, U. S. Army Corps of  
Engineers, Florida Department of Environmental Regulation, and Florida Department of  
Natural Resources). This vessel was purchased cleaned, prepared and deployed by Walter  
Marine.
Robert Turpin Escambia County Reef Coordinator (robert_turpin@co.escambia.fl.us)for  
2003 contracts (850) 595-4395. Eileen Beard Escambia County Recreational board member  
since 1988 (850) 433-4319.
$25,000

State of Alabama  
1990
Contract with Alabama Department of Conservation for the preparation and deployment of  
a US Coast Guard buoy tender. Tender was towed from Mobile, AL Coast Guard Base and  
cleaned to all required agency specifications-Coast Guard, U. S. Army Corps of Engineers,  
Florida Department of Environmental Regulation, and Florida Department of Natural  
Resources) and deployed without incident. This vessel was deployed by Walter Marine.
Contact: Craig Newton (Craig.Newton@dcnr.alabama.gov) Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
Payment in form of material/equipment removed from vessel
$- Records lost in flood
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1991
Escambia County, Florida:
January 1, 1991 completion date/on time  
Funding - State of Florida
Purchase Order #03961. Contract with Escambia County Florida for turnkey project for
deployment of tugboat “Born Again” and a FAA tower (to all required agency specifications-
Coast Guard, U. S. Army Corps of Engineers, Florida Department of Environmental  
Regulation, and Florida Department of Natural Resources). This vessel was purchased  
cleaned, prepared and deployed by Walter.
Robert Turpin Escambia County Reef Coordinator (robert_turpin@co.escambia.fl.us)for  
2003 contracts (850) 595-4395. Eileen Beard Escambia County Recreational board member  
since 1988 (850) 433-4319.
$25,000

Escambia County, Florida:
May 16, 1991 completion date/on time  
Funding - State of Florida
Purchase Order #06358. Contract with Escambia County Florida for preparation,  
transportation and deployment of the dredge “Avocet” (to all required agency  
specifications-Coast Guard, U. S. Army Corps of Engineers, Florida Department of  
Environmental Regulation, and Florida Department of Natural Resources). This vessel was  
purchased cleaned, prepared and deployed by Walter Marine.
Robert Turpin Escambia County Reef Coordinator (robert_turpin@co.escambia.fl.us) for  
2003 contracts (850) 595-4395. Eileen Beard Escambia County Recreational board member  
since 1988 (850) 433-4319.
$55,000

1993
Escambia County, Florida:
April 23, 1993 completion date/on time  
Funding - State of Florida
Purchase Order #5305. Contract with Escambia County Florida for the design, Manufacture,  
transportation, deployment and study of 12 experimental reef modules.
Deployed on time and regular dive reports were issued for 3 years.
Robert Turpin Escambia County Reef Coordinator (robert_turpin@co.escambia.fl.us) for  
2003 contracts (850) 595-4395. Eileen Beard Escambia County Recreational board member  
since 1988 (850) 433-4319.
$1,500

Escambia County, Florida:
1993
Funding - State of Florida
Purchased, cleaned & deployed 180’ ship “Pete Tide”
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Robert Turpin Escambia County Reef Coordinator (robert_turpin@co.escambia.fl.us) for  
2003 contracts (850) 595-4395. Eileen Beard Escambia County Recreational board member  
since 1988 (850) 433-4319.
$55,000

1995
U. S. Coast Guard:
June 1995 completion date/on time  
Funding - United States Coast Guard
Contract #DTCG84-95-R-HYU469. Walter Marine worked as a subcontractor under Oil  
Recovery Company for the preparation, cleaning and deployment of a 3,000 ton vessel  
“Antares”. This is one of the largest vessels deployed as an artificial reef in the Gulf of  
Mexico. This vessel was cleaned, prepared and deployed by Walter Marine.
Contact: Oil Recovery Company President Paul 251-432-4223
$50,000

1999
U. S. Navy:
May 17, 1999 completion date/on time  
Funding - United States Navy
Purchase Order #N61331-99-M-1860 and N61331-99-M-1862. Towing and disposal of two  
Navy Ships YDT-14 & YDT-15, Navy Base - Coastsysta Dahlgren in Panama City, Florida.
Cleaned, prepared and deployed vessels in Escamiba County's reef site.
Ed Delanoy at the Craft Office 850-234-5230 or Mr. Art Ducette, NDSTC Code 09, Naval  
Diving and Salvage Training Center, 350 Craig Rd., Panama City, FL 32407-7016.
$28,000 plus equipment and material removed from vessels

2001
Military Sealift Command N00031-01-C-1005
February 2001 completion date/on time
Walter Marine ferried two Naval vessels, 131 ft. YTB tugs from Virginia to Guantanamo Bay,  
Cuba
Achille Broennimann 202-685-5965
$150,000

Military Sealift Command N00031-01-C-1005
July 2001 completion date/on time
Walter Marine ferried naval vessel "C-Note" from Virginia to Roosevelt Roads, Puerto Rica  
Achille Broennimann 202-685-5965
$31,000
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U. S. Army Corps of Engineers:
November 13, 2001 completion date/on time
Evans-Hamilton, Inc. Purchase Order # 6000-28-11. Remove and replace a wave action POD  
located Gulf of Mexico near Alabama Point. This project is ongoing and Walter Marine has  
provided this service three times since 11-13-2001. Contact Larry G. Caviness U. S. Army  
Corps of Engineer Research & Development Center, Vicksburg, Mississippi, 601-634-2338
$5,000

2002
Florida Fish & Wildlife Conservation Commission:
December 17, 2002 completion date/on time
FWC Contract #FWCC-02097. Designed, manufactured & deployed 227  
artificial reefs as pictured below. Patent holder No. 6,824,327 B1 Artificial Reef  
Model: Florida Special "FSMR"
Contact: Keith Mille, Biological Administrator
Division of Marine Fisheries Management - Artificial Reef Program  
Florida Fish and Wildlife Conservation Commission
620 South Meridian Street, Box 4B2  
Tallahassee, FL 32399-1600
web: http://myfwc.com/conservation/saltwater/artificial-reefs/ 
office: (850) 617-9633
mobile: (850) 509-2974
fax: (850) 487-4847
email: keith.mille@myfwc.com
$ Record destroyed in flood

2003
Bay County, FL
Feburary19, 2003 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed  
57 "Florida Specials"
Allen Golden  
agolden@baycountyfl.gov 
205-567-0173
$ record destroyed in flood

Destin, Okaloosa County
March 24, 2003 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed
56 "Florida Special" reefs
Contact Cindy Halsey, Board of County Commissioners
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602C North Pearl St., Crestview, FL 32536 850-651-7394
$ record destroyed in flood

Escambia County, Florida:
May 12, 2003 completion date/on time  
Funding - State of Florida
Purchase Order #231562-1. Contract with Escambia County, Florida for the design,  
manufacture & deployment of 113 "Florida Special" artificial reefs.
Contact: Trey Goodman at the Parks and Recreation Department of Escambia for projects  
from 1990 to 1993. Robert Turpin Escambia County Reef Coordinator  
(robert_turpin@co.escambia.fl.us) for 2003 contracts (850) 595-4395. Eileen Beard
Escambia County Recreational board member since 1988 (850) 433-4319.
$ record destroyed in flood

Taylor County, Florida
2002 & 2003 completion date/on time
Sub-contacted to ARI. Precision deployment of ARI reef units. Contact Clay Olsen at (850)  
838-3508.
$ record destroyed in flood

Organization for Artificial Reefs (OAR):
2003 Contracted to ARI. Precision deployment of ARI reef units. Contact Alan Richardson -
(grouperboy@yahoo.comOAR)
2545 Blairstone Pines Drive Tallahassee, FL 32301  
at (850) 656-2114.
$ record destroyed in flood

2004
Destin, Okaloosa County, Florida  
June 8, 2004 completion date/on time  
Designed, manufactured & deployed  
60 "Florida Special" reefs
Contact Cindy Halsey, Board of County Commissioners  
602C North Pearl St., Crestview, FL 32536 850-651-7394
$ record destroyed in flood

2005
Martin County, Florida
June, 2005 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed
60 “Florida Specials. Contact: Kathy
Fitzpatrick, PE, Coastal Engineer, Martin County Engineering Department
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2401 SE Monterey Rd., Stuart, FL 34996
$ record destroyed in flood

Mexico Beach, FL
January 11, 2005 completion date/on time  
Designed, manufactured & deployed
33 "Florida Special" reefs  
Contact Robert Cox 
rcox@mchsi.com 
WWW.MBARA.ORG
$ record destroyed in flood

Okaloosa County, Florida
June 2005 completion date/on time  
Funding - State of Florida $100,000 project
Okaloosa County Reef development Project 2004, “Starfish Artificial Reef”  
Designed, manufactured & deployed 120 "Florida Special" artificial reefs  
Contact Cindy Halsey, Board of County Commissioners
602C North Pearl St., Crestview, FL 32536 850-651-7394
$ record destroyed in flood

2006
Escambia County, Florida
June 2006 completion date/on time  
Funding - State of Florida
Contract # PD05-06.064
Designed, manufactured & deployed 20 "Florida Special" reefs. Contact Robert Turpin  
Escambia County Reef Coordinator (robert_turpin@co.escambia.fl.us) 850-595-4395
$ record destroyed in flood

State of Alabama
2004 – 2006 completion date/on time
Designed, manufactured & deployed 460 “Florida Specials”. Contact: Craig Newton  
(Craig.Newton@dcnr.alabama.gov) or Kevin Anson (Kevin.Anson@dcnr.alabama.gov)  
251-968-7576, Alabama Department of Conservation, P. O. Drawer 458, Gulf Shores, AL  
36547
$ record destroyed in flood

Santa Rosa County, Florida
June 2006 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed
30 “Florida Limestone” reefs
Contact Contact: Keith Mille, Biological Administrator
Division of Marine Fisheries Management - Artificial Reef Program

51

mailto:rcox@mchsi.com
http://www.mbara.org/


Florida Fish and Wildlife Conservation Commission  
620 South Meridian Street, Box 4B2
Tallahassee, FL 32399-1600
web: http://myfwc.com/conservation/saltwater/artificial-reefs/ 
office: (850) 617-9633
mobile: (850) 509-2974
fax: (850) 487-4847
email: keith.mille@myfwc.com
$ record destroyed in flood

City of Destin, Florida
June 2006 completion date/on time  
Funding - State of Florida
RFP # P06-01A“Barnacle” Artificial Reef Project
Designed, manufactured & deployed 30 “Florida Special” reefs Contact Cindy Halsey 850-
651-7394 or Scott 850-978-0009
$ record destroyed in flood

Okaloosa County, Florida
September 2006 completion date/on time  
Funding - State of Florida
Purchased, cleaned & deployed 129’ Tugboat
Contact Cindy Halsey 850-651-7394 or Scott 850-978-0009
$ record destroyed in flood

2007
Mexico Artificial Reef Program
2007 completion date/on time
Funding - State of Florida
Designed, manufactured & deployed 75 Florida Limestone reef units  
Mexico Artificial Reef Association
Contact Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$ record destroyed in flood

Escambia County, Florida
April 2007 completion date/on time  
Funding - State of Florida
Deployed approx. 200 tons of pipe + designed, manufactured & deployed 16 Florida  
Limestone reef units
Contact Robert Turpin Escambia County Reef Coordinator
(robert_turpin@co.escambia.fl.us) 850-595-4395
$ - record destroyed in flood
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State of Mississippi
July, 2007 completion date/on time
Designed, manufactured & deployed 240 reef units (15 Florida Specials & 225 Florida  
Limestone)
Contact: James Sanders - (James.Sanders@dmr.ms.gov) Artificial Reef Bureau Director |  
Office of Marine Fisheries Mississippi Department of Marine Resources |dmr.ms.gov  
1141 Bayview Avenue | Biloxi, MS 39530 Office: 228-523-4089
$ - record destroyed in flood

State of Alabama
2007 completion date/on time
Designed, manufactured & deployed (50 Florida Specials & 365 Florida Limestone)
Contact Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$ - record destroyed in flood

State of Alabama
2007 completion date/on time  
Designed, manufactured & deployed
(40 Florida Specials & 20 Florida Limestone)
Contact Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$ - record destroyed in flood

Panama City, Bay County, FL - Organization of Artificial Reefs
2007 completion date/on time  
Designed, manufactured & deployed  
25 "Florida Limestone" reefs
Contact Alan Richardson - (grouperboy@yahoo.comOAR)  
2545 Blairstone Pines Drive Tallahassee, FL 32301
at (850) 656-2114.
$ - record destroyed in flood

2008
State of Mississippi
2008 completion date/on time
Designed, manufactured & deployed 60 Florida Limestone reef units
Contact James Sanders - (James.Sanders@dmr.ms.gov) Artificial Reef Bureau Director |  
Office of Marine Fisheries Mississippi Department of Marine Resources |dmr.ms.gov 1141  
Bayview Avenue | Biloxi, MS 39530
Office: 228-523-4089
$ - record destroyed in flood
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Escambia County, Florida  
2008 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed  
30 Florida Limestone reef units
Contact Robert Turpin Escambia County Reef Coordinator  
(robert_turpin@co.escambia.fl.us) 850-595-4395
$ - record destroyed in flood

Mexico Beach Artificial Reef Association
2008 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed
100+ Florida Special – Florida Limestone reef units  
Robert L. Cox Jr
rcox@mchsi.com 
WWW.MBARA.ORG
Mexico Beach Artificial Reef Association 850-819-2333
$ - record destroyed in flood

2009
State of Mississippi
2009 completion date/on time
Purchased, cleaned and deployed 85’ Shrimp boat
Contact James Sanders - (James.Sanders@dmr.ms.gov) Artificial Reef Bureau Director |  
Office of Marine Fisheries Mississippi Department of Marine Resources |dmr.ms.gov 1141  
Bayview Avenue | Biloxi, MS 39530 Office: 228-523-4089
Vessel was acquired by Walter Marine and cleaned to U.S. army Corps of Engineers/U.S.  
Coast Guard specifications, towed to site in Gulf of Mexico and sunk. The vessel was  
anchored and sunk offshore from Biloxi, MS.
$25,000

City of Mexico Beach
June 2009 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed
29 Florida special & 26 Grouper reefs
Robert L. Cox Jr
rcox@mchsi.com 
WWW.MBARA.ORG
Mexico Beach Artificial Reef Association 850-819-2333
$ - record destroyed in flood

Escambia County
June 2009 completion date/on time
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Deployed residue of ARI reefs and designed, manufactured & deployed 3 Florida Limestone  
& 1 grouper reef
Contact Robert Turpin Escambia County Reef Coordinator  
(robert_turpin@co.escambia.fl.us) 850-595-4395
$ - record destroyed in flood

State of Alabama
June 2009 completion date/on time
Deployed 2 barge loads of concrete rubble from old Gulf State Park fishing pier  
Contact Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$ - record destroyed in flood

State of Alabama
July 2009 completion date/on time  
Designed, manufactured & deployed
12 Florida Limestone reefs next to new Gulf State Park Fishing Pier  
Contact Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$ - record destroyed in flood

City of Gulf Breeze
September 1, 2009 completion date/on time  
400 ft. EcoSystems Wave Barrier
Heather Reed  
Project Manager
The City of Gulf Breeze Deadman’s Island Restoration Project
Ecological Consulting Services Inc  
38 S Blue Angel Pkwy #346  
Pensacola , FL 32506
850-417-7008
850-346-2073
$201,000

2010
State of Alabama project:
March, 2010 completion date/on time
Manufactured 546 Wave Attenuator Devices – 13,000 lbs ea. and delivered to Bayou  
LaBatre, AL
J & W Marine Enterprises, Inc.
Wayne Eldridge, President 251-751-4127
$546,000
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Mexico Beach Artificial Reef Association  
September 28, 2010 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed
1 Florida special, 18 Florida limestone & 3 EcoSystems on pedestals  
Robert L. Cox Jr
rcox@mchsi.com 
WWW.MBARA.ORG
Mexico Beach Artificial Reef Association (850) 647-6169
$-Record destroyed in flood

2011
Organization of Artificial Reefs
May 3, 2011 completion date/on time  
Designed, manufactured & deployed  
15 Florida Special Artificial Reefs
Contact Alan Richardson - (grouperboy@yahoo.comOAR)  
2545 Blairstone Pines Drive Tallahassee, FL 32301
at (850) 656-2114.
$-Record destroyed in flood

Mexico Beach Artificial Reef Association  
May 5, 2011 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed
22 Florida Limestone, 8 EcoSystems & 5 Grouper artificial reef units  
Robert L. Cox Jr
rcox@mchsi.com 
WWW.MBARA.ORG
Mexico Beach Artificial Reef Association (850) 647-6169
$-Record destroyed in flood

Florida Fish & Wildlife FWC 09/10-102  
May 23, 2011 completion date/on time
Manufactured & deployed 1800 Artificial reefs. Designed and built a device to  
deploy 4 units at a time maintaining 6 inches clearance between.
Contact: Keith Mille, Biological Administrator
Division of Marine Fisheries Management - Artificial Reef Program  
Florida Fish and Wildlife Conservation Commission
620 South Meridian Street, Box 4B2  
Tallahassee, FL 32399-1600
web: http://myfwc.com/conservation/saltwater/artificial-reefs/
office: (850) 617-9633
mobile: (850) 509-2974
fax: (850) 487-4847
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email: keith.mille@myfwc.com
Bill Lindberg - WJLindberg@mail.ifas.ufl.edu 
352-392-9617 ext 239 & 352-871-5104
Funding - State of Florida $508,333.00 .

City of Gulf Breeze, Florida
June, 2011 completion date/on time  
Designed, manufactured & deployed
Deadman’s Island EcoSystems Living Wave Barrier
Heather Reed  
Project Manager
The City of Gulf Breeze Deadman's Island Restoration Project
Ecological Consulting Services Inc  
38 S Blue Angel Parkway #346
Pensacola FL 32506
850-417-7008
850-346-2073 (cell preferred)
$325,000
Texas Parks & Wildlife Department
Contract 802-11-13077
April 15, 2011 to August 31, 2011 completion date/on time  
Designed, manufactured & deployed
200 “Florida Specials” & 200 “Florida Limestone” reef units offshore.
Dale Shively 512-389-4686
$498,000

Escambia County, Florida
July, 2011 completion date/on time  
Designed, manufactured and deployed
33 EcoSystems Snorkeling Reefs on Pensacola
Beach. Designed and built a special device to install the reefs on 20' pilings driven  
Piling without the use of divers
Contact Robert Turpin (robert_turpin@co.escambia.fl.us) 850-595-4395
$60,000

Okaloosa County
July 28, 2011 completion date/on time  
Design, Manufacture and Deploy
32 Florida Limestone reefs  
Scott Henson 
shenson@co.okaloosa.fl.us
$48,400

2012
Mexico Artificial Reef Association
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April, 2012 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed  
31 Florida Limestone
10 EcoSystems
13 Grouper Reefs  
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$-Destroyed in flood

Mexico Beach, FL
April 6, 2012 completion date/on time  
Designed, manufactured & deployed  
3 piling mounted EcoSystems
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$3,000

Santa Rosa County
May 21, 2012 & September 21, 2012 completion date/on time  
Designed, manufactured & deployed
135 EcoSystem Snorkeling Reefs  
Mark Griffith 
mark.griffith.home@gmail.com 
850.677.1875
$199,995

Okaloosa County
August 7, 2012 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed  
40 Florida Limestone Reefs
Scott Henson 
shenson@co.okaloosa.fl.us 
850-978-0009
$-Record destroyed in flood

Panama City, Bay County, FL
July 10, 2012 completion date/on time  
Designed, manufactured & deployed
20 Florida Limestone, 10 Grouper reefs & 10 EcoSystems
units.
Allen Golden  
agolden@baycountyfl.gov
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205-567-0173
$63,000

2013
Yellow River Marsh Preserve
March 2013 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed  
1000' EcoSystem Wave Attenuators  
Earth Ethics 850-549-7472
$349,275

Mexico Beach
April, 2013 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed  
10 EcoSystems Reefs
28 Florida Limestone
10 Grouper  
Robert L. Cox Jr 
rcox@mchsi.com
WWW.MBARA.ORG
$79,950

Alabama Reef Foundation
June, 2013 completion date/on time
Purchased, cleaned and deployed 271 ship “The Lulu”
Vince Lucido, PE & PLS
Lucido Engineering and Surveying, LLC  
24693 Canal Rd. Suite A
Orange Beach, AL 36561
251 967 3250 office 
VinceLucido@Lucidoeng.com
$500,000

Alabama Department of Conservation  
July 2013 completion date/on time  
Designed, manufactured & deployed  
220 - 6’ Florida Limestone reef units
34 - EcoSystems reef units mounted on pilings
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$374,000
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State of Alabama
August 2013 completion date/on time  
Designed, manufactured & deployed  
30 Super reefs
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$402,000

State of Mississippi
September, 2013 completion date/on time  
Designed, manufactured & deployed
50 Florida Limestone reefs.
James Sanders - (James.Sanders@dmr.ms.gov) Artificial Reef Bureau Director | Office of  
Marine Fisheries Mississippi Department of Marine Resources |dmr.ms.gov 1141 Bayview  
Avenue | Biloxi, MS 39530 Office: 228-523-4089
$96,000

2014
Alabama Poseidon's Playground
January, 2014 completion date/on time
Walter Marine has an ongoing contract to deploy various structures in this area. It has  
included statues and 6 ft. versions of Florida Limestone with famous actors handprints.  
Vince Lucido, PE & PLS
Lucido Engineering and Surveying, LLC  
24693 Canal Rd. Suite A
Orange Beach, AL 36561  
251 967 3250 office
VinceLucido@Lucidoeng.com
$4,300

Escambia County
March 12, 2014 completion date/on time  
Designed, manufactured & deployed  
Snorkeling reef on Perdido Key
33 Reef units
Contact Robert Turpin 850-595-4395 (robert_turpin@co.escambia.fl.us)
$60,000

City of Mexico Beach
April 2, 2014 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed 15 Grouper/EcoSystems  
33 Florida Limestone
10 Super reefs
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Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$60,000

MBARA
April 2, 2014 completion date/on time  
Designed, manufactured & deployed  
3 Florida Limestone
1 Grouper reef  
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$3,400

Panama City, Bay County
June 10, 2014 completion date/on time  
Designed, manufactured & deployed
18 Florida Limestone & 18 Grouper reefs  
Allen Golden
agolden@baycountyfl.gov 
205-567-0173
$60,000

Panama City, Bay County
June 30, 2014 completion date/on time  
Deployed two fighter jets
Allen Golden  
agolden@baycountyfl.gov 
205-567-0173
$22,500

Organization for Artificial Reefs
June 20, 2014 completion date/on time
4 Florida Limestone
2 Super Reefs
4 Grouper reefs
Alan Richardson alan@talcor.com
$43,050

City of St. Marks
October 23, 2014 completion date/on time  
Designed, manufactured & deployed
68 Lingberg cubes & 18 EcoSystems reefs.
Contact Alan Richardson - (grouperboy@yahoo.comOAR)  
2545 Blairstone Pines Drive Tallahassee, FL 32301
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at (850) 656-2114.
$67,000

Texas Parks & Wildlife
September 18, 2014 completion date/on time  
155 ft. Ship deployed
Dale Shively [Dale.Shively@tpwd.texas.gov]
$490,000

City of Carrabelle
July 26, 2015 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed  
30 Florida Limestone
1 Super Reef
Alan Richardson alan@talcor.com
$67,000

2015
City of Mexico Beach
April 8, 2015 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed 18 Florida Limestone  
10 Super reefs
8 Grouper Reefs
2 EcoSystems units on pilings  
1 Florida Special
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$165,000

City of Mexico Beach
April 8, 2015 completion date/on time
Designed, manufactured & deployed 18 Florida Limestone  
4 Florida Limestone reefs
4 EcoSystems units on pilings  
1 Florida Special
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$16,995

City of Carrabelle
July 26, 2015 completion date/on time
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Funding - State of Florida
Designed, manufactured & deployed  
6 Florida Limestone
8 EcoSystems on Pedestals  
12 Lindberg boxes
Alan Richardson alan@talcor.com
$55,000

Ocean Engineering cable reels
August 10, 2015 completion date/on time  
Large 50 ton Cable Reels
Deployed in MBARA reef sites
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$73,000

MoBay Gas Platform
August, 2015 completion date/on time  
Disassemble, transport & deploy a gas platform.
Reef was paid for by Mobay LLC and deployed as a public reef for the State of  
Alabama.
Craig Newton (Craig.Newton@dcnr.alabama.gov)
$1,350,000

Escambia County
August 24, 2015 completion date/on time  
Design, manufacture and depoy
12 Florida Limestone
Contact Robert Turpin 850-595-4395 (robert_turpin@co.escambia.fl.us)
$19,200

City of Gulf Breeze
September 11, 2015 completion date/on time  
238 EcoSystems Wave Barrier units
Design, manufacture and depoy  
Heather Reed
Project Manager
The City of Gulf Breeze Deadman’s Island Restoration Project
Ecological Consulting Services Inc  
38 S Blue Angel Pkwy #346  
Pensacola , FL 32506
850-417-7008
850-346-2073
$423,500
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Iberia Soil & Water Conservation District
November 14, 2015 completion date/on time
Design, manufacture and install 500 ft. of EcoSystems Wave Attenuator at Shark IslandJoey  
Breaux
Agri. Enviro. Specialist/Admin. Coord.  
LDAF/Office of Soil & Water Conservation  
225.922.1269
$677,156

South Walton Artificial Reef Association
Oct. 7, 2015 completion date/on time
58 EcoSystems Snorkeling Reefs on Grayton Beach  
SWARA, Inc. P.O. Box 2482 Santa Rosa Beach, FL 32459  
info@waltonreefs.org
$162,250

2016
Escambia County, Florida
January 14, 2016 completion date/on time  
Deployed tugboat Ocean Wind
Contact Robert Turpin 850-595-4395 (robert_turpin@co.escambia.fl.us)
$18,000

Alabama Department of Conservation  
March 22, 2016 completion date/on time  
Designed, manufactured & deployed
150 - 8’ Florida Limestone reef units
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$315,000

City of Mexico Beach
May 11, 2016 completion date/on time  
Designed, manufactured & deployed  
18 Florida Limestone
2 Grouper Reefs
1 Florida Special
8 coops
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$57,687
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Bay County
May 14, 2016 completion date/on time
Designed, manufactured & deployed 5 Super Reefs  
Allen Golden
agolden@baycountyfl.gov 
205-567-0173
$60,000

City of Mexico Beach
May 11, 2016 completion date/on time  
Funding - State of Florida
Designed, manufactured & deployed  
31 Florida Limestone
15 Grouper Reefs  
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$84,990

Alabama Department of Conservation
June 30, 2016 completion date/on time
Deployed state supplied 7,289 tons of concrete culvert/boxes  
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$121,000

State of Mississippi
June 16, 2016 completion date/on time
Built molds according to state supplied design, manufactired and deployed  
229 Juvenile reef Fish Habitats
James Sanders - (James.Sanders@dmr.ms.gov) Artificial Reef Bureau Director | Office of  
Marine Fisheries Mississippi Department of Marine Resources |dmr.ms.gov 1141 Bayview  
Avenue | Biloxi, MS 39530 Office: 228-523-4089
$194,250

Alabama Department of Conservation
Sept 15, 2016 completion date/on time
Deployed 50 Super Reefs & 125 EcoSystems on Pilings
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$1,041,000
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Ocean Engineering cable reels
Sept. 17, 2016 completion date/on time  
Five Large 50 ton Cable Reelsl
Deployed in MBARA reef sites  
Robert L. Cox Jr 
rcox@mchsi.com
$40,000

City of Mexico Beach
Oct 14, 2016 completion date/on time  
Funding - NRDA
Designed, manufactured & deployed
102 Florida Limestone
20 Super Reefs  
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$427,174

City of Mexico Beach
Oct 15, 2016 completion date/on time  
Funding - NRDA
Designed, manufactured & deployed  
54 Florida Limestone
10 Super Reefs  
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$219,004

Alabama Department of Conservation
Oct. 26, 2016 completion date/on time
Deployed 2 Super Reefs
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$26,025

City of Mexico Beach
Nov. 16, 2016 completion date/on time  
Funding - NRDA
Designed, manufactured & deployed  
66 Florida Limestone
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$119,999.88
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2017

Alabama Department of Conservation  
Feb. 15, 2017 completion date/on time  
Deployed 132 EcoSystem Reefs on pilings
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$400,000

City of Mexico Beach
Feb. 17, 2017 completion date/on time  
Funding - Local
Designed, manufactured & deployed  
7 Memorial Reefs
6 Grouper Reefs
2 - EcoSystems on discs
5 Chicken Transport Devices  
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$23,450

City of Mexico Beach
April 28, 2017 completion date/on time  
Funding - FWC
Designed, manufactured & deployed  
30 Grouper Reefs
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$60,000

City of Mexico Beach
May 10, 2017 completion date/on time  
Funding - NRDA
Designed, manufactured & deployed  
179 EcoSystems
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$568,998
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Escambia County, Florida:
May 31, 2017 completion date/on time  
Funding - NRDA
30 Florida Limesone Reef units and 8 Super Reefs.
Robert Turpin Escambia County Reef Coordinator robert_turpin@co.escambia.fl.us for 2003  
contracts (850) 595-4395. Eileen Beard Escambia County Recreational board member since  
1988 (850) 433-4319.
$150,000

Walton County
July 21, 2017 completion date/ on time  
Funding NRDA
170 Grouper reefs
185 Florida Limestone Reef units  
Melinda Gates
Environmental Specialist, “Coastal Resource Liaison”
Phone: (850)892-8108
$681,000

Walton County
July 23, 2017 completion date/ on time  
Funding NRDA
254 EcoSystems Snorkeling Reefs
Melinda Gates
Environmental Specialist, “Coastal Resource Liaison”
Phone: (850)892-8108
$803,148

Santa Rosa
Sept. 28, 2017 completion date/ on time
48 EcoSystems Snorkeling Reefs  
Sheila Fitzgerald
Grants & Special Programs Director
Santa Rosa County Board of Commissioners
P: 850.981.2016 | C: 850.393.5239 | F: 850.981.2015
$171,600

2018

City of Mexico Beach
April 23, 2018 completion date/on time  Funding – FWC
Designed, manufactured & deployed
10 Super Reefs
8 Grouper Reefs
5 Florida Limestone pyramid

Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG
$146,710
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Mexico Beach Artificial Reef Association  
April 23, 2018 completion date/on time  
Funding - Private
Designed, manufactured & deployed  
7 - 10’ Florida Limestone Pyramids
3 - 8’ Florida Limestone Pyramids
1 Grouper  
Robert L. Cox Jr 
rcox@mchsi.com
WWW.MBARA.ORG
$21,700

Alabama Department of Conservation  
April 24, 2017 completion date/on time  
Funding - NRDA
Deployed Concrete Pipe & one Tugboat
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$179,000

Alabama Department of Conservation
June 18,2018 completion date/on time
Funding - NRDA
Deployed 120 Super Reefs
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson  
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P.
O. Drawer 458, Gulf Shores, AL 36547
$1,209,000

Walton County
June 2018 completion date/ on time  
Funding FWC

12 Florida Limestone Pyramid Reefs  
10 EcoSystems on Pedestals
14 Lingberg Cubes  
Melinda Gates
Environmental Specialist, “Coastal Resource Liaison”
Phone: (850)892-8108
$59,800
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South Walton Artificial Reef Association  
June 27, 2018 completion date/on time  
Underwater Muesum
SWARA, Inc. P.O. Box 2482 Santa Rosa Beach, FL 32459  
info@waltonreefs.org
$10,500

Santa Rosa
Sept. 24, 2018 Ongoing project scheduled completion 12/31/2018
Funding - NRDA
40 Florida Limestone Pyramid Reefs  
26 Grouper
22 Super Reefs
Sheila Fitzgerald
Grants & Special Programs Director
Santa Rosa County Board of Commissioners
P: 850.981.2016 | C: 850.393.5239 | F: 850.981.2015
$1,224,200

Alabama Department of Conservation 
Oct. 15,2018 completion date/on time 
Funding - NRDA
Deployed 600 10’ Florida Limestone Reefs 
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson 
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P. 
O. Drawer 458, Gulf Shores, AL 36547 
$1,200,000

Alabama Department of Conservation 
Nov. 20,2018 completion date/on time 
Funding - NRDA
Deployed 166 Snorkel Reefs 
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson 
(Kevin.Anson@dcnr.alabama.gov) 251-968-7576, Alabama Department of Conservation, P. 
O. Drawer 458, Gulf Shores, AL 36547 
$590,345
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2019
Escambia County, Florida: 
March 15/2019
Funding - NRDA
304 Florida Limestone, 44  Super Reefs  
Robert Turpin Escambia County Reef Coordinator robert_turpin@co.escambia.fl.us for 2003 
contracts (850) 595-4395. Eileen Beard Escambia County Recreational board member since 
1988 (850) 433-4319. 

Santa Rosa 
March 15, 2019
Funding - NRDA
269 Florida Limestone Pyramid Reefs
153 Grouper
22 Super Reefs
Sheila Fitzgerald
Grants & Special Programs Director
Santa Rosa County Board of Commissioners
P: 850.981.2016 | C: 850.393.5239 | F: 850.981.2015
$1,224,200

Okaloosa County
April 19, 2019
Funding - NRDA
205 EcoSystem pile mounted snorkeling reefs
Okaloosa County Commissioners
Alex Fogg
Marine Resource Coordinator
(850) 609-5394
$719,998

Okaloosa County
April 30, 2019
Funding - NRDA
14 Super Reefs
310 8’ Florida Limestone
113 Grouper
Okaloosa County Commissioners
Alex Fogg
Marine Resource Coordinator
(850) 609-5394
$978,441
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Okaloosa County
July 31, 2019
Funding - NRDA
12 Super Reefs 
Okaloosa County Commissioners
Alex Fogg
Marine Resource Coordinator
(850) 609-5394
$120,000

Walton County
July 31 2019
Funding FWC
5 Florida Limestone Pyramid Reefs
48 Florida Limestone
4 Grouper
Melinda Gates
Environmental Specialist, “Coastal Resource Liaison”
Phone: (850)892-8108
$152,000

Texas Parks & Wildlife Department 
Purchase Order #518406   
November 8, 2019 completion date/on time 
Manufactured & deployed 
180 Low Relief reefs
Dale Shively 512-389-4686 
$234,000 

2020
Boy Scouts of America Troop 49

May 8, 2020 completion date/on time 

Funding - Private

Deployed 60’ shrimp boat

Garret Ard

251-979-9266

$25,000

Mexico Beach Artificial Reef Association

May 18, 2020 completion date/on time 

Funding - Private

Designed, manufactured & deployed 

6 - 8’ Florida Limestone Pyramids

3 – EcoSystems reefs

1 – Grouper reef

Robert L. Cox Jr 

rcox@mchsi.com 

WWW.MBARA.ORG 

$44,739 72
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City of Mexico Beach 
May 18, 2020 completion date/on time 
Funding – FWC
Designed, manufactured & deployed 
6 Super Reefs
17 Florida Limestone pyramid
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG 
$92,309

Okaloosa County
May 28, 2020 completion date/on time
Funding - NRDA
35 - 8’ pyramids
5 - Super Reefs 
Okaloosa County Commissioners
Alex Fogg
Marine Resource Coordinator
(850) 609-5394
$120,000

Escambia County, Florida: 
June 18/2020 completion date/on time
Funding - NRDA
17 Snorkel reefs
Robert Turpin Escambia County Reef Coordinator robert_turpin@co.escambia.fl.us for 2003 contracts 
(850) 595-4395. Eileen Beard Escambia County Recreational board member since 1988 (850) 433-4319. 
$59,500

Alabama Department of Conservation 
July 8, 2020 completion date/on time 
Funding - NRDA
Deployed 327 anchored shallow-water limestone and concrete matrix type reefs
Craig Newton (Craig.Newton@dcnr.alabama.gov) or Kevin Anson (Kevin.Anson@dcnr.alabama.gov) 
251-968-7576, Alabama Department of Conservation, P. O. Drawer 458, Gulf Shores, AL 36547 
$1,140,000

City of Mexico Beach 
August 12, 2020 completion date/on time 
Funding – FWC
Designed, manufactured & deployed 
9 Super Reefs
27 Florida Limestone pyramid
3 Grouper
Robert L. Cox Jr 
rcox@mchsi.com 
WWW.MBARA.ORG 
$157,200
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Okaloosa County
August 11, 2020 completion date/on time
Funding - NRDA
4 FADs
Okaloosa County Commissioners
Alex Fogg
Marine Resource Coordinator
(850) 609-5394
$312,996

Alabama Wildlife Federation Inc.
Sept. 8, 2020 completion date/on time
3050 Lanark Rd.
Millbrook, AL 36054
Culverts
$25,600

Bay County 
Oct. 27, 2020 completion date/on time 
Designed, manufactured & deployed 10 Super Reefs & 23 - 8’ pyramids
Allen Golden 
agolden@baycountyfl.gov 
205-567-0173 
$142,179

Bay County 
Nov. 2, 2020 completion date/on time 
Designed, manufactured & deployed 8 Super Reefs & 23 - 8’ pyramids
Allen Golden 
agolden@baycountyfl.gov 
205-567-0173 
$125,749

Bay County 
Nov. 16, 2020 completion date/on time 
Designed, manufactured & deployed 8 Super Reefs & 40- 8’ pyramids
Allen Golden 
agolden@baycountyfl.gov 
205-567-0173 
$152,209

Bay County 
Nov. 23, 2020 completion date/on time 
Designed, manufactured & deployed 8 Super Reefs & 23- 8’ pyramids
Allen Golden 
agolden@baycountyfl.gov 
205-567-0173 
$125,749
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Bay County 
Dec. 12, 2020 completion date/on time 
Designed, manufactured & deployed 9 Super Reefs & 22- 8’ pyramids
Allen Golden 
agolden@baycountyfl.gov 
205-567-0173 
$131,129

Bay County 
Dec. 22, 2020 completion date/on time 
Designed, manufactured & deployed 8 Super Reefs & 27- 8’ pyramids
Allen Golden 
agolden@baycountyfl.gov 
205-567-0173 
$128,809

2021

Santa Rosa 
January 6, 2021 completion date/on time
Funding - FWC
269 Florida Limestone Pyramid Reefs
9 Grouper
2 Super Reefs
31 FLAR
Sheila Fitzgerald
Grants & Special Programs Director
Santa Rosa County Board of Commissioners
P: 850.981.2016 | C: 850.393.5239 | F: 850.981.2015
$99,237.63

Navarre Chamber Foundation

January 6, 2021 completion date/on time
Self

5 Super Reefs

Mike Sandler <mjsandler@bellsouth.net>

$55,637.90



State of Florida
Department of State

I certify from the records of this office that WALTER MARINE is a
Fictitious Name registered with the Department of State on May 8,
2002.

The Registration Number of this Fictitious Name is G02128900237.  

I further certify that said Fictitious Name Registration is active.

I further certify that said Fictitious Name Registration filed a renewal on
June 6, 2017, and expires on December 31, 2022.

Given under my hand and the Great Seal of
Florida, at Tallahassee, the Capital, this the
Seventh day of June, 2017

Authentication ID: 100300043281-060717-G02128900237

To authenticate this certificate,visit the following site, enter this  
ID, and then follow the instructions displayed.

https://efile.sunbiz.org/certauthver.html
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