

# Collins Construction of St. George Island, Inc.

96 Otter Slide Rd  
 (P O Box 1007)  
 Eastpoint, FL 32328

## Estimate

Date	Estimate #
8/17/2020	2019/202

Margaret Gay  
 27 Bayview Drive  
 Apalachicola, FL 32320

Please sign the authorization below and fax to 850.670.5794 or e-mail to maintenance@jcollinsconstruction.com. Work cannot begin until receipt of signed authorization.

Location Address	Terms	House Name	Permit #
27 Bayview Drive	Due As Agreed		19-S1-2136409

Description	Total
Install new septic tank, 375' drainfield, dirt, lift station w/pump, abandon existing system and permit fee	11,625.00

PLEASE TAKE A MOMENT AND READ THE INFORMATION BELOW THAT EXPLAINS THE WORK TO BE COMPLETED BY OTHERS AND WHAT COLLINS CONSTRUCTION IS NOT RESPONSIBLE FOR.

Fill dirt, lift station, hay/seed, pine straw, sod and land clearing if required, and permit costs are not included unless specified. Electrical work, if required, is by other. This amount does not include any additional work that maybe required to other equipment not addressed in this estimate to pass inspection. Estimate is good for 30 days. We will NOT be held liable/responsible for ANY property damage due to this work. That includes electrical wiring, pipes, landscaping etc. Starting July 1st, 2013, finance charges of 1.5% will be added to any outstanding balance over 30 days.

PLEASE KEEP ALL OF YOUR CONTACT INFORMATION UP TO DATE WITH COLLINS SO THAT WE MAY BETTER SERVE YOU.

<b>Total</b>	<b>\$11,625.00</b>
--------------	--------------------

PLEASE SIGN BELOW TO AUTHORIZE WORK

SIGNATURE  
 X \_\_\_\_\_

Phone #	Fax #	E-mail
850.670.5790	850.670.5794	maintenance@jcollinsconstruction.com