## Garden City Police Department Remodel and Addition - DESIGN FEES

SD				
50	DD	CD	CA	TOTAL
\$5,000.00	\$7,000.00	\$20,300.00	\$10,000.00	\$42,300.00
	\$6,000.00	\$9,954.00	\$18,250.00	\$34,204.00
	\$2,000.00	\$3,318.00	See Civil CA	\$5,318.00
\$3,230.00				\$3,230.00
	\$5,650.00	\$10,428.00	See Civil CA	\$16,078.00
\$1,100.00	\$3,000.00	\$3,500.00	\$700.00	\$8,300.00
				Included
\$9,330.00	\$23,650.00	\$47,500.00	\$28,950.00	\$109,430.00
	\$5,000.00 \$3,230.00 \$1,100.00	\$5,000.00 \$7,000.00 \$6,000.00 \$2,000.00 \$3,230.00 \$3,230.00 \$1,100.00 \$3,000.00	\$5,000.00 \$7,000.00 \$20,300.00   \$6,000.00 \$9,954.00   \$2,000.00 \$3,318.00   \$3,230.00 \$3,500.00   \$1,100.00 \$3,000.00   \$1,100.00 \$3,000.00	\$5,000.00   \$7,000.00   \$20,300.00   \$10,000.00     \$6,000.00   \$9,954.00   \$18,250.00     \$2,000.00   \$3,318.00   See Civil CA     \$3,230.00   \$5,650.00   \$10,428.00   See Civil CA     \$1,100.00   \$3,000.00   \$3,500.00   \$700.00

SD = Schematic Design, DD = Design Development CD = Construction Documents, CA = Construction Administration Architectural CA fees is an allowance. Additional CA services in excess of allowance will be billed at our hourly rate

The total cost of design is the sum of all categories listed in this section. The breakout is provided for convenience only and may not be excluded.

Civil CA = Construction Staking, As-Built Surveying and Drawings, Grading Certificate and RFI's

Fees are based on an estimated 7,175 +/- SF building Existing Remodel 1188 SF Existing Sallyport 2227 SF Addition 3711 SF

Solar Design Included - General Contractor to contract services with Cascade Solar

Garden City Police Department Remodel and Addition - DESIGN FEES

AgF	Pro
	\$34,204.00 \$5,318.00 \$3,230.00 \$16,078.00
4	58,830.00