



Florida Department of Transportation
 Item Average Unit Cost
 From 2022/04/01 to 2023/03/31
 Statewide

Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 6	156	\$13.63	\$98,696,862.02	7,242,611.000	CY	N	EMBANKMENT
0120 6106	1	\$4.00	\$394,500.00	98,625.000	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL, PROJECT 442764-1-52-01
0120 71	47	\$38,657.10	\$2,126,140.42	55.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 71100	1	\$49,500.00	\$49,500.00	1.000	LS	Y	REGULAR EXCAVATION (3-R PROJECTS ONLY) PROJECT 442906-1-52-01
0120 74	3	\$22.50	\$12,909,230.90	573,830.700	CY	N	SURCHARGE EMBANKMENT
0121 70	10	\$487.80	\$275,707.01	565.200	CY	N	FLOWABLE FILL
0125 1	2	\$34.49	\$3,918.50	113.600	CY	N	EXCAVATION FOR STRUCTURES
0125 3	1	\$100.00	\$8,740.00	87.400	CY	N	SELECT BEDDING MATERIAL
0141 70	3	\$688.15	\$124,555.39	181.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$5.04	\$36,479.52	7,238.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	14	\$4.37	\$814,737.08	186,486.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 71	2	\$20.97	\$62,731.12	2,992.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0145 72	1	\$59.00	\$12,921.00	219.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	168	\$9.55	\$27,109,527.81	2,837,505.000	SY	N	TYPE B STABILIZATION
0173 76	2	\$37.61	\$187,125.00	4,975.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	2	\$515.15	\$1,027,206.00	1,994.000	CY	N	SUBSURFACE PRESSURE GROUTING, SAND CEMENT
0173 77 2	1	\$436.00	\$295,172.00	677.000	CY	N	SUBSURFACE PRESSURE GROUTING, SAND CEMENT WITH CALCIUM CHLORIDE
0210 1 1	2	\$12.16	\$93,263.65	7,668.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	2	\$25.90	\$89,254.00	3,446.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	3	\$.11	\$5,688.96	53,007.000	SY	N	REWORKING LIMEROCK BASE, 3"