



Quote



<b>Entered Date</b>	<b>Taken By</b>	<b>Customer #</b>	<b>Order #</b>
2/1/24	jlip	1282	20132448-00
	<b>Expiration Date</b>	<b>PO #</b>	<b>Page #</b>
	4/1/24	Quote 2/5/2024	1

<b>Bill To</b>	<b>Ship To</b>	<b>Remit To</b>
CITY OF GREEN COVE SPRINGS 321 WALNUT ST GREEN COVE SPRINGS, FL 32043-3441	CITY OF GREEN COVE SPRINGS 321 WALNUT ST GREEN COVE SPRINGS, FL 32043-3441	Gresco Supply, Inc. PO Box 935922 Atlanta, GA 31193-5922

Please note that the quote's expiration date, pricing, and lead times are subject to change based on manufacturing updates. GRESKO will communicate any changes at the time the order is placed.

<b>Instructions</b>

<b>Ship Point</b>	<b>Via</b>	<b>Shipped</b>	<b>Terms</b>	<b>SlsRepln/Out</b>
Gresco-Wildwood, FL	Gresco Truck		Net 30 Days	jlip / asym

<b>Notes</b>

Correspondence address: 1135 Rumble Road Forsyth GA 31029. If you have any questions, please do not hesitate to contact our Accounts Receivable department at ar@gresco.com. Thank you.

Line	Product and Description	Order Quantity	Qty UM	Unit Price	Price UM	Amount(Net)
1	<b>SIL-127-2150E</b> CUTOUT 100A 27KV SILICONE LT: 2 WEEKS	100.00	EA	98.98	EA	9,898.00
2	<b>MUREX1200R</b> COND OHTP 1/0 MUREX 1200' REEL SERVICE DROP LT: 2 WEEKS	9,600.00	FT	1.29	FT	12,384.00
3	<b>PE-2UG10</b> CABLE RISER POLY SCH40 2"X10' U-GUARD 1500'/PLT GRESKO STOCK	200.00	FT	1.21	FT	242.00
4	<b>LE225CC06T</b> ELBOW 1/0STR-2/0SLD 25KV W/TEST POINT .75" - 1.08 LT: 40 WEEKS	100.00	EA	40.10	EA	4,010.00
5	<b>CSJA-JCN/EG-2812M5</b> SPLICE 28KV W/ AL SHEAR BOLT CONNECTOR #1-350 LT: 12 WEEKS	50.00	EA	467.47	EA	23,373.50
6	<b>BRENAU1000R-CME</b> COND URDTP 1/0 BRENAU 1000'R REGULAR GRESKO STOCK	2,000.00	FT	1.61	FT	3,220.00

Line	Product and Description	Order Quantity	Qty UM	Unit Price	Price UM	Amount(Net)
7	<b>3/8EHSGUY-PRIORITY</b> WIRE GUY 3/8" EHS 250' COIL CLASS"A" GALV STEEL LT: 2 WEEKS	5,000.00	FT	0.759	FT	3,795.00
8	<b>4SD.ALTIE</b> WIRE TIE #4 SD AL WIRE 25#BOX LT: 2 WEEKS	100.00	LB	5.15	LB	515.00
9	<b>CLAM500C-G</b> COND OHTP 2 CLAM 500'COIL LT: 12-14 WEEKS HWC: 2 WEEKS \$2.15/FT	7,500.00	FT	0.889	FT	6,667.50
10	<b>VIZSLA500COIL</b> COND OHDP 6 VIZSLA 500 FT COILS LT: 24-26 WEEKS HWC: 2 WEEKS \$0.859/FT	2,000.00	FT	0.31	FT	620.00
11	<b>6SD.CU25</b> WIRE CU #6 SD SPL BARE 25#SPOOL 315' SPL GRESKO STOCK	500.00	LB	7.10	LB	3,550.00

<b>11</b>	<b>Lines Total</b>	<b>Total Order Quantity</b>	<b>27,150.00</b>		<b>Subtotal</b>	<b>68,275.00</b>
					<b>Taxes</b>	<b>0.00</b>
					<b>Total</b>	<b>68,275.00</b>