

Bid Opening Record Chapman Substation Construction LC 2020-17

BIDDER NAME	Terry's Electric	The Fishel Co.	Aubrey Silvey Enterprises	Sayers Const. LLC	Hilton Electrical Automation	C & C Powerline
BID ITEM:						
Lump Sum Excluding Concrete	879,086.00	1,098,807.00	707,400.00	1,014,783.27	1,311,683.00	748,783.00
Equipment Pads		113,344.21	0.00		75,863.00	176,070.00
Structure Foundation (C or SF)		169,813.91	182,600.00		104,118.00	128,724.00
Total Lump Concrete		283,158.12	182,600.00		171,410.00	304,794.00
Total Bid Price Inc Concrete		1,381,965.12	890,000.00		1,491,664.00	1,053,577.00
Foundation Type		Caisson	Spread			
Optional Pricing to remove capacitor banks		12,846.93		7,126.07		15,635.00
Price Adj. For measurement			no > than 25% of measurements			
2" PVC/per ft	8.00	8.77	6.00	9.10	10.64	12.30
3" New Ditch/per ft	15.00	6.40	9.00	16.90	14.18	35.00
12 #10 cable/per ft	12.08	1.51 install	7.00	5.72	2.89	5.68
4 #10 cable /per ft	1.68	1.51 install	5.00	3.40	2.10	2.84
4 #8 cable/per ft	1.97	1.51 install	7.50	3.40	2.63	2.82
Cable Trench/per ft	1,930.00	347.78	400.00	190.00	36.75	215.32
4 ct fiber	2.00	1.01 install	20.00	6.00	2.36	2.86
4/0 Grd Grid	3.75	1.97 install	9.50	2.00	3.68	6.60
10' Grd Rod	250.00	23.65	125.00	128.28	8.40	50.00
Cassion Foundation	1,200.00	1,833.36	900.00	1,700.00	1,943.00	2,600.00
Spread Ft Foundation	1,600.00	1,344.47	1,100.00	1,800.00	1,313.00	2,600.00
Time of Completion	180 days Sub/210 day Final	180 days Sub/210 day Final	180 days Sub/210 day Final	180 days Sub/210 day Final	180 days Sub/210 day Final	180 days Sub/210 day Final

Yellow hi light denote type of foundation chosen