
 BID PROPOSAL

Biditem Description Quantity Units Unit Price Bid Total
110 MOBILIZATION 1.000 LS 16125 16,125.00
120 SURVEY LAYOUT (PERIMETER) 19,600.000 LF 2.07 40,572.00
130 CONSTRUCTION ENTRANCE 1.000 LS 13942.67 13,942.67
140 CLEARING & GRUBBING 71.000 AC 9128 648,088.00

** C&G PHASE 1 **                                 $718,727.67
160 CLEARING & GRUBBING - PEARCE 3.400 AC 9128 31,035.20

** C&G PEARCE **                                  $31,035.20
180 CLEARING & GRUBBING - OFFSITE 1.000 LS 15480 15,480.00

** C&G OFFSITE **                                 $15,480.00
200 DEMOLITION - BUILDING 1.000 LS 547500 547,500.00
210 REMOVE FENCE 1,300.000 LF 6.45 8,385.00
220 DEMO HEADWALL 2.000 EA 543.43 1,086.86
230 DEMO 18" RCP 53.000 LF 10.9 577.70
240 DEMO 15" CMP 200.000 LF 8.16 1,632.00
250 DEMO 15" MES 6.000 EA 407.98 2,447.88
260 DEMO 18" MES 2.000 EA 407.98 815.96
270 DEMO INLET 6.000 EA 543.98 3,263.88
280 DEMO 24" PVC 710.000 LF 13.06 9,272.60
290 DEMO 12" CMP 550.000 LF 8.16 4,488.00
300 DEMO 16" CMP 140.000 LF 8.16 1,142.40
310 DEMO 24" CMP 400.000 LF 8.16 3,264.00
315 DUMPSTER 12.000 EA 838.5 10,062.00
320 CAP WELL 15.000 EA 645 9,675.00

** DEMOLITION **                                  $603,613.28
340 LOT AS-BUILTS 232.000 EA 129 29,928.00
350 DENSITY TESTING 696.000 EA 45.15 31,424.40
360 PROCTOR 3.000 EA 387 1,161.00
370 STRIP SITE (6") 54,000.000 CY 1.92 103,680.00
380 STRIP/BURY/MOVE TO SITE FILL 54,000.000 CY 2.95 159,300.00
390 POND CUT TO SITE FILL 205,000.000 CY 2.95 604,750.00
420 STATION BALANCE 10,000.000 CY 3.78 37,800.00
430 DEWATERING 396,000.000 CY 0.37 146,520.00
440 DEWATER FOR CUT OFF WALL 3,150.000 LF 1.51 4,756.50
450 EXCAVATE FOR CUT-OFF WALL 3,150.000 LF 5.38 16,947.00



460 INSTALL CUT-OFF WALL 3,150.000 LF 11.34 35,721.00
470 BACKFILL CUT-OFF WALL 3,150.000 LF 2.15 6,772.50
475 REMOVE SURCHARGE 45,000.000 CY 2.1 94,500.00
490 SPREAD & COMP DIRT ON SITE 215,000.000 CY 0.65 139,750.00
500 SPREAD & COMP IMPORT 152,000.000 CY 1 152,000.00
510 REGRADE AFTER UGE 38,852.000 CY 0.64 24,865.28
520 MACHINE DRESS LOTS 227,429.000 SY 0.62 141,005.98
530 MACHINE DRESS PONDS 22,880.000 SY 0.62 14,185.60

** EARTHWORK PH 1 **                              $1,745,067.26
550 STRIP SITE (6") 3,200.000 CY 1.92 6,144.00
560 STRIP/BURY/MOVE TO SITE FILL 3,200.000 CY 2.94 9,408.00
570 POND CUT TO SITE FILL 12,000.000 CY 2.95 35,400.00
580 SPREAD & COMP DIRT ON SITE 12,000.000 CY 0.65 7,800.00
590 MACHINE DRESS RW 7,070.000 SY 0.62 4,383.40

** EARTHWORK PEARCE **                            $63,135.40
610 STRIP SITE (6") 4,300.000 CY 1.92 8,256.00
620 STRIP/BURY/MOVE TO SITE FILL 4,300.000 CY 2.95 12,685.00
630 POND CUT TO SITE FILL 3,000.000 CY 2.94 8,820.00
640 STATION BALANCE 481.000 CY 3.78 1,818.18
650 SPREAD & COMP DIRT ON SITE 3,481.000 CY 0.65 2,262.65
660 MACHINE DRESS SITE 11,521.000 SY 0.62 7,143.02

** EARTHWORK OAKRIDGE **                          $40,984.85
680 POND CUT TO SITE FILL ( P2A SWMF 21) 152,000.000 CY 2.95 448,400.00
690 MAINTAIN HAUL ROAD 42.000 DAYS 2023.16 84,972.72

** EARTHWORK P2A **                               $533,372.72
710 SURVEY LAYOUT (ROADWAY) 15,779.000 LF 2.07 32,662.53
720 AS-BUILTS (ROADWAY) 15,779.000 LF 2.06 32,504.74
730 DENSITY TESTING 136.000 EA 32.25 4,386.00
740 PROCTOR 3.000 EA 322.5 967.50
750 LBR TESTING 64.000 EA 258 16,512.00
760 12" STAB. S/G ( TN) 30,526.000 SY 5.81 177,356.06
765 4" PVC SLEEVES 1,440.000 LF 16.53 23,803.20
770 GRADE CURB PAD 15,779.000 LF 1.04 16,410.16
780 18" MIAMI CURB 13,092.000 LF 13.2 172,814.40
790 18" CITY STANDARD CURB 2,687.000 LF 20.14 54,116.18
800 VALLEY GUTTER 81.000 LF 49.59 4,016.79
810 SIDEWALKS 1,107.000 SY 52.94 58,604.58



820 H/C RAMPS 24.000 EA 322.5 7,740.00
830 ADA MATS 360.000 SF 49.02 17,647.20
840 MAIL KIOSK 1.000 LS 16239.72 16,239.72
850 CONCRETE CYLINDER TESTING 21.000 EA 129 2,709.00
860 FINE GRADE SUBGRADE (ON-SITE) 28,030.000 SY 2.01 56,340.30
870 6" CRUSHCRETE BASE/ FIRE LANE 1,100.000 SY 30.02 33,022.00
880 6" LIMEROCK BASE ( TN) 28,732.000 SY 14.61 419,774.52
882 CREDIT - USE CRUSHCRETE IN LIEU OF LIMEROCK 9,481.000 TN -10.5 -99,550.50
884 HAUL CRUSHCRETE ON SITE 9,481.000 TN 2.25 21,332.25
890 PRIME 27,722.000 SY 0.84 23,286.48
900 1.5" ASPHALT PAVING ROADWAY 23,540.000 SY 14.1 331,914.00
910 1.5" ASPHALT AMENITY AREA 4,182.000 SY 14.59 61,015.38
920 ASPHALT CORES 65.000 EA 206.4 13,416.00
930 STRIPING & SIGNAGE 1.000 LS 36966.24 36,966.24

** ROADWAY PHASE 1 **                             $1,536,006.73
950 SURVEY LAYOUT (ROADWAY) 2,684.000 LF 2.07 5,555.88
960 AS-BUILTS (ROADWAY) 2,684.000 LF 2.06 5,529.04
970 DENSITY TESTING 29.000 EA 32.25 935.25
980 PROCTOR 1.000 EA 322.5 322.50
990 LBR TESTING 13.000 EA 258 3,354.00
1000 12" STAB. S/G ( TN) 6,582.000 SY 5.81 38,241.42
1010 GRADE CURB PAD 2,684.000 SY 1.04 2,791.36
1020 18" CITY STANDARD CURB 2,684.000 SY 20.14 54,055.76
1030 SIDEWALKS 1,266.000 SY 52.94 67,022.04
1040 H/C RAMPS 8.000 EA 322.5 2,580.00
1050 ADA MATS 120.000 SF 49.02 5,882.40
1060 FINE GRADE SUBGRADE (ON-SITE) 5,986.000 SY 2.01 12,031.86
1070 8" LIMEROCK BASE ( TN) 5,986.000 SY 20.55 123,012.30
1072 CREDIT - USE CRUSHCRETE IN LIEU OF LIMEROCK 2,633.000 TN -10.5 -27,646.50
1074 HAUL CRUSHCRETE ON SITE 2,633.000 TN 2.25 5,924.25
1080 PRIME 5,986.000 SY 0.84 5,028.24
1090 2" ASPHALT PAVING 5,986.000 SY 17.84 106,790.24
1100 ASPHALT CORES 14.000 EA 206.4 2,889.60
1110 STRIPING & SIGNAGE 1.000 LS 17247.3 17,247.30

** ROADWAY PEARCE **                              $431,546.94
1130 SURVEY LAYOUT (ROADWAY) 11,300.000 LF 2.07 23,391.00
1140 AS-BUILTS (ROADWAY) 11,300.000 LF 2.06 23,278.00
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1150 MOT 1.000 LS 19350 19,350.00
1160 DENSITY TESTING 10.000 EA 32.25 322.50
1170 PROCTOR 1.000 EA 322.5 322.50
1180 LBR TESTING 5.000 EA 258 1,290.00
1190 12" STAB. S/G ( TN) 2,361.000 SY 5.81 13,717.41
1200 GRADE CURB PAD 332.000 LF 1.05 348.60
1210 18" MIAMI CURB 28.000 LF 38.7 1,083.60
1220 18" CITY STANDARD CURB 152.000 LF 39.13 5,947.76
1230 HEADER CURB 107.000 LF 34.61 3,703.27
1240 RIBBON CURB 45.000 LF 39.13 1,760.85
1250 SIDEWALKS 3,483.000 SY 52.94 184,390.02
1260 6" SIDEWALKS 90.000 SY 63.27 5,694.30
1270 H/C RAMPS 18.000 EA 322.5 5,805.00
1280 ADA MATS 270.000 SF 49.02 13,235.40
1290 6" CONCRETE DRIVE 536.000 SY 63.27 33,912.72
1300 SUBGRADE FOR SIDEWALK 4,109.000 SY 3.13 12,861.17
1310 DRESS RIGHT OF WAY 9,300.000 SY 1.24 11,532.00
1320 CONCRETE CYLINDER TESTING 12.000 EA 129 1,548.00
1330 FINE GRADE SUBGRADE (OFF-SITE) 2,117.000 SY 2.01 4,255.17
1340 10" LIMEROCK BASE ( TN) 2,072.000 SY 31.31 64,874.32
1342 CREDIT - USE CRUSHCRETE IN LIEU OF LIMEROCK 1,140.000 TN -10.5 -11,970.00
1344 HAUL CRUSHCRETE ON SITE 1,140.000 TN 2.25 2,565.00
1350 WIDEN -  2" ASPHALT 1,928.000 SY 20.65 39,813.20
1360 MILLING 3,290.000 SY 5.15 16,943.50
1370 OVERLAY - 1.25" ASPHALT 3,290.000 SY 17.17 56,489.30
1375 1" FRICTION COURSE 5,218.000 SY 17.67 92,202.06
1380 OBG FULL DEPTH ASPHALT 331.000 SY 53.54 17,721.74
1390 ASPHALT CORES 12.000 EA 206.4 2,476.80
1400 STRIPING & SIGNAGE 1.000 LS 24423.57 24,423.57

** ROADWAY OAKRIDGE **                            $673,288.76
1420 SEED-N-MULCH ROW 25,901.000 SY 0.77 19,943.77
1430 SEED-N-MULCH LOTS 214,000.000 SY 0.77 164,780.00
1440 4.5' SOD STRIP @ B.O.C. 7,890.000 SY 4.84 38,187.60
1450 SOD SWALES 3,850.000 SY 4.19 16,131.50
1455 SOD COMMON AREA 11,000.000 SY 4.19 46,090.00
1460 SOD BACKSLOPES 3,100.000 SY 4.19 12,989.00
1470 SOD PONDS 31,060.000 SY 4.19 130,141.40
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** GRASS PH 1 **                                  $428,263.27
1490 SOD R/W 12,900.000 SY 4.19 54,051.00
1500 4.5' SOD STRIP @ BOC 1,350.000 SY 4.84 6,534.00

** GRASSING PEARCE **                             $60,585.00
1520 SOD OFF-SITE ROW 14,600.000 SY 4.19 61,174.00
1530 SOD UTILITY EASEMENT 4,912.000 SY 4.19 20,581.28

** GRASSING 0FFSITE **                            $81,755.28
1550 SURVEY LAYOUT (STORM DRAIN) 7,533.000 LF 2.07 15,593.31
1560 AS-BUILTS (STORM DRAIN) 7,533.000 LF 2.06 15,517.98
1570 T.V. STORM DRAIN 7,533.000 LF 5.81 43,766.73
1580 DEWATER (6' OR DEEPER) 7,533.000 LF 13.23 99,661.59
1590 15" HP (4-6) 1,271.000 LF 47.21 60,003.91
1600 15" HP (6-8) 264.000 LF 48.53 12,811.92
1610 18" HP (4-6) 384.000 LF 52.66 20,221.44
1620 18" HP (6-8) 322.000 LF 52.66 16,956.52
1630 24" HP (4-6) 595.000 LF 75.15 44,714.25
1640 24" HP (6-8) 322.000 LF 75.16 24,201.52
1650 30" HP (4-6) 228.000 LF 108.24 24,678.72
1660 30" HP (6-8) 155.000 LF 112.39 17,420.45
1670 36" HP (4-6) 180.000 LF 123.82 22,287.60
1680 36" HP (6-8) 1,437.000 LF 123.82 177,929.34
1690 36" HP (8-10) 1,331.000 LF 130.34 173,482.54
1700 36" HP (10-12) 399.000 LF 142.07 56,685.93
1710 36" HP (12-14) 31.000 LF 152.39 4,724.09
1720 48" HP (6-8) 75.000 LF 209.32 15,699.00
1730 48" HP (8-10) 342.000 LF 219.58 75,096.36
1740 48" HP (10-12) 156.000 LF 226.51 35,335.56
1750 12"X18" ERCP 42.000 LF 83.45 3,504.90
1760 6" UNDERDRAIN (ON PLANS) 4,360.000 LF 45.28 197,420.80
1770 6" UNDERDRAIN C/O 30.000 EA 671.77 20,153.10
1780 YARD DRAIN (4-6) 6.000 EA 4789.18 28,735.08
1790 TYPE (C) INLET (4-6) 5.000 EA 3508.15 17,540.75
1800 SINGLE CURB INLET (4-6) 17.000 EA 5188.13 88,198.21
1810 SINGLE CURB INLET (6-8) 10.000 EA 8210.19 82,101.90
1820 SINGLE CURB INLET (8-10) 7.000 EA 10510.91 73,576.37
1830 SINGLE CURB INLET (10-12) 2.000 EA 13248.45 26,496.90
1840 DOUBLE CURB INLET (4-6) 6.000 EA 6975.22 41,851.32



1850 DOUBLE CURB INLET (6-8) 1.000 EA 10144.79 10,144.79
1860 DOUBLE CURB INLET (8-10) 1.000 EA 11978.42 11,978.42
1870 DOUBLE CURB INLET (10-12) 2.000 EA 12663.42 25,326.84
1880 STORM MANHOLE (6-8) 9.000 EA 6418.56 57,767.04
1890 STORM MANHOLE (8-10) 3.000 EA 12003.54 36,010.62
1900 STORM MANHOLE (10-12) 1.000 EA 13101.37 13,101.37
1910 STORM MANHOLE (12-14) 1.000 EA 13647.57 13,647.57
1920 RAISE STRUCTURES 70.000 EA 928.15 64,970.50
1930 INVERTS 65.000 EA 619.36 40,258.40
1940 15" PRECAST MES 2.000 EA 2176.14 4,352.28
1950 18" PRECAST MES 5.000 EA 2176.13 10,880.65
1960 24" PRECAST MES 1.000 EA 2700.66 2,700.66
1970 30" PRECAST MES 2.000 EA 3337.86 6,675.72
1980 36" PRECAST MES 11.000 EA 4788.02 52,668.22
1990 48" PIPE MES 3.000 EA 4292.31 12,876.93
2000 48" CIP APRON 3.000 EA 3870 11,610.00
2010 48" HEADWALL 2.000 EA 3284.27 6,568.54
2020 RIP RAP PADS 144.000 SF 76.19 10,971.36
2030 MISCELLANEOUS MATERIALS 1.000 LS 17253.75 17,253.75
2040 UNDERDRAIN STUBS 1,840.000 LF 49.16 90,454.40
2050 PUNCH OUT STORM DRAIN 7,533.000 LF 1.62 12,203.46

** STORM PH 1 **                                  $2,048,789.61
2070 SURVEY LAYOUT (STORM DRAIN) 630.000 LF 2.07 1,304.10
2080 AS-BUILTS (STORM DRAIN) 630.000 LF 2.06 1,297.80
2090 T.V. STORM DRAIN 630.000 LF 5.81 3,660.30
2100 DEWATER (6' OR DEEPER) 325.000 LF 13.23 4,299.75
2110 15" HP (4-6) 80.000 LF 47.23 3,778.40
2120 18" HP (4-6) 184.000 LF 52.67 9,691.28
2130 18" HP (6-8) 200.000 LF 52.66 10,532.00
2140 24" HP (4-6) 41.000 LF 75.17 3,081.97
2150 36" HP (6-8) 125.000 LF 123.81 15,476.25
2160 SINGLE CURB INLET (4-6) 6.000 EA 5186.75 31,120.50
2170 SINGLE CURB INLET (6-8) 2.000 EA 8210.19 16,420.38
2180 STORM MANHOLE (6-8) 2.000 EA 6418.56 12,837.12
2190 INVERTS 8.000 EA 619.36 4,954.88
2200 UNDERDRAIN STUBS 320.000 LF 49.16 15,731.20
2210 PUNCH OUT STORM DRAIN 630.000 LF 1.62 1,020.60
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** STORM PEARCE **                                $135,206.53
2230 SURVEY LAYOUT (STORM DRAIN) 594.000 LF 2.07 1,229.58
2240 AS-BUILTS (STORM DRAIN) 594.000 LF 2.06 1,223.64
2250 T.V. STORM DRAIN 594.000 LF 5.81 3,451.14
2260 DEWATER (6' OR DEEPER) 594.000 LF 13.23 7,858.62
2270 18" RCP (4-6) 95.000 LF 71.03 6,747.85
2280 24" RCP (4-6) 390.000 LF 100.22 39,085.80
2290 30" RCP (4-6) 20.000 LF 141.21 2,824.20
2300 12"X18" ERCP 57.000 LF 83.44 4,756.08
2310 14"X23" ERCP 32.000 LF 100.22 3,207.04
2320 TYPE (C) INLET (0-4) 2.000 EA 4190.75 8,381.50
2330 TYPE (E) INLET (0-4) 1.000 EA 5499.29 5,499.29
2340 INVERTS 3.000 EA 619.37 1,858.11
2350 12X18" HEADWALL 2.000 EA 2977.09 5,954.18
2360 30" HEADWALL 1.000 EA 6598.01 6,598.01
2370 18" PRECAST MES 3.000 EA 2176.13 6,528.39
2380 24" PRECAST MES 6.000 EA 2708.92 16,253.52
2390 12 X 18" MES 1.000 EA 2449.62 2,449.62
2400 14 X 23" MES 2.000 EA 2573.85 5,147.70
2410 RIP RAP PADS 950.000 SF 68.14 64,733.00
2420 PUNCH OUT STORM DRAIN 594.000 LF 1.62 962.28

** STORM OFFSITE **                               $194,749.55
2440 SURVEY LAYOUT (SEWER) 7,284.000 LF 2.02 14,713.68
2450 AS-BUILTS (SEWER) 7,284.000 LF 1.81 13,184.04
2460 T.V. SEWER MAIN 7,284.000 LF 5.16 37,585.44
2470 DEWATER (6' OR DEEPER) 5,710.000 LF 15.81 90,275.10
2480 8" SDR-26 PVC (4-6) 1,574.000 LF 39.37 61,968.38
2490 8" SDR-26 PVC (6-8) 2,420.000 LF 40.6 98,252.00
2500 8" SDR-26 PVC (8-10) 1,055.000 LF 42 44,310.00
2510 8" SDR-26 PVC (10-12) 456.000 LF 42 19,152.00
2520 8" SDR-26 PVC (12-14) 913.000 LF 42 38,346.00
2530 8" SDR-26 PVC (14-16) 426.000 LF 56.48 24,060.48
2540 8" SDR-26 PVC (16-18) 440.000 LF 63.32 27,860.80
2550 (A) MANHOLE (4-6) 9.000 EA 5207.86 46,870.74
2560 (A) MANHOLE (6-8) 11.000 EA 5721.9 62,940.90
2570 (A) MANHOLE (8-10) 5.000 EA 6383.35 31,916.75
2580 (A) MANHOLE (10-12) 2.000 EA 7558.57 15,117.14
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2590 (A) MANHOLE (12-14) 5.000 EA 8487.51 42,437.55
2600 (A) MANHOLE (14-16) 2.000 EA 8948.08 17,896.16
2610 (A) MANHOLE (16-18) 1.000 EA 9729.18 9,729.18
2620 BOOTS 106.000 EA 69.02 7,316.12
2630 TOP ADJUSTMENTS 35.000 EA 928.15 32,485.25
2640 DROP BOWL ASSY 1.000 EA 1630.72 1,630.72
2650 6" SEWER SERVICES 241.000 EA 1113.11 268,259.51
2660 PUNCH OUT SEWER MAIN 7,284.000 LF 1.62 11,800.08

** SANITARY PH 1 **                               $1,018,108.02
2680 SURVEY LAYOUT (SEWER) 528.000 LF 2.01 1,061.28
2690 AS-BUILTS (SEWER) 528.000 LF 1.81 955.68
2700 T.V. SEWER MAIN 528.000 LF 5.16 2,724.48
2710 DEWATER (6' OR DEEPER) 528.000 LF 15.81 8,347.68
2720 8" SDR-26 PVC (16-18) 443.000 LF 56.48 25,020.64
2730 10" SDR-26 PVC (18-20) 85.000 LF 74.42 6,325.70
2740 (A) MANHOLE (16-18) 2.000 EA 9727.41 19,454.82
2750 LINED (A) MANHOLE (18-20) 1.000 EA 22521.8 22,521.80
2760 BOOTS 7.000 EA 69.02 483.14
2770 TOP ADJUSTMENTS 3.000 EA 928.15 2,784.45
2780 PUNCH OUT SEWER MAIN 528.000 LF 1.62 855.36

** SANITARY PEARCE **                             $90,535.03
2800 SURVEY LAYOUT LIFT STATION 1.000 LS 2693.32 2,693.32
2810 LIFT STATION AS-BUILTS 1.000 LS 2693.32 2,693.32
2820 COMPACTION AND DENSITIES 1.000 LS 3870 3,870.00
2830 DEWATER 1.000 LS 15881.56 15,881.56
2840 57 STONE 20.000 TN 186.16 3,723.20
2850 CRANE RENTAL 10.000 HRS 967.5 9,675.00
2860 WET WELL - LIFT STATION 1.000 EA 108644.41 108,644.41
2870 MECHANICAL SUB 1.000 LS 368940 368,940.00
2880 TRENCH BOX 1.000 LS 3450.75 3,450.75
2890 LIFT STATION WATER SERVICE 1.000 EA 2381.85 2,381.85

** PUMP STATION **                                $521,953.41
2910 SURVEY LAYOUT FM 1,000.000 LF 2.07 2,070.00
2920 AS-BUILT FM 1,000.000 LF 2.06 2,060.00
2930 PRESSURE TEST 1,000.000 LF 1.34 1,340.00
2940 6" DR-18 FORCE MAIN 1,000.000 LF 31.07 31,070.00
2950 6" BELL RESTRAINTS 12.000 EA 162.22 1,946.64



2960 6" MJ GATE VALVE 1.000 EA 1814.18 1,814.18
2970 SET VALVE BOX 1.000 EA 442.89 442.89
2980 6" MJ 45 BEND 1.000 EA 882.3 882.30
2990 6" CASE (B) CROSSING 1.000 EA 4625.15 4,625.15
3000 6" MJ 22.5 BEND 4.000 EA 864.49 3,457.96
3010 PUNCH OUT FORCE MAIN 1,000.000 LF 2.69 2,690.00

** FORCEMAIN PH 1 **                              $52,399.12
3030 SURVEY LAYOUT FM 2,250.000 LF 2.07 4,657.50
3040 AS-BUILT FM 2,250.000 LF 2.06 4,635.00
3050 PRESSURE TEST 2,250.000 LF 1.35 3,037.50
3060 12" DR-18 FORCE MAIN 1,500.000 LF 81.7 122,550.00
3070 10" DR-18 FORCE MAIN 120.000 LF 61.15 7,338.00
3080 8" DR-18 FORCE MAIN 350.000 LF 43.51 15,228.50
3090 6" DR-18 FORCE MAIN 280.000 LF 29.57 8,279.60
3100 12" BELL RESTRAINTS 37.000 EA 352.78 13,052.86
3110 10" BELL RESTRAINTS 5.000 EA 327.97 1,639.85
3120 8" BELL RESTRAINTS 8.000 EA 200.03 1,600.24
3130 6" BELL RESTRAINTS 4.000 EA 140.95 563.80
3140 12" MJ GATE VALVE 3.000 EA 4616.23 13,848.69
3150 10" MJ GATE VALVE 1.000 EA 3752.12 3,752.12
3160 8" MJ GATE VALVE 1.000 EA 2357.12 2,357.12
3170 6" MJ GATE VALVE 2.000 EA 1618.65 3,237.30
3180 SET VALVE BOX 7.000 EA 443.53 3,104.71
3190 12" CASE (B) CROSSING 1.000 EA 11154.54 11,154.54
3200 12" MJ 45 BEND 4.000 EA 1931.48 7,725.92
3210 8" MJ 45 BEND 2.000 EA 1003.91 2,007.82
3220 6" MJ 45 BEND 2.000 EA 722.57 1,445.14
3230 6" MJ 90 BEND 2.000 EA 907.53 1,815.06
3240 12"X8" MJ TEE 2.000 EA 2416.37 4,832.74
3250 12"X6" MJ TEE 1.000 EA 1938.8 1,938.80
3260 12"X10" MJ REDUCER 1.000 EA 1716.91 1,716.91
3270 12"X2" TAP CAP 1.000 EA 1222.34 1,222.34
3280 10"X2" TAP CAP 1.000 EA 982.16 982.16
3290 8"X2" TAP CAP 1.000 EA 748.89 748.89
3300 PUNCH OUT FORCE MAIN 2,250.000 LF 2.69 6,052.50

** FORCEMAIN PEARCE **                            $250,525.61
3320 SURVEY LAYOUT FM 2,280.000 LF 2.07 4,719.60



3330 AS-BUILT FM 2,280.000 LF 2.06 4,696.80
3340 PRESSURE TEST 2,280.000 LF 1.35 3,078.00
3350 6" DR-18 FORCE MAIN 2,280.000 LF 29.58 67,442.40
3360 6" BELL RESTRAINTS 20.000 EA 140.86 2,817.20
3370 CORE EXISTING MH/ LINE 1.000 EA 9581.38 9,581.38
3380 6" MJ GATE VALVE 3.000 EA 1618.66 4,855.98
3390 SET VALVE BOX 3.000 EA 443.64 1,330.92
3400 AIR RELEASE VALVE & MH 1.000 EA 7140.88 7,140.88
3410 6" CASE (B) CROSSING 4.000 EA 6086.08 24,344.32
3420 6" MJ 45 BEND 7.000 EA 860.81 6,025.67
3430 6" MJ 22.5 BEND 4.000 EA 907.53 3,630.12
3440 PUNCH OUT FORCE MAIN 2,280.000 LF 2.69 6,133.20

** FORCEMAIN CUL DE SAC **                        $145,796.47
3460 SURVEY LAYOUT WM 7,840.000 LF 2.07 16,228.80
3470 AS-BUILT WM 7,840.000 LF 2.06 16,150.40
3480 FLUSH, PT, B.T. 7,840.000 LF 1.35 10,584.00
3490 12" DR-18 WATER MAIN 1,420.000 LF 80.6 114,452.00
3500 10" DR-18 WATER MAIN 440.000 LF 60.21 26,492.40
3510 8" DR-18 WATER MAIN 1,960.000 LF 43.51 85,279.60
3520 6" DR-18 WATER MAIN 1,800.000 LF 29.58 53,244.00
3530 4" DR-18 WATER MAIN 2,220.000 LF 19.51 43,312.20
3540 12" BELL RESTRAINTS 50.000 EA 352.82 17,641.00
3550 10" BELL RESTRAINTS 34.000 EA 327.96 11,150.64
3560 8" BELL RESTRAINTS 25.000 EA 210.94 5,273.50
3570 6" BELL RESTRAINTS 30.000 EA 140.82 4,224.60
3580 4" BELL RESTRAINTS 24.000 EA 113.49 2,723.76
3590 12"x 12" TAP & VALVE 1.000 EA 14576.95 14,576.95
3600 12" MJ GATE VALVE 4.000 EA 4616.24 18,464.96
3610 10" MJ GATE VALVE 3.000 EA 3751.39 11,254.17
3620 8" MJ GATE VALVE 5.000 EA 2357.12 11,785.60
3630 6" MJ GATE VALVE 13.000 EA 1618.66 21,042.58
3640 4" MJ GATE VALVE 5.000 EA 1335.7 6,678.50
3650 SET VALVE BOX 31.000 EA 443.6 13,751.60
3660 FLUSHING HYDRANT 11.000 EA 2681.05 29,491.55
3670 SAMPLE POINT 10.000 EA 356.59 3,565.90
3680 FIRE HYDRANT ASSY 8.000 EA 5833.73 46,669.84
3690 12" CASE (B) CROSSING 1.000 EA 7720.35 7,720.35



3700 12" MJ 45 BEND 16.000 EA 1072.8 17,164.80
3710 12" MJ 22.5 BEND 2.000 EA 1021.93 2,043.86
3720 12" MJ 11.25 BEND 3.000 EA 1000.79 3,002.37
3730 10" CASE (B) CROSSING 1.000 EA 5263.12 5,263.12
3740 10" MJ 45 BEND 9.000 EA 894.99 8,054.91
3750 8" MJ 45 BEND 5.000 EA 624.56 3,122.80
3760 8" MJ 11.25 BEND 8.000 EA 602.23 4,817.84
3770 6" CASE (B) CROSSING 3.000 EA 3095.77 9,287.31
3780 6" MJ 45 BEND 9.000 EA 478.42 4,305.78
3790 6" MJ 22.5 BEND 1.000 EA 468.45 468.45
3800 6" MJ 11.25 BEND 12.000 EA 472.95 5,675.40
3810 4" MJ 45 BEND 5.000 EA 166.36 831.80
3820 4" MJ 22.5 BEND 30.000 EA 391.49 11,744.70
3830 4" MJ 11.25 BEND 6.000 EA 387.2 2,323.20
3840 12"X12" MJ TEE 1.000 EA 1733.13 1,733.13
3850 12"X10" MJ TEE 1.000 EA 1726.23 1,726.23
3860 12"X8" MJ TEE 1.000 EA 1481.92 1,481.92
3870 12"X6" MJ TEE 2.000 EA 1379.76 2,759.52
3880 12"X4" MJ TEE 1.000 EA 1361.83 1,361.83
3890 10"X8" MJ TEE 2.000 EA 1287.38 2,574.76
3900 8"X8" MJ TEE 1.000 EA 1012.7 1,012.70
3910 8"X6" MJ TEE 4.000 EA 921.61 3,686.44
3920 6"X6" MJ TEE 2.000 EA 775.21 1,550.42
3930 12"X10" MJ REDUCER 2.000 EA 951.95 1,903.90
3940 8"X6" MJ REDUCER 4.000 EA 598.05 2,392.20
3950 6"X4" MJ REDUCER 3.000 EA 445.3 1,335.90
3960 10"X2" TAP CAP 2.000 EA 476.81 953.62
3970 8"X2" TAP CAP 1.000 EA 355.51 355.51
3980 6"X2" TAP CAP 1.000 EA 282.35 282.35
3990 4"X2" TAP CAP 7.000 EA 224.88 1,574.16
4000 SET METER BOXES WM 232.000 EA 499.23 115,821.36
4010 SHORT SINGLE SERVICES 22.000 EA 589.62 12,971.64
4020 SHORT DOUBLE SERVICES 50.000 EA 1236.31 61,815.50
4030 LONG SINGLE SERVICES 6.000 EA 734.74 4,408.44
4040 LONG DOUBLE SERVICES 52.000 EA 1065.05 55,382.60
4050 PUNCH OUT WATER MAIN 7,840.000 LF 2.69 21,089.60

** WATERMAIN PH 1 **                              $968,038.97



4070 SURVEY LAYOUT WM 1,550.000 LF 2.07 3,208.50
4080 AS-BUILT WM 1,550.000 LF 1.94 3,007.00
4090 FLUSH, PT, B.T. 1,550.000 LF 2.88 4,464.00
4100 16" DR-18 WATER MAIN 1,180.000 LF 145.27 171,418.60
4110 12" DR-18 WATER MAIN 300.000 LF 80.6 24,180.00
4120 10" DR-18 WATER MAIN 50.000 LF 60.2 3,010.00
4130 8" DR-18 WATER MAIN 20.000 LF 43.46 869.20
4140 6" DR-18 WATER MAIN 20.000 LF 29.61 592.20
4150 16" BELL RESTRAINTS 40.000 EA 746.22 29,848.80
4160 12" BELL RESTRAINTS 15.000 EA 352.82 5,292.30
4170 10" BELL RESTRAINTS 2.000 EA 328.46 656.92
4180 16" MJ GATE VALVE 4.000 EA 8822.45 35,289.80
4190 12" MJ GATE VALVE 3.000 EA 4616.23 13,848.69
4200 10" MJ GATE VALVE 2.000 EA 3751.03 7,502.06
4210 6" MJ GATE VALVE 3.000 EA 1618.66 4,855.98
4220 SET VALVE BOX 12.000 EA 443.63 5,323.56
4230 FLUSHING HYDRANT 3.000 EA 2682.43 8,047.29
4240 SAMPLE POINT 2.000 EA 356.56 713.12
4250 FIRE HYDRANT ASSY 3.000 EA 5833.73 17,501.19
4260 16" CASE (B) CROSSING 1.000 EA 11980.78 11,980.78
4270 16" MJ 45 BEND 2.000 EA 2207.99 4,415.98
4280 8" MJ 45 BEND 1.000 EA 625.56 625.56
4290 6" MJ 45 BEND 3.000 EA 478.66 1,435.98
4300 6" MJ 90 BEND 3.000 EA 521.45 1,564.35
4310 16"X16" MJ TEE 1.000 EA 3523.46 3,523.46
4320 16"X12" MJ TEE 1.000 EA 2873.34 2,873.34
4330 16"X6" MJ TEE 3.000 EA 2456.45 7,369.35
4340 12"X12" MJ TEE 1.000 EA 1733.13 1,733.13
4350 12"X10" MJ TEE 1.000 EA 1726.23 1,726.23
4360 12"X6" MJ TEE 1.000 EA 1379.78 1,379.78
4370 16"X12" MJ REDUCER 1.000 EA 1471.22 1,471.22
4380 12"X10" MJ REDUCER 1.000 EA 950.84 950.84
4390 16"X2" TAP CAP 2.000 EA 772.2 1,544.40
4400 10"X2" TAP CAP 1.000 EA 475.59 475.59
4410 2IN WATER SERVICE 1.000 EA 1726 1,726.00
4420 PUNCH OUT WATER MAIN 1,550.000 LF 2.69 4,169.50

** WATERMAIN PEARCE **                            $388,594.70



4440 SURVEY LAYOUT RM 7,680.000 LF 2.07 15,897.60
4450 AS-BUILT RM 7,680.000 LF 2.06 15,820.80
4460 PRESSURE TEST 7,680.000 LF 1.35 10,368.00
4470 8" DR-18 REUSE MAIN 480.000 LF 45.25 21,720.00
4480 6" DR-18 REUSE MAIN 460.000 LF 30.27 13,924.20
4490 4" DR-18 REUSE MAIN 6,740.000 LF 20.12 135,608.80
4500 8" BELL RESTRAINTS 18.000 EA 221.63 3,989.34
4510 6" BELL RESTRAINTS 12.000 EA 162.22 1,946.64
4520 4" BELL RESTRAINTS 52.000 EA 124.23 6,459.96
4530 12" MJ LONG SLEEVE 1.000 EA 4026.12 4,026.12
4540 8" MJ GATE VALVE 2.000 EA 1276.32 2,552.64
4550 4" MJ GATE VALVE 15.000 EA 1335.7 20,035.50
4560 SET VALVE BOXES 17.000 EA 443.68 7,542.56
4570 FLUSHING HYDRANT 7.000 EA 2544.4 17,810.80
4580 6" MJ 45 BEND 4.000 EA 478.25 1,913.00
4590 4" CASE (B) CROSSING 6.000 EA 2575.39 15,452.34
4600 4" MJ 45 BEND 21.000 EA 395.64 8,308.44
4610 4" MJ 22.5 BEND 32.000 EA 391.48 12,527.36
4620 4" MJ 11.25 BEND 26.000 EA 387.37 10,071.62
4630 8"X8" MJ TEE 1.000 EA 1012.7 1,012.70
4640 6"X4" MJ TEE 3.000 EA 740.63 2,221.89
4650 4"X4" MJ TEE 5.000 EA 620.59 3,102.95
4660 8"X2" TAP CAP 2.000 EA 356.73 713.46
4670 4"X2" TAP CAP 8.000 EA 237.69 1,901.52
4680 SET METER BOXES RM 233.000 EA 499.23 116,320.59
4690 SHORT SINGLE SERVICES 22.000 EA 643.45 14,155.90
4700 SHORT DOUBLE SERVICES 46.000 EA 1360.54 62,584.84
4710 LONG SINGLE SERVICES 10.000 EA 737.66 7,376.60
4720 LONG DOUBLE SERVICES 54.000 EA 1498.46 80,916.84
4730 PUNCH OUT REUSE MAIN 7,680.000 LF 2.69 20,659.20

** REUSE PH 1 **                                  $636,942.21
4750 SURVEY LAYOUT RM 1,780.000 LF 2.07 3,684.60
4760 AS-BUILT RM 1,780.000 LF 2.06 3,666.80
4770 PRESSURE TEST 1,780.000 LF 1.35 2,403.00
4780 12" DR-18 REUSE MAIN 1,780.000 LF 80.6 143,468.00
4790 12" BELL RESTRAINTS 51.000 EA 352.78 17,991.78
4800 12" MJ GATE VALVE 7.000 EA 4616.23 32,313.61



4810 8" MJ GATE VALVE 1.000 EA 2552.64 2,552.64
4820 6" MJ GATE VALVE 2.000 EA 1618.65 3,237.30
4830 SET VALVE BOX 10.000 EA 442.18 4,421.80
4840 12" BFP 1.000 EA 39873.93 39,873.93
4850 FLUSHING HYD 3.000 EA 2544.4 7,633.20
4860 2" IRRIGATION SERVICE 2.000 EA 1382.19 2,764.38
4870 12" CASE (B) CROSSING 1.000 EA 7720.35 7,720.35
4880 12" MJ 90 BEND 1.000 EA 1155.93 1,155.93
4890 12" MJ 45 BEND 20.000 EA 1072.83 21,456.60
4900 12"X12" MJ TEE 3.000 EA 1733.12 5,199.36
4910 12"X8" MJ TEE 1.000 EA 1481.92 1,481.92
4920 12"X6" MJ TEE 2.000 EA 1379.76 2,759.52
4930 12"X8" MJ REDUCER 1.000 EA 950.84 950.84
4940 12"X2" TAP CAP 3.000 EA 552.26 1,656.78
4950 PUNCH OUT REUSE MAIN 1,780.000 LF 2.69 4,788.20

** REUSE PEARCE *8                                $311,180.54
4970 SURVEY LAYOUT WM 2,280.000 LF 2.07 4,719.60
4980 AS-BUILT WM 2,280.000 LF 2.06 4,696.80
4990 PRESSURE TEST 2,280.000 LF 1.35 3,078.00
5000 12" DR-18 WATER MAIN 2,280.000 LF 80.6 183,768.00
5040 12" BELL RESTRAINTS 50.000 EA 352.82 17,641.00
5050 12" MJ GATE VALVE 3.000 EA 4616.23 13,848.69
5060 SET VALVE BOX 3.000 EA 442.25 1,326.75
5070 FLUSHING HYDRANT 1.000 EA 2682.42 2,682.42
5080 SAMPLE POINT 3.000 EA 356.57 1,069.71
5090 ARV AND MANHOLE 1.000 EA 5423.79 5,423.79
5100 12" CASE (B) CROSSING 4.000 EA 7720.35 30,881.40
5110 12" MJ 90 BEND 2.000 EA 1157.2 2,314.40
5120 12" MJ 45 BEND 3.000 EA 1072.57 3,217.71
5130 12" MJ 22.5 BEND 2.000 EA 1021.93 2,043.86
5140 12" MJ 11.25 BEND 1.000 EA 999.96 999.96
5150 12"X12" MJ TEE 2.000 EA 1733.12 3,466.24
5160 PUNCH OUT WATER MAIN 2,280.000 LF 2.69 6,133.20

** WATERMAIN CUL DE SAC **                        $287,311.53
5300 SILT FENCE 19,590.000 LF 1.94 38,004.60
5310 STAKED TURBIDITY BARRIER 540.000 LF 10.32 5,572.80
5320 INLET PROTECTION 62.000 EA 469.56 29,112.72



5330 MAINT. OF EROSION CTRL. 19,590.000 LF 1.34 26,250.60
** EROSION                                        $98,940.72

5400 SWPPP 1.000 LS 25800 25,800.00
** SWPPP **                                       $25,800.00

5500 BOND 1.000 LS 128193.75 128,193.75
** BOND **                                        $128,193.75

 Bid Total $14,265,928.13

 
OLD PRICE 14998724.05

CHANGE $732,795.92


