



Access Anvil Corp.

Mailing Address

Po Box 98
Schuylerville, NY 12871
Office: (518) 383-0500
Fax: (518) 992-5140

Physical Address

109 General Fellows Road
Greenwich, NY 12834

Quote #: AAC2910

Date: 1/31/2025

Sales: NH

Sales Order #:

Work Order #:

Cust. Purch. Order #:

Project:

Name: Halfmoon Town Water Facility Slide Gate

Address: 8 Brookwood Road

Waterford, NY

State: New York

County: [Saratoga](#)

Sales No

Use No

Cap. Imp. No

Exempt Yes

Prevailing Wage Yes

Quote To:

Attention:

Buildings & Grounds

Address:

Town of Halfmoon

Phone:

Cell:

Email:

grounds@townofhalfmoon.org

PROJECT DESCRIPTION

Access Anvil Corp. proposes to furnish and install (1) new operated 8'H +1 x 25'W Clear Open Cantilever Slide Gate, operated by Hysecurity Slide Smart Vehicle Gate Operator. Installation to meet UL325 requirements and to include, (2) microwave Motion Optex Sensors, reversing safety edge for contact and non-contact safety. Photo eye Kit, SOS operated sensor to automatically open for emergency vehicles, and to include (20) 2CH transmitters (clickers) for opening and closing the gate. Access Anvil to mark and set location of Operator Pad, operator pad included. ***Please note, conduit runs and wire pulls to gate operator location to be done by Town of Halfmoon***

QTY	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
1	8'H +1 x 25'W Operated Cantilever Slide Gate	\$ 17,800.00	\$ 17,800.00
		7% Applicable Tax	Exempt Cert Req'd
		Total	\$ 17,800.00

Quote is Valid for: 30 Days

Our Price is Predicated Upon Receipt of Entire Order

Lead Time: TBD

EXCLUSIONS

Taxes if not Directly Given, Site Survey, Permits, Design and Engineering of Any Kind Unless Noted Otherwise, Bonding Fees (Available Upon Request at an additional Charge), As-Built Drawings (Available Upon request at an additional charge), Rock Excavation, Core Drilling, Grout, Signs, Locks, Clearing, Grubbing, Grounding, Fence Removal, Union Labor, Electrical Systems, Layout, Traffic Control, Final Restoration, Cutting and Patching, Removal of Excavation Spoils, Private Utility Marking, Winter Conditions, Concrete and Asphalt Restoration, Concrete Curbs, Expansion Joints, Cat Walks, Any Material or Labor not specifically listed above.

TERMS



25% Mobilization deposit. Net 30 at receipt of invoice and subject to approval of Access Anvil Corp credit department. In addition to the amount above, there will be a finance charge at the rate of one and one-half percent (1 1/2%) per month on all balances over thirty (30) days old. Customer agrees to pay reasonable attorney fees in the event that any balance due after thirty (30) days is referred to an attorney for collection. Access Anvil Corp may withhold future shipments and/or work due to invoice payments being past due.

If, during the performance of this contract, the price of materials significantly increases, through no fault of Access Anvil Corp., the price shall be equitably adjusted by an amount reasonably necessary to cover any such price increases. As used herein, a significant price increase shall mean any increase in price exceeding 10% experienced by Access Anvil Corp. from the date of contract signing. Such price increases shall be documented through quotes, invoices or receipts. Where the delivery of material is delayed, through no fault of Access Anvil Corp., as a result of the shortage or unavailability of materials, Access Anvil Corp. shall not be liable for any additional costs or damages associated with such delay(s).

Reasonable additional, unexpected costs directly related to an existing, concealed condition that may be revealed during construction, shall be the sole responsibility of the Customer. Access Anvil Corp. shall not be held responsible for reasonable delays caused by such conditions.

FORCE MAJEURE. Neither Party will be liable for any failure or delay in performing obligation under this Agreement that is due to any of the following clauses, to the extent beyond its reasonable control: acts of God, accident, riots, war, terrorist act, epidemic, pandemic, quarantine, civil commotion, breakdown of communication facilities, natural catastrophes, governmental acts of omissions, changes in laws or regulations, national strikes, fire, explosion, generalized lack of availability of raw materials or energy.

Best Regards,
Nick Hansen

Accepted By: _____

Title: _____

Date: _____

PO: _____