



PUCCI + VOLLMAR
ARCHITECTS, PC
ARCHITECTURE + DESIGN + PLANNING

February 15, 2023

Patrick Hohl, Township Supervisor
Hamburg Township (hereafter known as the Owner)
10405 Merrill Rd.,
P.O. Box 157
Hamburg, MI 48139

Dear Mr. Hohl,

Regarding Hamburg Twp. Police Dept. Addition Project.

This letter is a follow-up to our conversation earlier this day. We reviewed the bids from the three different contractors and have a recommendation. The three different bidders presented their information in different formats. Therefore, when all the different factors are added together the bids are as follows in alphabetical order:

Brivar Construction

\$1,021,248.00

Cost breakdown included

Midwest Contracting

\$990,000.00

Cost breakdown included

Schafer Construction

A range of

\$600,000 to \$1,200,000.00

Cost breakdown **not** included

Since Schafer Construction did not provide a detail cost breakdown and only gave a vast range of possible costs we are recommending that they be eliminated.

Although the two remaining quotes are very close we recommend **Midwest Contracting** since every item was completely accounted for in their cost breakdown.

Sincerely,

Karl F. Vollmar, Architect