

Hinterland Group, Inc.			
ITEM NO.	DESCRIPTION	UNIT	PRICE
1	Site Mobilization/Demobilization	LS	\$ 20,000.00
2	Maintenance of Traffic	LS	\$ 15,000.00
3	As-Built Record Drawings	LS	\$ 10,000.00
4	Erosion Protection Measures	LS	\$ 250.00
5	Pre-Construction Video	LS	\$ 3,000.00
6	Site/Mechanical Demolition & Restoration	LS	\$ 65,000.00
7	Civil & Site Work Modifications & Rehabilitation	LS	\$ 49,000.00
8	Mechanical System Improvements	LS	\$ 154,000.00
9	Electrical System & Instrumentation & Control System Improvements	LS	\$ 135,000.00
10	Temporary Bypass Pumping	LS	\$ 25,000.00
	TOTAL	LS	\$ 476,250.00

Intercounty Engineering, Inc.			
ITEM NO.	DESCRIPTION	UNIT	PRICE
1	Site Mobilization/Demobilization	LS	\$ 60,600.00
2	Maintenance of Traffic	LS	\$ 18,132.00
3	As-Built Record Drawings	LS	\$ 15,370.00
4	Erosion Protection Measures	LS	\$ 10,975.00
5	Pre-Construction Video	LS	\$ 2,107.00
6	Site/Mechanical Demolition & Restoration	LS	\$ 100,674.00
7	Civil & Site Work Modifications & Rehabilitation	LS	\$ 120,500.00
8	Mechanical System Improvements	LS	\$ 69,073.00
9	Electrical System & Instrumentation & Control System Improvements	LS	\$ 203,965.00
10	Temporary Bypass Pumping	LS	\$ 156,108.00
	TOTAL	LS	\$ 757,504.00

U.S. Water Services Corporation

ITEM NO.	DESCRIPTION	UNIT	PRICE
1	Site Mobilization/Demobilization	LS	\$ 35,797.60
2	Maintenance of Traffic	LS	\$ 7,447.20
3	As-Built Record Drawings	LS	\$ 10,940.00
4	Erosion Protection Measures	LS	\$ 5,461.18
5	Pre-Construction Video	LS	\$ 1,816.00
6	Site/Mechanical Demolition & Restoration	LS	\$ 47,295.74
7	Civil & Site Work Modifications & Rehabilitation	LS	\$ 42,769.79
8	Mechanical System Improvements	LS	\$ 106,706.34
9	Electrical System & Instrumentation & Control System Improvements	LS	\$ 131,761.48
10	Temporary Bypass Pumping	LS	\$ 38,242.88
	TOTAL	LS	\$ 428,238.21