

JUN 17 2025

6/17/25

Sewer backed up had DrT Excavating and Snow removal Come out they determined the pipe needing replacement. They came to replace pipe and discovered there was 2 spots in pipe that were replaced previously were pipe was replaced there was a 2.5 inch belly in pipe so wouldn't properly drain. I would like to request that part of Bill covered.



ESTIMATE

DRT Excavating & Snow Removal
7466 Timber Ridge Dr
Rush City, MN 55069-3402

drtexcavatingandsnowremoval@gmail.com
+1 (612) 619-1455



Bill to
John plank
201 1st Street NW Hinckley 55037

Ship to
John plank
201 1st Street NW Hinckley 55037

Estimate details

Estimate no.: 1002
Estimate date: 04/06/2025

#	Product or service	Description	Qty	Rate	Amount
1.	Sewer line	Removal of topsoil, dig up old sewer line and removal and install new line back fille after everything settles you will be responsible for bring up to grade with black dirt and re setting block wall	1	\$7,000.00	\$7,000.00

Total **\$7,000.00**

Note to customer

30 feet sewer line replacement from road up to water service shut off\$ 3,500 upon digging in the ditch next to street was discovered a light weight sewer pipe was placed with 10 foot section pipe where a section was ripped out when water main was placed and had 2 rubber hubs around it holding in place when trench settled pulled the 10 foot chunk down and make a 2 .5 in belly in the pipe making it hard for anything to flow out into the main 40 feet from house to water service shut off\$ 3,500

Overdue 06/13/2025

Accepted date 05/27/2025

Accepted by