
COVER SHEET

A0.0

HOMEWOOD, IL

1. FLAME SPREAD & SMOKE DEVELOPED RATINGS:
1.a. ALL FINISHES TO BE AS NOTED & SHALL NOT HAVE SMOKE DEVELOPED RATINGS GREATER THAN 450.
1.b. INTERIOR FINISHES OF WALLS & CEILINGS IN ALL ROOMS OR ENCLOSED SPACES SHALL HAVE A CLASS C FLAME SPREAD INDEX 76-200; SMOKE DEVELOPED INDEX

0-450. INTERIOR FINISHES OF EXIT ENCLOSURES & EXIT PASSAGEWAYS SHALL HAVE A CLASS B FLAME SPREAD INDEX 26-75; SMOKE DEVELOPED INDEX 0-450. ASTM E
84. IFC TABLE 803.3.

1.c. MATERIALS USED AS INTERIOR TRIM SHALL HAVE A MINIMUM CLASS C FLAME SPREAD & SMOKE DEVELOPED INDEX & SHALL COMPLY WITH ASTM E 84. COMBUSTIBLE
TRIM SHALL NOT EXCEED 10% OF THE AGGREGATE WALL OR CEILING AREA IN WHICH IT IS LOCATED (IFC 804).

1.d. INTERIOR WALL & CEILING FINISHES SHALL COMPLY WITH NFPA 286 TESTING MEASURES. INTERIOR FLOOR FINISHES SHALL COMPLY WITH NFPA 253 WITH A CLASS 2
CRITICAL RADIANT FLUX > 0.22 WATTS / CM2. FLOOR FINISHES IN EXIT / ACCESS CORRIDORS SHALL BE CLASS 1 CRITICAL RADIANT FLUX > 0.45 WATTS / CM2.

1.e. INTERIOR FINISH MATERIALS SHALL BE APPLIED SO THAT THEY WILL NOT BECOME READILY DETACHED WHERE SUBJECTED TO 200 DEGREES F. FOR NOT LESS THAN
30 MINUTES (IFC 803.2).

1.f. THE REQUIRED FLAME SPREAD OR SMOKE DEVELOPED INDEX OF SURFACES IN EXISTING BUILDINGS MAY BE ACHIEVED BY APPLICATION OF APPROVED FIRE
RETARDANT COATINGS & SHALL COMPLY WITH NFPA 703 (IFC 803.4).

2. ALL ELECTRICAL WORK SHALL CONFORM TO LOCAL CODES, THE REQUIREMENTS OF THE NATIONAL ELECTRICAL CODE, & NFPA 72.
3. THE CONTRACT WORK SHALL INCLUDE FURNISHING ALL MATERIALS, EQUIPMENT, TOOLS, LABOR & SERVICES NECESSARY FOR COMPLETION OF THE PROJECT.
4. THE G.C. SHALL PERFORM ALL WORK IN CONFORMITY WITH THOSE LAWS HAVING JURISDICTION WHETHER OR NOT SUCH WORK IS SPECIFICALLY SHOWN ON THESE

DRAWINGS, INCLUDING ALL SEISMIC REQUIREMENTS. THE G.C. SHALL PROCURE & PAY FOR ALL NECESSARY BUILDING PERMITS & SHALL BE REIMBURSED FOR GENERAL
BUILDING PERMIT COSTS BY OWNER. BUSINESS LICENSE COSTS ARE NOT REIMBURSABLE.

5. THE G.C. SHALL BE RESPONSIBLE FOR THE QUALITY OF WORKMANSHIP & FOR COMPLIANCE WITH THE DESIGN. THE G.C. SHALL CORRECT ALL ERRORS & DEVIATIONS AS
REQUESTED BY THE OWNER.

6. G.C. SHALL BE RESPONSIBLE TO REMOVE ENTIRELY THE EXISTING FIXTURES AND MERCHANDISING.
7. THE G.C. SHALL PROVIDE & INSTALL FIRE EXTINGUISHERS PER LOCAL FIRE MARSHALL REQUIREMENTS.
8. ALL WOOD BLOCKING, STUDS, PLYWOOD, ETC. TO BE FIRE RETARDANT.
9. AT THE TIME OF SUBMITTING FINAL BID, THE G.C. SHALL VERIFY ALL RELEVANT DIMENSIONS, ELEVATIONS, ANGLES, & EXISTING CONDITIONS BEFORE PROCEEDING WITH

THE AFFECTED WORK & NOTIFY THE ARCHITECT OF ANY DISCREPANCIES IMMEDIATELY. ALL DISCREPANCIES SHALL BE RESOLVED PRIOR TO PROCEEDING WITH
AFFECTED WORK.

10. THE G.C. SHALL CONTACT THE OWNER / TENANT IMMEDIATELY IF THEY ENCOUNTER ANY HAZARDOUS MATERIALS.
11. EXACT LOCATIONS OF PIPING, DUCTWORK, CONDUIT & FIXTURES SHALL BE COORDINATED BETWEEN CONTRACTORS & SUBCONTRACTORS TO AVOID INTERFERENCE.
12. ALL SPRINKLER HEADS SHOWN ARE CONCEPTUAL ONLY. G.C. TO HIRE A LICENSED SPRINKLER CONTRACTOR TO DESIGN & INSTALL / MODIFY SPRINKLER SYSTEM. HEAD

REPLACEMENT TO MEET ALL LOCAL & NATIONAL CODES INCLUDING NFPA-13.
13. EACH CONTRACTOR SHALL COORDINATE ARCHITECTURAL DRAWINGS WITH THE PLUMBING, MECHANICAL & ELECTRICAL DRAWINGS & ALL SPECIFICATIONS BEFORE

PROCEEDING WITH THE WORK & SHALL NOTIFY THE ARCHITECT OF ANY DISCREPANCIES OR CONFLICTS IMMEDIATELY. ALL DISCREPANCIES SHALL BE RESOLVED PRIOR TO
THE CONTRACTOR PROCEEDING WITH AFFECTED WORK.

14. SHOULD ANY OF THE DETAILED INSTRUCTIONS ON THE DRAWINGS CONFLICT WITH THE NOTES OR SPECIFICATIONS OR WITH EACH OTHER, THE STRICTEST PROVISION
SHALL APPLY.

15. ADDITIONAL WORK, IF APPLICABLE, MUST BE AUTHORIZED IN WRITING BY BOTH THE BURLINGTON CONSTRUCTION PROJECT MANAGER & ARCHITECT AFTER THE FORMAL
REQUEST FOR INFORMATION (RFI) PROCESS HAS BEEN COMPLETED (GC ISSUES AN RFI TO THE ARCHITECT, IF THE CLARIFICATIONS AND / OR SUPPLEMENTAL
INFORMATION INVOLVE AN ADJUSTMENT IN THE CONTRACT SUM, THE ARCHITECT SHALL ISSUE A WORK CHANGE PROPOSAL REQUEST TO THE G.C. TO OBTAIN PRICE
QUOTATIONS NEEDED FOR NEGOTIATING CHANGES IN THE CONTRACT FOR CONSTRUCTION).

16. JOB SITE CLEANING: DURING DEMOLITION & CONSTRUCTION, THE JOB SITE & BUILDING INTERIOR SHALL BE CLEANED ON A DAILY BASIS, INCLUDING REMOVAL OF TRASH,
RUBBLE, DEBRIS & ORGANIZATION OF MATERIALS & EQUIPMENT. UPON COMPLETION OF THE WORK, THE JOB SITE & BUILDING INTERIOR SHALL BE THOROUGHLY CLEANED,
INCLUDING ALL AREAS OF THE BUILDING MADE DIRTY BY CONSTRUCTION WORK. THE G.C. SHALL REMOVE TRASH, RUBBLE, TOOLS, EQUIPMENT & EXCESS MATERIALS FROM
THE PREMISES. THE BUILDING IS TO BE LEFT IN PERFECTLY CLEAN CONDITION.

17.
OPENING. G.C. & E.C. TO BE ON SITE GRAND OPENING DAY IN CASE OF EMERGENCY.

18. STAGING AREA WILL BE CONTAINED TO AN AREA AS DICTATED BY THE BURLINGTON PM.
19. G.C. IS REQUIRED TO HAVE DUMPSTERS AVAILABLE DURING CONSTRUCTION & THROUGH THE FIXTURE INSTALL PROCESS , AT A LOCATION APPROVED BY THE LANDLORD,

MALL OR OWNER.
20. BURLINGTON STORES SHALL CONTRACT WITH A 3RD PARTY COMMISSIONING AGENT (CxA) TO PERFORM FUNDAMENTAL COMMISSIONING ON ALL NEW STORES.  THE

PURPOSE OF 3RD PARTY COMMISSIONING IS TO ENSURE THAT BURLINGTON STORES ARE DELIVERED A FACILITY BY THE LANDLORD THAT REPRESENTS THE DRAWINGS,
SPECIFICATIONS, AND TERMS OF THE LEASE AGREEMENT; THAT ALL HVAC AND LIGHTING EQUIPMENT IS FULLY OPERATIONAL AND TIED TO THE BURLINGTON ENERGY
MANAGEMENT SYSTEM (EMS) TO OPTIMIZE CONTROL AND ENERGY EFFICIENCY.  SEE RESPONSIBILITY SCHEDULE AND MEP DRAWINGS FOR ADDITIONAL INFORMATION.

21. EMS VENDORS TO PROVIDE QUOTE ONLY TO THE GC.
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WALL TYPE DESIGNATION

FRAMING HEIGHT

FRAMING SIZE

WALL TYPE MARKER

EQUIPMENT INDICATOR

SPECIAL REQUIREMENT
THE SEWER/WASTE SYSTEM SERVICING THE DEMISED
PREMISES SHALL BE SCOPED TO THE FIRST CONNECTION
AT THE CITY MAIN, WITH ANY BLOCKAGES FLUSHED
AND/OR REPAIRS TO THE EXISTING WASTE LINE, IF
REQUIRED, COMPLETED TO ENSURE A FULLY FUNCTIONAL

MUST BE DOCUMENTED VIA DVD/CD AND SHOULD INCLUDE
A WRITTEN SUMMARY.

A SECOND SCOPE OF SEWER SYSTEM NEEDS TO BE
PERFORMED UPON CONSTRUCTIORN COMPLETTION TO
VERIFY THAT NO CONSTRUCTION DEBRIS HAS BEEN
DEPOSITED INTO SANITARY LINES. ALL FINDINGS MUST BE
DOCUMENTED VIA DVD/CD AND SHOULD INCLUDE A
WRITTEN SUMMARY.

SARGENTI ARCHITECTS
8 PENN CENTER
1628 JFK BOULEVARD, SUITE
1810
PHILADELPHIA, P.A., 19103
PHONE: 215-482-1950

THE GC AND ALL SUB CONTRACTORS ARE RESPONSIBLE FOR VERIFYING ALL FIELD CONDITIONS AS WELL AS CONTACTING THE ARCHITECT IMMEDIATELY
IF THERE ARE ANY DISCREPANCIES, ERRORS, OMISSIONS, OR IF THERE ARE DETAILS THAT ARE ANY ADDITIONAL DETAILS OR CLARIFICATIONS NEEDED.
ANY CHANGE ORDER THAT THE GC OR SUB CONTRACTORS REQUIRE SHALL BE REVIEWED BY THE ARCHITECT SO THAT THE ARCHITECT CAN PROVIDE A
POSSIBLE SOLUTION TO REDUCE COST.
THE ARCHITECT WILL NOT BE RESPONSIBLE FOR ANY CHANGE ORDERS THAT ARE NOT SENT TO THE ARCHITECT FOR REVIEW PRIOR TO ANY WORK BEING
PERFORMED

DRAWING INDEX

VICINITY MAP

N

FIRE DEPT: GLENWOOD FIRE STATION 2
ADDRESS: 900 ARQUILLA DR,

GLENWOOD, IL 60425
PHONE: (708) 753-2441

BUILDING DEPT: VILLAGE OF HOMEWOOD BUILDING PERMITS
ADDRESS: 2020 CHESTNUT RD,

HOMEWOOD, IL 60430
PHONE: (708) 206-3858

TENANT: BURLINGTON STORES, INC.
CONTACT: DEAN DIPALO
ADDRESS: 1830 ROUTE 130 NORTH

BURLINGTON, NJ 08016
PHONE: (609) 387-7800 EXT. 53180

MEP ENGINEER: THORSON BAKER + ASSOCIATES
CONTACT: CORY W WEBB
ADDRESS: 3030 W STREETSBORO RD.

RICHFIELD, OH 44286
PHONE: (330) 659-6688
EMAIL:                           CWEBB@THORSONBAKER.COM

EXPANSION AND RENOVATION OF EXISTING RETAIL SPACE.  INTERIOR RENOVATION TO RECONFIGURE STORE
LAYOUT.  NEW PARTITIONS TO REDUCE OVERALL SALES AREA AND RENOVATION OF FLOOR FINISHES IN MAIN
SALES AREA.

PROJECT SCOPE:

APPLICABLE CODES:

M - MERCANTILE

USE AND OCCUPANCY CLASSIFICATION:

2B - FULLY SPRINKLERED
FIRE-RESISTANCE RATING REQUIRED PER SITE SPECIFIC LOCATION:
STRUCTURAL FRAME: 0 HOURS
EXTERIOR BEARING WALLS: 0 HOURS
INTERIOR BEARING WALLS / COLUMNS: 0 HOURS
INTERIOR NON-BEARING WALLS: 0 HOURS
FLOOR CONSTRUCTION: 0 HOURS
ROOF CONSTRUCTION: 0 HOURS

CONSTRUCTION CLASSIFICATION (TYPE):

ALLOWABLE AREA: N.A.
ACTUAL AREA: 23,619 SQ. FT.
ALLOWABLE HEIGHT: N/A
ACTUAL HEIGHT: VARIES (30'-0" MAX.)

ALLOWABLE HEIGHT and BUILDING AREAS:

OCCUPANT LOAD:

EGRESS REQUIREMENTS:

PLUMBING FIXTURE (TYPE) CALCULATION REQUIRED # PROVIDED #
WATER CLOSET (MALE) 101-200 (PER 2018 IL APP. CODE) 2 (PER APP. CODE) 2
WATER CLOSET (FEMALE) 101-200 (PER 2018 IL APP. CODE) 3(PER APP. CODE) 3

URINALS (MALE) 51-200 (PER 2018 IL APP. CODE) 1(PER APP. CODE) 1

LAVATORIES (MALE) 1-200 (PER 2018 IL APP. CODE) 1 (PER APP. CODE) 2
LAVATORIES (FEMALE) 1-200 (PER 2018 IL APP. CODE) 1 (PER APP. CODE) 2

DRINKING FOUNTAIN 1-100  2 (PER APP. CODE) 2
1 HIGH-LOW FOR EACH SET OF MALE AND FEMALE RESTOOMS

SERVICE SINK 1 SERVICE SINK PER FLOOR 1 (PER APP. CODE) 1

PLUMBING FIXTURE REQUIREMENTS:

GROSS AREA OF BUILDING:  23,619 SQ. FT.

FUNCTION OF SPACE FLOOR AREA/OCCUPANT CALCULATION ALLOWABLE
SALES AREA 100 SQ. FT./OCC. (GROSS) 20,499 SQ. FT./100 205 OCCUPANTS

(GROSS AREA)

OFFICE AREA 200 SQ. FT./OCC. (GROSS) 797 SQ. FT./200 4 OCCUPANTS

STOCK/RECEIVING AREA 400 SQ. FT/OCC. (GROSS) 2,323 FT./300 6 OCCUPANTS

TOTAL 23,619 SQ. FT. 215 OCCUPANTS
MALE (50%) = 107
FEMALE (50%) = 108

IPC 2018 - ILLINOIS PLUMBING CODE FOR MERCANTILE UNITS BASED ON SECTION 890. TABLE B
MINIMUM NUMBER OF PLUMBING FIXTURES

REQUIRED EGRESS WIDTH: 215 OCCUPANTS X 0.20" = 43"
PROVIDED EGRESS WIDTH: 243.5"

REQUIRED EXIT ACCESS TRAVEL DISTANCE: 250' MAX TRAVEL DISTANCE
PROVIDED EXIT ACCESS TRAVEL DISTANCE: 186'-0" MAX TRAVEL DISTANCE

MINIMUM NUMBER OF EXITS (SALES AREA): 2 EXITS
PROVIDED NUMBER OF EXITS (SALES AREA): 3 EXITS

MINIMUM NUMBER OF EXITS (STOCK): 1 EXIT
PROVIDED NUMBER OF EXITS (STOCK): 1 EXITS

EXIT DOOR REMOTENESS: 246'-3" LONGEST DIAGONAL DIMENSION IN SCOPE
82'-1" MINIMUM EXIT DOOR SEPARATION
189'-0" ACTUAL SEPARATION

BUILDING CODE: 2018 INTERNATIONAL BUILDING CODE; 2018 EXISTING BUILDING CODE
ENERGY CODE: 2018 INTERNATIONAL  ENERGY CONSERVATION CODES
MECHANICAL CODE: 2018 INTERNATIONAL MECHANICAL CODE
ELECTRICAL CODE: 2017 NATIONAL ELECTRICAL CODE OF ILLINOIS, ADOPTS THE  NFPA 70, 2017
PLUMBING CODE: 2018 INTERNATIONAL PLUMBING CODES
FIRE CODE: 2018 INTERNATIONAL FIRE CODES
ACCESSIBILITY CODE: 2018 ILLINOIS ACCESSIBILITY CODE

1830 Route 130 North
Burlington, NJ  08016
PHONE: (609) 387-7800
FAX:       (609) 239-8204

PROJECT
LOCATION

ARCHITECT:   SARGENTI ARCHITECTS
CONTACT:      MODESTO BIGAS-VALEDON
ADDRESS:     1628 JFK BLVD, SUITE 1810
                        PHILADELPHIA, PA 19103
PHONE:          (215) 316-6384
EMAIL:            MBIGAS-VALEDON@SARGARCH.COM

PLUMBING

FIRE PROTECTION

ELECTRICAL

ARCHITECTURAL

MECHANICAL

A-0.0   COVER SHEET

A-0.1  LIFE SAFETY PLAN & DETAILS

A-0.3   ACCESSIBILITY DETAILS

A-1.4   FLOOR FINISH PLAN

A-1.6   REFLECTED CEILING PLAN

A-1.7   ROOF PLAN

A-4.0   SCHEDULES

A-4.1   DETAILS

A-5.0   EXTERIOR ELEVATIONS

A-5.1   ENLARGED ENTRY PLAN & ELEVATION

A-6.0   SECTIONS & DETAILS

A-1.3   CONSTRUCTION PLAN

A-4.2   DETAILS

A-0.2   RESPONSIBILITY SCHEDULE

A-1.5   PERIMETER WALL FIXTURE SYSTEM MOUNTING

A-2.0   ENLARGED PLANS

A-2.1   RESTROOM ENLARGED PLANS AND ELEVATIONS

A-3.0   INTERIOR ELEVATIONS

A-3.1   INTERIOR ELEVATIONS
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M1.0    MECHANICAL PLAN

M1.1   ENLARGED MECHANICAL PLAN & DETAILS

M2.0   MECHANICAL SCHEDULES 

P1.0   PLUMBING PLAN

P1.1   ENLARGED PLUMBING PLANS & ISOMETRICS

P2.0   PLUMBING DETAILS & SPECIFICATIONS

FP1.0      FIRE PROTECTION PLAN 

E1.0   LIGHTING PLAN

E2.0   POWER PLAN
E2.1   ENLARGED POWER PLANS

E3.0   ELECTRICAL NOTES, LEGENDS & DETAILS

E4.0   SINGLE LINE DIAGRAM CONTRACTOR PANEL & NOTES

E4.1   ELECTRICAL PANEL SCHEDULES

E5.0   FIRE ALARM PLAN

E6.0   COMMUNICATION PLAN

E7.0   SECURITY & LOSS PREVENTION PLAN
E8.0   ELECTRICAL SPECIFICATIONS

F-1       FIXTURE PLAN (FOR REFERENCE ONLY)

A-6.2   SECTIONS & DETAILS

A-7.0   SPECIFICATIONS
A-7.1   SPECIFICATIONS
A-7.2   SPECIFICATIONS

STRUCTURAL
S0.1    GENERAL NOTES & SPECIFICATIONS

S1.1   EXISTING ROOF FRAMING PLAN

S2.1   TYPICAL DETAILS

STRUCTURAL ENGINEER: THORSON BAKER + ASSOCIATES
CONTACT: DONALD J. SCHEHL
ADDRESS: 3030 W STREETSBORO RD.

RICHFIELD, OH 44286
PHONE: (330) 659-6688
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LIFE SAFETY PLAN NOTES
1. DO NOT SCALE DRAWING
2. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND

LOCAL CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.

SCALE:

EGRESS DOOR INTERIOR ELEVATION2
A0.1 1/4"=1'-0"

FIRE EXTINGUISHER NOTES
INSTALL CLASS 4-A FIRE EXTINGUISHERS PER NFPA 10. 10 LB MINIMUM IN SIZE.
MAXIMUM TRAVEL DISTANCE BETWEEN FIRE EXTINGUISHERS NO GREATER THAN 75
FEET. GENERAL CONTRACTOR SHALL COORDINATE FIRE EXTINGUISHER QUANTITY &
LOCATIONS WITH THE LOCAL FIRE MARSHALL.
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EXIT

ALL NEW EXTINGUISHERS TO BE INSPECTED AND TAGGED WITH CURRENT YEAR TAGS.

LIFE SAFETY PLAN LEGEND

NEW WALL-MOUNTED EMERGENCY EXIT
DIRECTIONAL FIXTURE

EXITING PATHWAYS

REMOTE EMERGENCY LIGHT

NEW TACTILE SIGN TO BE PLACED. SIGNAGE NEEDS TO
STATE EITHER "EXIT" OR "EXIT ROUTE" AS NOTED NEXT
TO THE DESIGNATED SYMBOL.

NEW CEILING-MOUNTED EMERGENCY EXIT
DIRECTIONAL FIXTURE

FE FIRE EXTINGUISHER

FIRE DEPARTMENT CONNECTION

KNOX KNOX BOX LOCATION

SCALE:

LIFE SAFETY PLAN1
A0.1 1/16"=1'-0"

N

CLEAR WIDTH PROVIDED- 34"
OCCUPANTS ALLOWED- 170
OCCUPANTS ASSIGNED- 53

CLEAR WIDTH PROVIDED- 105.5"
OCCUPANTS ALLOWED- 528
OCCUPANTS ASSIGNED- 126

CLEAR WIDTH PROVIDED- 34"
OCCUPANTS ALLOWED- 170
OCCUPANTS ASSIGNED- 30

CLEAR WIDTH PROVIDED- 70"
OCCUPANTS ALLOWED- 350
OCCUPANTS ASSIGNED- 6
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8 DOORS & WINDOWS CONT'D

GLASS & GLAZING (& ACCESSORIES)

DOCK OVERHEAD DOORS & KEY SWITCHING

KNOX BOX FOR FIRE DEPARTMENT

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

9 FINISHES

PORCELAIN / CERAMIC TILE (SALES FLOOR) SEE BURLINGTON VENDOR LIST

PORCELAIN WALL TILE AND WALL BACKER BOARD (PORTAL ENTRY FOCAL WALL& VESTIBULE)

GROUT FOR PORCELAIN / CERAMIC TILE (SALES FLOOR ONLY) SEE BURLINGTON VENDOR LIST

LVT (LUXURY VINYL TILE) SEE BURLINGTON VENDOR LIST

ADHESIVES FOR LVT

VESTIBULE & ENTRY FLOORING SEE BURLINGTON VENDOR LIST

ADHESIVES FOR VESTIBULE & ENTRY FLOORING

TRANSITION STRIPS FOR PORCELAIN / CERAMIC TILE

CEILING SUSPENSION SYSTEM / ACOUSTIC CEILING TILES

GYPSUM BOARD CEILINGS W/ FRAMING

FLOORING PREP

CERAMIC TILE & GROUT (TOILET ROOM WALLS & FLOORING)

THINSET MORTAR

VINYL BASE: VB-1

MARINE BOARD BASE: MB-1

METAL BASE TRANSITION (TOILET ROOMS)

THERMOPLASTIC SHEETS (ACROVYN)

FIBERGLASS REINFORCED PANELS (FRP)

ACM PANELS AND STAINLESS STEEL TOE KICK (PORTAL AND VESTIBULE)

GYPSUM BOARD W/ FRAMING

INTERIOR PAINTING

EXTERIOR PAINTING

EXTERIOR GYPSUM BOARD SHEATHING

EXTERIOR FACADE FINISHES (TO MATCH INTERIOR MALL FINISHES)

INTERIOR MALL ENTRANCE FINISHES (TO MATCH EXTERIOR FACADE FINISHES)

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

10 SPECIALITIES

STORAGE SHELVING:  LAYAWAY SHELVING & CAGE COORDINATE WITH BURLINGTON APPROVED SUB CONTRACTOR.

CASHWRAPS  & CUSTOMER SERVICE COUNTER
GC TO UNLOAD, SET IN PLACE AND INSTALL ALL WIRING & FINAL ELECTRICAL
CONNECTIONS.

STOCKROOM & STORAGE ROOM SHELVING & RACKING COORDINATE WITH BURLINGTON APPROVED SUB CONTRACTOR.

EXTERIOR BUILDING SIGNAGE COORDINATE WITH BURLINGTON APPROVED SUB CONTRACTOR.

PYLON STRUCTURE & PYLON SIGN COORDINATE WITH BURLINGTON APPROVED SUB CONTRACTOR.

PYLON TENANT PANEL COORDINATE WITH BURLINGTON APPROVED SUB CONTRACTOR.

QUEUE CUSTOMER SERVICE TRAFFIC SYSTEM COORDINATE WITH BURLINGTON APPROVED SUB CONTRACTOR.

CART CORRAL RAILING SYSTEM COORD. WITH BURLINGTON APPROVED SUB. PAINT WALL ACCENT RED.

LOCKERS AND COAT RODS

FITTING ROOM DOORS, FRAMES AND HARDWARE SEE DETAIL 12/A4.1 FOR FITTING ROOM DOOR DETAILS

FITTING ROOM HOOKS

FLAT WALL MIRRORS

TOILET ROOM ACCESSORIES:  SEE ACCESSORY SCHEDULE ON SHEET A2.1 FOR MORE INFO. SEE BURLINGTON VENDOR LIST

CORNER GUARDS (PLASTIC)

CORNER GUARDS (STEEL)

ROOM NAME PLATES & ADA SIGNAGE SEE BURLINGTON VENDOR LIST

FIRE EXTINGUISHERS NUMBER & LOCATIONS DICTATED BY FIRE MARSHALL

AIR FRESHENERS (VESTIBULE)

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

PORTAL & VESTIBULE WALLS, CEILING FRAMES, CONC. ANCHORS, ANCHOR HARDWARE @ WALLS

VESTIBULE PLYWOOD CEILING DECKING & ABOVE CEILING DECK, FRAMING AND GYP. BOARD

11 EQUIPMENT

MICROWAVE SEE SCHEDULE
VENDING MACHINES

REFRIGERATORS

WATER COOLER EMPLOYEE LOUNGE (IF APPLICABLE)

DOCK EQUIPMENT: DOCKS, SEALS & BUMPERS, CANOPIES / SHELTERS SEE BURLINGTON VENDOR LIST

DOCK EQUIPMENT: DOCK LEVELER, EDGE-OF-DOCK LEVELER, RECESSED SCISSORS LIFT SEE BURLINGTON VENDOR LIST

SEWAGE EJECTORS

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

12 FURNISHINGS

OFFICE FURNITURE (CHAIRS, FILE CABINETS, DESK) FIXTURE CONTRACTOR TO INSTALL

ARTWORK

EMPLOYEE LOUNGE MILLWORK / CABINETS

FELT BOARDS EMPLOYEE LOUNGE

BULLETIN BOARDS SEE SCHEDULE
SAFE

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

13 SPECIAL CONSTRUCTION

MEZZANINE SYSTEMS

OVERHEAD HANGING RAIL (IN STOCK / RECEIVING)

DEMO EXISTING AS REQUIRED (IF APPLICABLE)

FRONT HEADER BEAM

REAR HEADER BOX BEAM

14 CONVEYING SYSTEMS

FREIGHT ELEVATORS (6000 LB CAPACITY, 10' x 12' CAB SIZE)

PASSENGER ELEVATORS (4500 LB CAPACITY, 5'-8" x 7'-9"' CAB SIZE)

ESCALATORS

EXISTING ESCALATORS: MACHINE CLEANING OF TREADS & RISERS

MERCHANDISE CONVEYOR

PLATFORM LIFT

WHEELCHAIR LIFT

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

15 MECHANICAL

SPRINKLER SYSTEMS / FIRE PUMP

PLUMBING: ROOF DRAINS, DRINKING FOUNTAINS, FIXTURES, TOILET ROOM PLUMBING, ETC.

ADA COMPLIANT TOILET ROOMS

COLD WATER & HOT WATER PIPING, PIPING INSULATION, HOT WATER HEATER

ROOF TOP UNITS (CARRIER) W/ ASSOCIATED GAS, ELECTRIC & MISC. STEEL / ASHRAE

CALCULATIONS FOR SIZING

PRELIMINARY & FINAL ADJUSTING, TESTING, & BALANCING W/ DOCUMENTATION

PROPER COMMISSIONING OF ALL MECHANICAL SYSTEMS

MAINTENANCE MANUALS & OPERATING INSTRUCTIONS

PROTECTIVE CAGE FOR HVAC UNITS (IF REQUIRED)

HVAC DISTRIBUTION

HVAC SMOKE DETECTORS

EXHAUST SYSTEMS

EXHAUST SYSTEMS (TOILET ROOMS, EMPLOYEE LOUNGE, ETC.)

BACKFLOW DEVICES

LANDSCAPING IRRIGATION (IF REQUIRED)

DEMO EXISTING AS REQUIRED (IF APPLICABLE)

HEATERS / COVERINGS AND HVAC VENTS

16 ELECTRICAL

SECURITY ROOM MONITORS & DVR'S

SOUND SYSTEM (AMPLIFIER) LL TO CONTRACT DIRECT WITH ALL REQUIRED VENDORS

ASSOCIATE LOUNGE TELEVISIONS, SATELLITE PREWIRE & TV WALL MOUNTING BRACKETS

GATEKEEPER CART LOCK SYSTEM LL TO CONTRACT DIRECT WITH ALL REQUIRED VENDORS

SOUND SYSTEM (WIRING & SPEAKERS)

BURGLAR ALARM SYSTEM / WIRING LL TO CONTRACT WITH ALL REQUIRED VENDORS

SECURITY SYSTEMS LL TO CONTRACT WITH ALL REQUIRED VENDORS

SENSORMATIC LOSS PREVENTION SYSTEM SEE BURLINGTON VENDOR LIST - LL TO FURNISH DOOR MAX POST

BUILDING AUTOMATION SYSTEM (B.A.S.) LL TO CONTRACT DIRECT WITH ALL REQUIRED VENDORS

HVAC SYSTEM CONNECTED TO BUILDING AUTOMATION SYSTEM (B.A.S.) LL TO CONTRACT DIRECT WITH ALL REQUIRED VENDORS

16 ELECTRICAL CONT'D

LIGHTING RELATED LINE VOLTAGE CONTROL AND CIRCUIT WIRING

LIGHTING / DIMMING COMMUNICATION WIRING

LIGHT FIXTURES (GENERAL, EMERGENCY, NIGHT, PORTAL, VESTIBULE) SEE BURLINGTON VENDOR LIST

LED LAMPS SEE BURLINGTON VENDOR LIST

EXIT SIGNS SEE BURLINGTON VENDOR LIST

GENERATOR TO SUPPLY LIGHTING & COOLING FOR 50% OF THE BUILDING (IF APPLICABLE)

PORTABLE GENERATOR  CONNECTION / MANUAL TRANSFER SWITCH (IF APPLICABLE)

ELECTRICAL DISTRIBUTION (LOCATION TO BE DETERMINED BY BCF)

ELECTRICAL / WIRING (INCLUSIVE OF PORTAL & VESTIBULE)

WIRING ACCESSORIES

FIRE ALARM SYSTEM

ELECTRICAL / LIGHTING DISTRIBUTION TO BE CIRCUITED 50/50 SWITCHING / TO BE CONNECTED TO BUILDING
GENERATOR WITH THE B.A.S. PANEL BOARDS (IF APPLICABLE) SEE BURLINGTON VENDOR LIST

SWITCH GEAR / PANEL DISTRIBUTION & TRANSFORMERS: MDP 1600 AMPS., 480Y/277/3/4/60

SPECIALTY LAMPS

SPECIALTY LIGHTING ON EXTERIOR ENTRY FACADE

STANDARD EXTERIOR BUILDING LIGHTING

BALANCE OF LOADING OF ALL PANELS, SUBMIT REPORT & TYPED AMENDED PANEL SCHEDULE

TELEPHONE SYSTEM / WIRING

DATA COMMUNICATION SYSTEM / WIRING SEE BURLINGTON VENDOR LIST

MISCELLANEOUS WALL & COLUMN OUTLETS

DISCONNECT SWITCHING COMPACTOR (INTERIOR / EXTERIOR)

POWER TO PYLON SIGN BUILDING SIGNS (TO BE CONNECTED TO B.A.S.)

RELOCATION OF PHONE "D" MARK (IF APPLICABLE)

BUZZER SYSTEMS

CAMERA WIRING LL TO CONTRACT DIRECT WITH ALL REQUIRED VENDORS

ROOF TOP DISCONNECTS

SAWCUTS & JUNCTION BOXES

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

17 SYSTEMS & FIXTURES

FIXTURES (SEE PLANS FOR DETAILS)

COMPUTERS, TELEPHONES

COMPACTOR & GUIDE RAILS PTR MODEL TP2000SP.  LANDLORD TO SUPPLY DOOR AND POWER.

BALER (IF APPLICABLE) GC TO FURNISH ELECTRICAL POWER PER REQUIRED SPECIFICATIONS

PRE-OPENING EXPENSES

CAMERAS

1 GENERAL DATA

ARCHITECTURAL & ENGINEERING SERVICES / TESTING / SURVEY / PROJECT INSPECTION

CONTRACTOR FEES

GENERAL & ADMINISTRATIVE

SURVEYS & INSPECTIONS

TESTING & INSPECTIONS (REPORT ISSUED TO BCF)

BUILDERS RISK INSURANCE (SEE EXHIBIT A OF CONTRACT)

BUILDING PERMITS COST / PATENT / CONSTRUCTION TAXES / CIAPR STAMP & INTERNAL

REVENUE / CES PLAN / DRNA INCIDENTAL TREE CUTTING PLAN / CES INSPECTIONS /  PR

HIGHWAY FEE / AEE CONNECTION / AAA CONSTRUCTION / APPRAISALS

FIELD SUPERVISION, TELEPHONE, TEMPORARY UTILITIES, CONSTRUCTION TOOLS,

REPRODUCTION OF DOCUMENTS, WARRANTEES & GUARANTEES, RECORD AS-BUILT DRAWINGS

TRASH REMOVAL / DUMPSTERS

STORAGE CONTAINERS (FOR BCF-SUPPLIED ITEMS)

FIXTURE PERMITS & SEISMIC PERMITS (IF APPLICABLE)

TURNOVER ASSESSMENT SURVEY: AS-BUILT DRAWINGS, OPERATION / INSTRUCTION MANUALS,

PRODUCT WARRANTIES & WARRANTY LETTERS (FROM GC & SUBS), CERTIFICATE OF

HEALTH / FIRE / TESTING

OCCUPANCY, SIGNED-OFF PUNCH LIST FROM BCF (HARDCOPY & CD FORMATS)

2 SITE WORK

ALL GENERAL SITE WORK / UTILITIES / SEWER / STORM / TRUCK WELL /  ROOF DRAINS

UTILITIES ENTERING THE BUILDING PER BCF DETERMINATION

DEMOLITION OF EXISTING BUILDING / SITE / PARKING LOT

RECONSTRUCTION OF BUILDING PAD / PARKING LOT / PAVING & STRIPING

HIGHWAY FEES / IMPACT FEES / OFF-SITE IMPROVEMENTS / TELEPHONE / INSPECTION /

CURBING / SIDEWALK

FENCES & GATES

LANDSCAPING

ASBESTOS ABATEMENT

EARTHWORK

RETAINING WALLS (SOIL COMPACTION REPORT ISSUED TO BCF)

SOIL TREATMENT

PAVING & SURFACING

SEAL & STRIPING

UTILITIES: METERS, SERVICE, UNDERGROUND

TRENCH DRAINS

ACCESSIBLE ACCESS ITEMS (RAMPS, RAILINGS, STRIPING, SIGNAGE, ACCESS, ETC.)

BOLLARDS

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

3 CONCRETE

FLOOR PREPARATION / TRENCHING

FORM WORK, FOUNDATIONS, FOOTERS

CONCRETE SLAB / TRENCH INFILL (4,000 PSI) - ALL TESTING REPORTS ISSUED TO BCF

FLOOR ELEVATION CHANGES: RAMPS, STAIRS, ETC.

TRUCK DOCK FOR TWO TRUCKS & COMPACTOR PAD

COMPACTOR PAD

CONCRETE STAINS, SEALING & FINISHES

GROUT

CONCRETE CLEANING

SAW CUTTING

FACADE WALLS

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

4 MASONRY

MORTAR

MASONRY WALL SYSTEMS

MASONRY CLEANING

SIMULATED MASONRY

LOADING DOCK WALLS

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

5 METALS

METAL FASTENING

STRUCTURAL STEEL

METAL DECKING

LADDERS & ROOF ACCESS

GRATING & TRENCH COVERS / DOCK

STAIRS / NOSINGS

STEPS / RAILINGS / HANDRAILS / RAMPS / FLOOR ELEVATION CHANGE

LIGHT & HEAVY GAUGE STUDS & BRACING (INCLUDING STRUCTURAL STUDS)

BAR JOISTS

HVAC, ELECTRICAL & CONVEYANCE REINFORCEMENT

SEISMIC BRACING / REINFORCEMENT (IF APPLICABLE)

VALANCE LIGHTING FIXTURE BRACKETS (LINENS DEPARTMENT)

DEMO EXISTING AS REQUIRED  (IF APPLICABLE)

6 WOODS & PLASTICS

CARPENTRY

LUMBER

LAMINATES

WOOD TREATMENTS

ARCHITECTURAL MILLWORK (COUNTER TOPS, BRACKETS, BRACING, PANELS, SHELVING, TRIM)

STAIRS & NOSINGS

STEPS / RAILINGS / HANDRAILS / RAMPS / FLOOR ELEVATION CHANGES

PLASTIC FABRICATIONS

TEMPORARY PARTITIONS

SOLID SURFACE LAVATORY COUNTERTOPS & INTEGRAL SINK BASINS

4x8 MASONITE FOR FLOOR PROTECTION

DEMO EXISTING AS REQUIRED (IF APPLICABLE)

7 THERMAL & MOISTURE PROTECTION

WATERPROOFING & BUILDING FLASHING & FLASHING @ PORTAL

ROOFING MANUFACTURING / DUROLAST: .60 ML WHITE TPO, 20-YEAR WARRANTY

ROOF INSULATION (ABOVE / BELOW DECK - PER ENERGY CODE)

EXTERIOR / PERIMETER WALLS INSULATION (PER ENERGY CODE)

INTERIOR WALL SOUND INSULATION

FIREPROOFING

EIFS (EXTERIOR INSULATED FINISH SYSTEM)

ROOF ACCESSORIES / ROOF HATCH / ROOF LADDER

SEALANT & CAULKING

ARCHITECTURAL SHEET METAL (DOWNSPOUTS, GUTTERS & FLASHING)

DEMO EXISTING AS REQUIRED (IF APPLICABLE)

8 DOORS & WINDOWS

KEYING FOR INTERIOR / EMERGENCY EGRESS DOORS

METAL DOORS & FRAMES

WOOD & PLASTIC DOORS & FRAMES

STEEL DOORS & FRAMES

SPECIAL DOORS / WINDOWS (ELIASON DOORS & PASS-THRU WINDOW)

ENTRANCES & STOREFRONTS W/ AUTOMATIC DOORS

DOOR OPERATORS & ASSOCIATED POWER

STORM ENCLOSURE / ROLL UP DOOR OVER ENTRY (IF APPLICABLE)

SLIDING DOOR FOR MALL ENTRANCE(S)

FINISH HARDWARE, PANIC & ASSOCIATED ALARM DEVICES

COMPACTOR DOOR SEE BURLINGTON VENDOR LIST

LANDLORD Burlington

Furnish Install Furnish Install
LANDLORD Burlington

Furnish Install Furnish Install Furnish Install Furnish Install

N/A

N/A

N/A

SEE BURLINGTON VENDOR LIST

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

1

1

1

GENERAL NOTES TO CONTRACTOR

1. THE RESPONSIBILITY MATRIX IS FOR USE AS A GUIDE IN BIDDING. SCOPE OF WORK VARIES PER STORE AND THE CONSTRUCTION DOCUMENTS SHALL GOVERN. IT
IS THE RESPONSIBILITY OF THE BIDDING GENERAL CONTRACTOR TO VERIFY THE FINAL RESPONSIBILITY SCHEDULE FOR EACH SPECIFIC PROJECT WITH THE
BURLINGTON CONSTRUCTION PROJECT MANAGER PRIOR TO SUBMITTING THEIR FINAL BID.

2. IF NOT SPECIFIED FOR BURLINGTON TO FURNISH AND INSTALL, LL IS TO FURNISH AND INSTALL ITEM.
3. PLEASE PROVIDE SEISMIC ANCHORING COST IN BID AS REQUIRED BY LOCAL CODES AND AHJ.  COORDINATE WITH BURLINGTON CONSTRUCTION PM FOR

ADDITIONAL INFORMATION.
4. ITEMS WITH A LONG LEAD TIME TO BE ORDERED AT THE START OF CONSTRUCTION.  EXAMPLES INCLUDE BUT ARE NOT LIMITED TO : LIGHT FIXTURES, ROOF TOP

UNITS, AND PORTAL SYSTEM.  CONFIRM LEAD TIMES FOR ALL OTHER EQUIPMENT / MATERIALS TO ENSURE ON TIME DELIVERY TO KEEP SCHEDULE.

BURLINGTON VENDORS

LIGHTING

FACILITY SOLUTIONS GROUP
2525 WALNUT HILL DRIVE
DALLAS, TX 75229
CONTACT: MICHELLE PICCONE
EM: michelle.piccone@fsgi.com
TEL. (800) 347-5530
CELL: (609) 970-4988

PORCELAIN TILE

MOHAWK ALADDIN MILLS
2500 SW 3RD AVE,
HOLLYWOOD, FL 33023
CONTACT: BOB STEPHENS
PH: (800) 531-4770 EXT. 4807
CELL: (954) 605-3100
EM: bob_stephens@mohawkind.com
CONTACT: TRICIA ULERY
CELL: (954) 605-1344
EM: tricia_ulery@mohawkind.com

VESTIBULE FLOORING (Z-1)

CONSTRUCTION SPECIALTIES
4005 ROYAL DR. SUITE 100
KENNESAW, GA 30144
CONTACT: AMANDA SCARBOROUGH
EM: nationalaccounts@c-sgroup.com
PH: (888) 424-6287

EXTERIOR SIGNAGE

BLAIR SIGN PROGRAMS
9932 PROSPECT AVENUE, SUITE 137
SANTEE, CA 92071
CONTACT: SCOTT BILBREY
EM: bilbrey@blairsign.net
PH: (619) 792-1600 x102
FX: (619) 792-1608

ACCEPTABLE BUILDING AUTOMATION SYSTEM VENDORS

ANTI-THEFT DEVICES

SENSORMATIC
CONTACT 1: MATTHEW MEADE
EM: matthew.meade@jci.com
PH: (917) 806-5838
CELL: (907) 806-5838
CONTACT 2: MIKE GIOSA
EM: michael.giosa@jci.com
PH: (215) 946-8118
CELL: (267) 566-2111

SECURITY SYSTEMS & MONITORING (LOCATION CONFIRMED WITH BURL. PM)

JOHNSON CONTROLS
18 BOULDEN CIRCLE, SUITE 24
NEW CASTLE, DE 19720
CONTACT: ANTHONY ROCCO
EM: anthony.2.rocco@jci.com
PH: (302) 395-3520
CELL: (610) 733-6420
FX: (302) 328-5184

CARRIER

CARRIER  CORPORATION
6304 THOMPSON RD., BLDG. TR-4
SYRACUSE, NY  13221
CONTACT: BOB ECKWEILER
EM: bob.eckweiler@carrier.com
PH: (973) 222-6742
FAX: (860) 998-2679

REQUIRED VENDORS

PREFERRED VENDORS

IT-LOW VOLTAGE WIRING VENDOR

AVALON COMMUNICATION SERVICES
1500 WEST HAMPDEN AVENUE, UNIT 5-J
SHERIDAN, CO 80110
CONTACT: MARVIN EICHER / V.P.

EM: meicher@avaloncomm.net
OFFICE: (303) 723-6957
CELL: (303) 917-6493

TOILET ROOM HAND DRYERS

RESTROOM REMODELS COMPANY
15 HAMMATT STREET
IPSWICH, MA 01938
CONTACT: ROSEMARY OR KEITH
EM: sales@restroomremodels.com
TEL. (617) 500-2554

DOCK EQUIPMENT & O.H. DOORS

TIMBERS-KOVAR
CONTACT: ANN KOVACH
NATIONAL ACCOUNT MANAGER
EM: akovach@timberskovar.com
PH: (440) 951-1210
COMMERCIAL DOCK AND DOOR
PH: (440) 951-4541

COMPACTOR

PTR BALER & COMPACTOR COMPANY
2207 E. ONTARIO STREET
PHILADELPHIA, PA 19134
www.ptrco.com
PH: (215) 533-5100
FAX: (215) 533-8906

TOILET ROOM ACCESSORIES

POLLOCK
1 POLLOCK PLACE
GRAND PRAIRIE, TX 75050
CONTACT: KELLI HUDSON
EM: kelli.hudson@pollock.com
PH: (972) 337-3892
FX: (972) 337-4737

ACCEPTABLE COMMISSIONING VENDORS

G-TECH SOLUTIONS
W343 N6525 TIMBERLINE ROAD
OCONOMOWOC, WI  53066
CONTACT: BRIAN SCHMITT
EM: brian.schmitt@g-techsolutionsinc.com
PH: (262) 966-7350
CELL: (262) 894-0286

EBI CONSULTING
4801 GLENWOOD AVE., 2ND FLOOR
RALEIGH, NC  27612
CONTACT: ASHLEY B. DeCABIA
EM: adecabia@ebiconsulting.com
PH: (914) 906-4753

THERMOPLASTIC WALL PROTECT

CONSTRUCTION SPECIALTIES
4005 ROYAL DR. SUITE 100
KENNESAW, GA  30144
CONTACT: AMANDA BERRY
EM: nationalaccounts@c-sgroup.com
PH: (888) 424-6287

ROOM SIGNAGE

TYS GLOBAL, INC.
CONTACT: KELLY FRIEDMAN
EM: KFriedman@TYSGlobal.net
PH: (469) 544-6333

SEALED CONCRETE

SEAL GUARD
2464 TAYLOR ROAD #146
WILDWOOD, MO 63040
CONTACT: JEFF BAKER
EM: jeff@sealguard.team
TEL. (636) 549-1010
FAX (636) 549-1011

FOLDING SECURITY GATE
MOBILFLEX INC.
1711 CUDABACK AVENUE
NIAGARA FALLS, NY 14303
TEL: (418) 831-6652
FAX: (418) 831-7817

OVERHEAD SECURITY GATE

OVERHEAD DOOR
2501 SOUTH STATE HIGHWAY
LEWISVILLE, TX 75067
EM: sales@overheaddoor.com
TEL: (469) 549-7100
FAX: (972) 906-1499

VINYL WALL COVERINGS

MDC WALLCOVERINGS
400 HIGH GROVE BLVD.
GLENDALE HEIGHTS, IL 60139
PH: (800) 486-9800
CALL DEDICATED ACCOUNTS NUMBER ABOVE AND ASK FOR

BURLINGTON ACCOUNT MANAGER

LP WIRING SECURITY CAMERAS

AVALON COMMUNICATION SERVICES
1500 WEST HAMPDEN AVENUE, UNIT 5-J
SHERIDAN CO, 80110
CONTACT: MARVIN EICHER / V.P.

EM: meicher@avaloncomm.net
OFFICE: (303) 723-6957
CELL: (303) 917-6493

(CHILLER BASED SYSTEMS ONLY)

ADVANCED CLIMATE ENGINEERING
CONTACT: OMAR NAVA
P.O. BOX 344 KAYSVILLE, UT  84037
EM: omar@advancedclimateengineering.com
TEL: (801) 682-8222
CELL: (801) 599-9252

MARINE BOARD BASE

LAIRD PLASTICS
211 SINCLAIR ROAD
BRISTAL, PA 19007
CONTACT: JUSTIN TILTON
EM: jtilton@lairdplastics.com
TEL: (215) 785-1114
CELL: (856) 669-4075
FAX: (215) 785-3776

CART CONTAINMENT SYSTEM

GATEKEEPER
CONTACT: JACKIE KLEIN
EM: jklein@gatekeepersystems.com
PH: (949) 268-1328

NICHIHA WALL PANEL

NICHIHA USA, INC.
6465 E. JOHN'S CREEK CROSSING SUITE 250
JOHN'S CREEK, GA  30097
CONTACT: ADAM COSSICK
EM: acossick@nichiha.com
PH: (770) 805-9466
CELL: (770) 570-0011

NexRev LLC
CONTACT: QUOTE TEAM
601 DEVELOPMENT DRIVE
PLANO, TX 75074
EM: BurlingtonQuotes@nexrev.com
PH: (972) 578-0505

CART CORRAL BUMPER

ALVARADO MANUFACTURING COMPANY INC.
12660 COLONY STREET
CHINO, CA 91710
PH: (909) 591-8431
FX: (919) 628-1403

EMPLOYEE LOCKERS

EASTERN STEEL.
CONTACT: ANN LYNCH
EM: easternsteel@verizon.net

SPECIALTY FLOORING / LVT

C.A.S. ASSOCIATES
82 WALKER LANE
NEWTOWN, PA 18940
PH: (215) 968-8661
FX:  (215) 968-6663

WALK-OFF MAT
MATS INC.
CONTACT NAME: MARY CRANE.
EM: mcrane@matsinc.com
PH: (781) 573-0265

FITTING ROOM DOORS
THE COMBINATION DOOR COMPANY
CONTACT: DAN SCHMIDT
PH: (920) 922-2050

CART CORRAL RAILING
LAVI INDUSTRIES
CONTACT: ROSE LOCKWOOD
EM: rosel@lavi.com
PH: (661) 219-3174
CONTACT: ERIC BIEGLER
EM: ericb@lavi.com
PH: (661) 219-3158

ENTRY FLOORING (Z-2)

MATS, INC.
37 SHUMAN AVENUE
STOUGHTON, MA 02072
CONTACT: CANDACCE ROSA
EM: Crosa@matsinc.com
PH: (781) 573-0262
FX: (781) 344-1537

ENTRY PORTAL

MAPES CANOPIES, LLC
7748 N. 56TH ST.
LINCOLN, NE 68514
EM: canopy@mapes.com
PH: (888) 273-1132
FX: (877) 455-6572

NOVAR
6060 ROCKSIDE WOODS BLVD, SUITE 400
INDEPENDENCE, OH 44131
CONTACT: JASON KOONTZ
EM: Jason.Koontz@honeywell.com
EM: BCFnewstore@honeywell.com
PH: (216) 243-7097
CELL: (330) 608-2887

FITTING ROOM DOORS
COMBINATION DOOR COMPANY

(920) 922-2050
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SCALE:

SIGNAGE DETAILS6
A0.3 1/2"=1'-0"SCALE:

ACCESSIBLE DOORS7
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ACCESSIBILITY NOTES

ACCESSIBILITY NOTES:
CONTROLS & OPERATING MECHANISMS:

ALL REQUIRED CONTROLS AND OPERATING MECHANISMS SHALL BE PLACED
BETWEEN 15 INCHES AND 48 INCHES ABOVE THE FLOOR AND MEET FULL
COMPLIANCE WITH ANSI 308 OPERABLE PARTS SHALL BE OPERABLE WITH ONE
HAND AND SHALL NOT REQUIRE TIGHT GRASPING, PINCHING, OR TWISTING OF THE
WRIST.
THE FORCE REQUIRED TO ACTIVATE OPERABLE PARTS SHALL BE 5.0 POUNDS
MAXIMUM.

DOORS:
ALL DOORS PROVIDE THE REQUIRED MANEUVERING CLEARANCE AT DOOR PER
ICC/ANSI A117.1-2009 CHAPTER 4.404.2.3.
ALL DOORS TO HAVE LEVER-OPERATED HARDWARE PER ICC/ANSI A117.1-2009
CHAPTER 4.404.

OF THE DOOR WHEN IT IS OPENED 90 DEGREES TO THE DOOR STOP PER ICC/ANSI
A117.1-2009 CHAPTER 4.404.
ALL DOORS LEADING INTO HAZARDOUS ROOMS OR SPACES TO HAVE KNURLED
HARDWARE.
ALL PUBLIC AND COMMON AREA INTERIOR DOORS TO HAVE 5 LBS MAX. FORCE TO
OPEN PER ICC/ ANSI 117.1-2009 SECTION 404.2.8.
ALL PUBLIC AND COMMON AREA EXTERIOR DOORS TO HAVE 8.5 LBS MAX FORCE TO
OPEN PER ICC/ANSI A117.1-2009 SECTION 404.

CARPETING AND FLOORING:

CARPET TILE THICKNESS IS FROM THE FLOOR FINISH TO TOP OF TILE PER ICC/ANSI
2009 SECTION 302.2.
FLOOR SURFACES SHALL BE FIRM, STABLE AND SLIP RESISTANT PER ICC/ANSI
A117.1-2009 SECTION 302.1

VENDING MACHINES:
ALL OPERABLE PARTS SHALL BE WITHIN THE REACH RANGE OF 15"-48" AFF
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FITTING ROOM ACCESSORIES8
A0.3 1/4"=1'-0"

ACCESSIBLE

SCALE:

CASH WRAP ELEVATIONS9
A0.3 1/2"=1'-0"SCALE:

ACCESSIBLE BREAK ROOM LOCKERS10
A0.3 1/2"=1'-0"
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NOTE: HOT WATER AND DRAIN
PIPES UNDER LAVATORIES SHALL
BE INSULATED OR OTHERWISE
CONFIGURED TO PROTECT
AGAINST CONTACT PER ICC/ANSI
117.1-2009 606.6. WATER
TEMPERATURE AT ALL LAVATORIES
(TOILET AND PANTRY) SHALL NOT
BE GREATER THAN 110 DEGREES.
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THE ACCESSIBLE DRINKING FOUNTAIN MEETS ALL OF THE REQUIREMENTS PER ANSI 602.

1. AT THE LOW ACCESSIBLE DRINKING FOUNTAIN, A CLEAR FLOOR SPACE COMPLYING WITH SECTION 305, POSITIONED FOR
A FORWARD APPROACH, SHALL BE PROVIDED. KNEE AND TOE SPACE COMPLYING WITH SECTION 306 SHALL BE PROVIDED.
THE CLEAR FLOOR SPACE SHALL BE CENTERED ON THE DRINKING FOUNTAIN.
A.) THE SPOUT SHALL BE LOCATED 15 INCHES MINIMUM FROM THE VERTICAL SUPPORT AND 5 INCHES MAXIMUM FROM

THE FRONT EDGE OF THE DRINKING FOUNTAIN, INCLUDING BUMPERS.
B.) THE SPOUT SHALL PROVIDE A FLOW OF WATER 4 INCHES MINIMUM IN HEIGHT. THE ANGLE OF THE WATER STREAM

FROM SPOUTS WITHIN 3 INCHES OF THE FRONT OF THE DRINKING FOUNTAIN SHALL BE 30 DEGREES MAXIMUM, AND
FROM SPOUTS BETWEEN 3 INCHES AND 5 INCHES FROM THE FRONT OF THE DRINKING FOUNTAIN SHALL BE 15
DEGREES MAXIMUM

8" MIN. KNEE
CLEARANCE

6" MAX. TOE
CLEARANCE

T R U E F O R M  C O N C R E TE

F L O -7 2 V -A D A

91
"

17" MIN.

8" MIN. KNEE
CLEARANCE

6" MAX. TOE
CLEARANCE

40
" M

AX
.

TO
 R

EF
LE

CT
IV

E
 S

UR
FA

C
E

29
"-3

4"

27
" M

IN
.

9"
 M

IN
.

NOTE: HOT WATER AND DRAIN
PIPES UNDER LAVATORIES SHALL
BE INSULATED OR OTHERWISE
CONFIGURED TO PROTECT
AGAINST CONTACT PER ICC/ANSI
117.1-2009 606.6. WATER
TEMPERATURE AT ALL LAVATORIES
(TOILET AND PANTRY) SHALL NOT
BE GREATER THAN 110 DEGREES.

NOTES:
1. CHARACTERS, SYMBOLS AND THEIR BACKGROUND SHALL HAVE A NON-GLARE FINISH.

CHARACTERS AND SYMBOLS SHALL CONTRAST WITH THEIR BACKGROUND.
2. CHARACTERS ON SIGNS SHALL BE RAISED 1/32" MINIMUM & SHALL BE SANS SERIF

UPPERCASE CHARACTERS ACCOMPANIED BY GRADE 2 BRAILLE.  RAISED CHARACTERS
SHALL BE A MINIMUM OF 5/8" AND A MAXIMUM OF 2" HIGH.

3. PICTOGRAMS SHALL BE ACCOMPANIED BY THE VERBAL DESCRIPTION PLACED DIRECTLY
BELOW THE PICTOGRAM.  THE OUTSIDE DIMENSION OF THE PICTOGRAM FIELD SHALL BE
A MINIMUM OF 6" IN HEIGHT.

4. CHARACTERS AND BRAILLE SHALL BE IN A HORIZONTAL FORMAT.  BRAILLE SHALL BE
PLACED A MINIMUM OF 3/8" AND A MAXIMUM OF 1/2" DIRECTLY BELOW THE TACTILE
CHARACTERS; FLUSH LEFT OR CENTERED.  WHEN TACTILE TEXT IS MULTILINED, ALL
BRAILLE SHALL BE PLACED TOGETHER BELOW ALL LINES OF TACTILE TEXT.

5. CONTRACTED II BRAILLE SHALL BE USED WHEREVER BRAILLE IS REQUIRED.  DOTS SHALL
BE 1/10" ON CENTER IN EACH CELL WITH 2/10" SPACE BETWEEN CELLS.  DOTS SHALL BE
RAISED A MINIMUM OF 1/40" ABOVE THE BACKGROUND.  BRAILLE DOTS SHALL BE DOMED
OR ROUNDED. BRAILLE SHOWN IS FOR PLACEMENT ONLY.  USE CORRECT BRAILLE FOR
SIGN PRODUCTION.

6. WHERE PERMANENT IDENTIFICATION SIGNS ARE PROVIDED FOR ROOMS AND SPACES,
SIGNS SHALL BE INSTALLED ON THE WALL ADJACENT TO THE LATCH SIDE OF THE DOOR.
WHERE THERE IS NO WALL SPACE ON THE LATCH SIDE SIGNS SHALL BE PLACED ON THE
NEAREST ADJACENT WALL.

7. MOUNTING HEIGHT SHALL BE 60" A.F.F. TO THE CENTER LINE OF THE SIGNS.  MOUNTING
LOCATION SHALL BE DETERMINED SO THAT A PERSON MAY APPROACH WITHIN 3" OF
SIGNAGE W/O ENCOUNTERING PROTRUDING OBJECTS.

8. EXIT SIGN LOCATION REQUIREMENTS:
8.1. EACH GRADE LEVEL EXTERIOR EXIT DOOR SHALL BE IDENTIFIED BY A TACTILE EXIT

SIGN WITH THE WORD 'EXIT'
8.2. EACH EXIT DOOR THAT LEADS DIRECTLY TO A GRADE-LEVEL EXTERIOR EXIT BY

MEANS OF A STAIRWAY OR RAMP SHALL BE IDENTIFIED BY A TACTILE EXIT SIGN
8.3. EACH EXIT DOOR THAT LEADS DIRECTLY TO A GRAD-LEVEL EXTERIOR EXIT BY

MEANS OF AN EXIT ENCLOSURE THAT DOES NOT UTILIZE A STAIR OR RAMP, OR BY
MEANS OF AN EXIT PASSAGEWAY SHALL BE IDENTIFIED BY A TACTILE EXIT SIGN
WITH THE WORDS 'EXIT ROUTE'

8.4. EACH EXIT ACCESS DOOR FROM AN INTERIOR ROOM OR AREA THAT IS REQUIRED
TO HAVE A VISUAL EXIT SIGN, SHALL BE IDENTIFIED BY A TACTILE EXIT SIGN WITH
THE WORDS, 'EXIT ROUTE'

8.5. EACH EXIT DOOR THROUGH A HORIZONTAL EXIT SHALL BE IDENTIFIED BY A TACTILE
EXIT SIGN WITH THE WORDS 'TO EXIT'

9. ALL SIGNS SHALL COMPLY WITH STATE AND LOCAL CODES AND / OR ORDINANCES.
INSTALL INTERNATIONAL SIGN OF ACCESSIBILITY AT ALL BUILDING ENTRANCES THAT
ARE ACCESSIBLE
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NOTE:
THE FOLLOWING ROOMS WILL REQUIRE STANDARD SIGNAGE W/ HANDICAP SYMBOL: MEN'S
RESTROOM, WOMEN'S RESTROOM, AND ANY ROOM AS REQUIRED BY LOCAL CODES.  PLEASE
CONFIRM LOCAL REQUIREMENTS AND VERIFY FINAL ORDER WITH BURLINGTON.
SIGNAGE REQUIRED AT TOILET ROOMS: "DO NOT TAKE MERCHANDISE INTO RESTROOMS"
ADDITIONAL ROOM SIGNAGE SHALL ONLY BE PROVIDED WHERE REQUIRED BY CODE.

CONTACT: IDENTITY GROUP / Kathy Hannon (kathy.hannon@identitygroup.com) 941.684.0515
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PUSH SIDE

1. THRESHOLDS SHALL NOT EXCEED 1/2" IN HEIGHT & BEVELED @ 1:2 MAX PER
ICC/ANSI SECTION 404.2.4.

2. ALL HANDLES, PULLS, LATCHES, LOCKS, ETC. SHALL BE LEVER TYPE
3. IF A DOOR HAS A CLOSER, THE SWEEP SHALL BE ADJUSTED SO THAT FROM AN

OPEN POSITION OF 90 DEGREES, THE DOOR WILL TAKE AT LEAST 5 SECONDS TO
MOVE TO AN OPEN POSITION OF 12 DEGREES PER ICC/ANSI SECTION 404.2.7.
MAXIMUM FORCE ON EXTERIOR DOOR SHALL BE 8.5 LBS AND INTERIOR DOORS 5
LBS.

4. FLOOR / LANDING SHALL BE AT THE SAME ELEVATION ON EACH SIDE OF THE
DOOR.
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MIRROR CLOTHING
HOOK

ACCESSIBLE
BENCH
(FRONT VIEW)

ACCESSIBLE
BENCH
(SIDE VIEW)

FITTING ROOM GENERAL NOTES:
1. ACCESSIBLE CHANGING STALL DOOR SHALL HAVE ACCESSIBILITY SYMBOL LOCATED

ON STALL DOOR.
2. AT LEAST 1 MIRROR BOTTOM SHALL NOT HAVE A DISTANCE GREATER THAN 20"

LOCATED OFF FINISH FLOOR. MIRROR SHALL BE MIN. 18" WIDE BY 54" HIGH, AND
SHALL BE MOUNTED IN A POSITION AFFORDING A VIEW TO A PERSON ON THE BENCH
AS WELL AS TO A PERSON IN A STANDING POSITION.

3. CLOTHING HOOKS SHALL BE MOUNTED AT 48" A.F.F.
4. CAULK ALL EDGES OF MIRRORS & BENCHES
5. ALLOWABLE STRESSES SHALL NOT BE EXCEEDED FOR MATERIALS USED WHERE A

VERTICAL OR HORIZONTAL FORCE OF 250 POUNDS IS APPLIED AT ANY POINT ON THE
SEAT, FASTENER MOUNTING DEVICE, OR SUPPORTING STRUCTURE.

6. FITTING ROOM BENCH (HEIGHT A.F.F. AND DEPTH) TO COMPLY WITH ANSI 117.1
7. MOUNT ACCESSIBLE BENCH TO WALL AS REQUIRED TO MEET LOCAL ACCESSIBILITY

AND BUILDING CODES.
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1. 5%, BUT NOT LESS THAN ONE OF THE LOCKERS SHALL BE ACCESSIBLE.
2.

3. THE ACCESSIBLE LOCKER SHALL BE IDENTIFIED WITH THE
INTERNATIONAL SYMBOL OF ACCESSIBILITY.

4. THE DOOR HARDWARE SHALL BE LEVER OR EQUAL DOOR HARDWARE.
5.

LOCKER.
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SOAP
DISPENSER

MIRROR OVER
LAVATORY

EXACT MODEL AND TYPE MAY VARY, SHOWN FOR
ACCESSIBILITY PLACEMENT ONLY
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2 FRAMING

HEIGHT

ASSEMBLY

INSULATION

18 GA. METAL STUDS @ 16" O.C. REF:
PLANS FOR FRAMING SIZE

5/8" WALL BOARD. BOTH SIDES. UNO

ACOUSTIC BATT INSULATION AT
RESTROOMS, FITTING ROOMS &  MANAGER
WALLS ONLYW
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1 FRAMING

HEIGHT

ASSEMBLY

INSULATION

18 GA. METAL STUDS @ 16" O.C. REF:
PLANS FOR FRAMING SIZE

ACOUSTIC BATT INSULATION AT
RESTROOMS,MANAGER, FITTING ROOM
STOCK & RECEIVING

TO UNDERSIDE OF DECK
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UNDERSIDE OF STRUCTURE.
REF: 5/A4.1 FOR CONNECTION

CEILING AS SCHEDULED

4 FRAMING

HEIGHT

ASSEMBLY

INSULATION

18 GA. METAL STUDS @ 16" O.C. REF:
PLANS FOR FRAMING SIZE

5/8" WALL BOARD. ONE SIDE. UNO

TO UNDERSIDE OF DECK

W
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L 
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CEILING AS SCHEDULED

5/8" WALL BOARD. BOTH SIDES. UNO

12'-0" A.F.F.

3

CEILING AS SCHEDULED

ATTACH STUDS TO TOP TRACK
WITH (2) SCREWS @ 8" O.C.
ENTIRE LENGTH OF WALL
(NOT REQ'D AT FITTING ROOM)

FRAMING

HEIGHT

ASSEMBLY

INSULATION

18 GA. METAL STUDS @ 16" O.C. REF:
PLANS FOR FRAMING SIZE

5/8" WALL BOARD. ONE SIDE

12'-0" A.F.F.
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WALL TYPES

1'
-0

"

LATERAL BRACING @ 4'-0" O.C.

UNDERSIDE OF
STRUCTURE. REF: 5/A4.1
FOR CONNECTION

EXTERIOR
WALL. REF:
EXTERIOR WALL
SECTIONS

FRAMING HEIGHT
D     FRAMING TO DECK
P     PARTIAL HEIGHT FRAMING. REFER TO WALL TYPES ABOVE

FRAMING SIZE
3     3-5/8" METAL STUD FRAMING
6     6" METAL STUD FRAMING
8     8" METAL STUD FRAMING
Z     2" INTERIOR Z-FURRING

WALL TYPE ABBREVIATIONS

4D-3

WALL TYPE DESIGNATION

FRAMING HEIGHT, REF: ABBREVIATIONS

FRAMING SIZE, REF: ABBREVIATIONS

WALL TYPE MARKER

WALL TYPE TAG KEYWALL TYPE GENERAL NOTES
GENERAL PARTITION TYPE NOTES:
1. PROVIDE HORIZONTAL SPACER BAR BRIDGING @ 4'-0" O.C.

VERTICALLY IN ALL WALLS WHEN GYP. BD. DOES NOT GO FULL
HEIGHT OF WALL.

2. SEE 5/A4.1 FOR GYPSUM BOARD EXPANSION JOINT & SLIP TRACK
DETAILS.  PROVIDE VERTICAL EXPANSION JOINTS AT ALL VERTICAL
MASONRY WALL EXPANSION JOINTS.

3. INSTALL MOISTURE-RESISTANT GYP. BD. AT ALL POTENTIALLY WET
LOCATIONS & AT AREAS WHERE TILE IS INSTALLED ON GYP. BD.,
INCLUDING TOILET ROOMS, JANITOR CLOSET, NURSES ROOM, &
EMPLOYEE LOUNGE, ETC.

4. ALL SALES FLOOR PERIMETER FIXTURE WALLS TO COORDINATE
WITH DETAILS ON A1.5.

5. ALL PLWOOD AND COMBUSTIBLE MATERIALS TO BE
FIRE-RETARDANT-TREATED WOOD.

6. ACOUSTIC BATT INSULATION TO EXTEND ONLY 12" ABOVE CEILINGS
AT INTERIOR WALLS.

7. R-VALUE OF INSULATION AT EXTERIOR WALLS TO BE DICTATED BY
THE ENERGY CODE.

8. ALL SURFACE MOUNTED WOOD STRIPS TO BE PROVIDED BY
BURLINGTON FIXTURE INSTALLER.

INSULATION TO UNDERSIDE OF DECK.

FRAMING

HEIGHT

ASSEMBLY

INSULATION

18 GA. METAL STUDS @ 16" O.C. REF:
PLANS FOR FRAMING SIZE

5/8" WALL BOARD. ONE SIDE

INSULATION TO UNDERSIDE OF DECK.W
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5

TO UNDERSIDE OF DECK

FRAMING

HEIGHT

ASSEMBLY

INSULATION

18 GA. METAL STUDS @ 16" O.C. REF:
PLANS FOR FRAMING SIZE

5/8" WALL BOARD. BOTH SIDES. UNO

W
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L 
TY

PE

6

TO UNDERSIDE OF DECK

ROOF DECK

EXTERIOR CMU OR
CONCRETE WALL

16 GA. MIN CLIP ANGLE @ 8'-0 O/C
MAX. @ 3-5/8" STUD CONDITION

ONLY. WITH (2) 3
16"x1" TAPCON TO

EXT. WALL & (2) #10 -12 SDS TO
METAL STUDS @ 16" OC.

5/8" GYP BOARD

6" - 18 GA. METAL STUDS FULL HEIGHT @
HEIGHT @16" OC.

5/8" F.R. TREATED
PLYWOOD TO 4'-0"
A.F.F. AT RECEIVING,
STOCK & LAYAWAY
WALLS. NO BASE
REQUIRED AT AREAS
W/ PLYWOOD
SHEATHING.

PERIMETER FIXTURE
BLOCKING AT SALES FLOOR.
REF: SHEET A1.5

(5) ROWS 2X4 NOMINAL FURRING STRIPS,
SEE FURRING STRIP PLACEMENT ELEVATIONS FOR LOCATION AND
SPACING, SCREW TO METAL STUDS W/ (2) #12-14X3" SDS

(5) ROWS 2X4 NOMINAL FURRING
STRIPS, SEE FURRING STRIP
PLACEMENT ELEVATIONS FOR
LOCATION AND SPACING, SCREW
TO METAL STUDS W/ (2) #12-14X3" SDS

PERIMETER FIXTURE
BLOCKING AT SALES FLOOR.
REF: SHEET A1.5.  BLOCKING
NOT REQUIRED IN OFFICE
AREAS

INSTALL 5/8" PLYWOOD TO 4'-0" A.F.F.
ON THE STOCKROOM SIDE ONLY.
ALL OTHER AREAS TO BE GYP BD.

G.C. TO LEAVE 1 1/2"
GAP TO EXPOSE
STUDS

5/8" F.R. TREATED
PLYWOOD TO 4'-0"
A.F.F. AT RECEIVING,
STOCK & LAYAWAY
WALLS. NO BASE
REQUIRED AT AREAS
W/ PLYWOOD
SHEATHING.

G.C. TO LEAVE 1 1/2"
GAP TO EXPOSE
STUDS

UNDERSIDE OF
STRUCTURE. REF: 5/A4.1
FOR CONNECTION

ACOUSTIC BATT INSULATION AT
RESTROOMS,MANAGER, FITTING ROOM
STOCK & RECEIVING

LATERAL BRACING @ 4'-0" O.C.LATERAL BRACING @ 4'-0" O.C.

CEILING AS SCHEDULED

ATTACH STUDS TO TOP TRACK
WITH (2) SCREWS @ 8" O.C.
ENTIRE LENGTH OF WALL
(NOT REQ'D AT FITTING ROOM)

ADD BLOCKING AS NEEDED FOR
INSTALLATION OF FITTING ROOM
ACCESSORIES

ADD BLOCKING AS NEEDED FOR INSTALLATION OF
FITTING ROOM ACCESSORIES

CEILING AS SCHEDULED

NOTE: FOR WALL TYPES 5
& 6, FOR FURRING STRIPS
BY BURLINGTON FIXTURE
INSTALL, REFER TO SHEET
A1.5

TYPICAL OF ALL COLUMNS ON SALES FLOOR ONLY, U.N.O.
BOX-OUT COLUMN AS TIGHT AS POSSIBLE
MAINTAIN ALL FIRE RATINGS

STEEL COLUMN (SIZE MAY
VARY)

CG-1 (TYP. @ EACH CORNER)
SEE FINISH SCHEDULE ON SHEET A4.0.
BOTTOM OF CG-1 @ 8" A.F.F.

5/8" GYP. BOARD ON 1 5/8" MTL.
STUDS TO 14'-0" A.F.F.

USE PHILLIPS GRIPSTIK L-TEAR
STRIP @ TOP EDGE OF COLUMN
SURROUND TO ENSURE A CLEAN
FINISHED EDGE. APPLY L-CHANNEL
(ACT CEILINGS ONLY.)

PROVIDE 1X2 WOOD TRIM  MOLDING
AT TOP OF COLUMN FURRING. (OPEN
DECK CEILINGS TO 1'-0" ABOVE
LIGHTING HEIGHT)

3
A1.3

MB-1 (TYP. @ EACH FACE) OVER 5/8"
FRT PLYWOOD BACKING TO 6" A.F.F.
ADHERE WITH ADHESIVE AND FINISH
TRIM NAIL. SEE DETAIL 3 THIS
SHEET FOR MORE INFORMATION.

1 X 2 WOOD TRIM MOLDING. NOTE:  APPLICABLE
WHERE COLUMN ENCLOSURE ENDS AT
UNDERSIDE OF CEILING. 1'-0" ABOVE SALES
FLOOR LIGHTING HEIGHT WHERE NO CEILING
OCCURS.

CO
LU

M
N

CO
LU

M
N

FINISH CEILING.

FINISH CEILING.

CEILING TILE SUSPENSION WALL MOLDING SYSTEM
("L" CHANNEL).
NOTE:  APPLICABLE WHERE COLUMN ENCLOSURE
AND/OR WALL, EXTENDS ABOVE CEILING.

CO
LU

M
N

8" MARINE BOARD BASE MB-1 (TYP. @ EACH FACE).
ADHERE WITH ADHESIVE AND FINISH TRIM SCREWS
TO MATCH MB-1. SEE FINISH SCHEDULE, SHEET A4.0
FOR MORE INFORMATION.

INSTALL CG-1 (TYP. @ EACH CORNER) TOP
OF CORNER GUARD @ 4'-8" A.F.F. BASE OF
CORNER GUARD TO REST ON TOP OF
MARINE BOARD BASE. GC TO USE
PRE-DRILLED COUNTERSUNK SCREWS.
SEE FINISH SCHEDULE ON SHEET A4.0

PAINT GYP. BOARD. SEE FINISH SCHEDULE ON
SHEET A4.0.

5/8" FRT PLYWOOD BACKING TO 6" A.F.F. FOR
ATTACHING MB-1.

TYPICAL SALES COLUMN
ELEVATION

CAULK TOP OF MARINE BOARD BASE
PRIOR TO PAINT COLUMNS

VINYL WALL COVERING OVER GYP
BOARD TO EXTEND BEHIND MB-1 BASE

5/8" FRT PLYWOOD BACKING TO 6" AFF FOR
ATTACHING MB-1 BASE

8" MARINE BOARD BASE MB-1 ADHERE WITH ADHESIVE
AND SCREW PLYWOOD BACKING. GC TO USE GREY HEAD
SCREWS TO CLOSELY MATCH MB-1 BASE. SEE FINISH
SCHEDULE, SHEET A4.0 FOR MORE INFORMATION

NOTE: FRT PLYWOOD TO 6" AFF TO BE PROVIDED AT ALL
WALLS RECEIVING MB-1 BASE

5/8" GYP BOARD

WALL BASE
MB-1
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CONSTRUCTION
PLAN

A1.3

1. DO NOT SCALE DRAWING
2. DIMENSIONS ARE FROM FACE OF FINISHED WALL TO FACE OF FINISHED WALL

UNLESS NOTED OTHERWISE. (U.N.O.)
3. REFER TO SHEET A4.0 FOR ROOM SCHEDULE, FINISH SCHEDULE, DOOR

SCHEDULE, AND DOOR TYPES. REFER TO SHEET A1.3 FOR WALL TYPES.
4. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

M.E.P. DRAWINGS WITH THE ARCHITECTURAL DRAWINGS PRIOR TO THE ORDERING
/ INSTALLATION OF MECHANICAL, ELECTRICAL AND PLUMBING WORK. ANY
DISCREPANCIES BETWEEN THE ARCHITECTURAL AND M.E.P. DRAWINGS SHALL BE
BROUGHT TO THE ARCHITECTS' ATTENTION FOR IMMEDIATE CLARIFICATION.

5. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND
LOCAL CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.

6. APPROVED FIRE EXTINGUISHERS SHALL BE LOCATED PER FIRE MARSHALL
REQUIREMENTS.

7. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION
OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION.

8. CONTRACTOR TO VERIFY ALL FIRE RATED PLYWOOD REQUIRED FOR ELECTRICAL
EQUIPMENT WITH ELECTRICAL SHEETS. INSTALL PLYWOOD AS DIRECTED ON
ELECTRICAL SHEETS.

9. DIMENSIONS AND CONDITIONS SHALL BE VERIFIED IN THE FIELD BY THE GENERAL
CONTRACTOR (G.C.) PRIOR TO CONSTRUCTION OR ORDER OF MATERIALS. ANY
REVISIONS, CHANGES, DEVIATIONS OR INCONSISTENCIES BETWEEN THE AS-BUILT
CONDITIONS AND THESE DRAWINGS SHALL IMMEDIATELY BE REPORTED TO THE
OWNER BEFORE CONSTRUCTION.

10. ALL EQUIPMENT TO BE MOUNTED ON SALES FLOOR COLUMNS/WALLS SHALL BE
MOUNTED ON THE BACKSIDE OF THE COLUMN/WALL (IF POSSIBLE) WHEN
ENTERING THE STORE FROM THE MAIN ENTRY VESTIBULE.

11. ALL INTERIOR DOORS ARE 6" OFF FINISHED WALL U.N.O.

FLOOR PLAN GENERAL NOTES

FLOOR PLAN KEYED NOTES

N
SCALE:

CONSTRUCTION PLAN1
A1.3 1/16"=1'-0"

SCALE:

ENLARGED COLUMN ENCLOSURE PLAN2
A1.3 1"=1'-0"

SCALE:

ENLARGED COLUMN ELEVATION DETAIL3
A1.3 1"=1'-0"
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100. ALL OUTSIDE GYPSUM BOARD CORNERS ARE TO HAVE CORNER GUARDS
INSTALLED THROUGHOUT ENTIRE SPACE.  INSTALL CG-1 CORNER GUARDS ON
ALL OUTSIDE CORNERS IN SALES & OFFICE AREAS. INSTALL CG-2 CORNER
GUARDS ON ALL OUTSIDE CORNERS IN STOCK & RECEIVING AREAS. SEE FINISH
SCHEDULE ON A4.0 FOR MORE INFORMATION.

101. SOP MARKING AREA COUNTER.
102. QUEUE CUSTOMER TRAFFIC SYSTEM.
103. FUTURE VIEWING DESK TO RECEIVE POWER OFF COLUMN ENCLOSURE @ 24"

A.F.F. SEE ELECTRICAL DRAWINGS FOR MORE DETAIL.  CONFIRM FINAL
PLACEMENT WITH BURLINGTON PROJECT MANAGER PRIOR TO INSTALLATION OF
MATERIALS.

104. CASH WRAPS TO RECEIVE POWER AND DATA.  CONFIRM FINAL PLACEMENT WITH
BURLINGTON PROJECT MANAGER PRIOR TO INSTALLATION OF MATERIALS. ALL
CASH WRAPS & CUSTOMER SERVICE COUNTERS TO BE ACCESSIBLE. SEE DETAIL
9 ON SHEET A0.3 & SHEET E3.0 FOR CASH WRAP & CUSTOMER SERVICE
COUNTER DETAILS.

105. NOT USED.
106. NOT USED.
107. EXISTING CONCRETE SIDEWALK TO BE REPAIRED AS NEEDED AND CLEAN TO

LIKE NEW CONDITIONS.
108. NEW CONCRETE COMPACTOR  PAD. SEE ENLARGED PLAN ON A6.1 AND

STRUCTURAL DRAWINGS FOR ADDITIONAL INFORMATION.
109. EXISTING OVERHEAD DOOR TO REMAIN. REPAIR AS NEEDED TO BE FUNCTIONAL

AND PREPARE FOR PAINT FINISH.
110. REPLACE DOCK BUMPERS SEALS AND RAIN HOODS WITH NEW ONES. MATCH

EXISTING.
111. ROOF ACCESS LADDER. SEE DETAIL # 1,2 ON A4.2 FOR ADDITIONAL

INFORMATION.
112. INSTALL 5/8" F.R. TREATED PLYWOOD TO 8'-0" AFF OVER EXISTING GYP BD.

DEMISING WALLS & PERIMETER WALLS IN STOCK ROOM AND RECEIVING.
EXTENTS INDICATED BY DASHED LINE.

A5.1
1

A1.3
2

TYPICAL @ COLUMN
IN SALES AREA

3
A3.1

1
A3.1

1
A5.0

A2.0
5

A2.1
10

SALES
100

106

4D-3

1
A3.0

4D-3
100-A

SCALE:

TYPICAL MB-1 BASE/VINYL WALL DETAIL4
A1.3 1"=1'-0"

SCALE:

GC VERIFICATION PLAN1A
A1.4 1/32" = 1'-0" 0

N

A6.2
4

WITHIN THE FIRST WEEK THAT BURLINGTON TENANT SPACE CONSTRUCTION WORK COMMENCES, THE

LANDLORD CONTRACTOR SHALL ACCURATELY SURVEY, THOSE EXISTING CONDITIONS THAT ARE

IDENTIFIED ON THE VERIFICATION PLAN AS BEING CRITICAL TENANT INFORMATION FOR BURLINGTON.    I,

____________________________ VERIFIED EXISTING CONDITIONS AND ALL ARCHITECT-REQUESTED

OVERALL AND ALL ARCHITECT-REQUESTED OVERALL AND INTERMEDIATE DIMENSIONS ON THIS PLAN

DRAWING ON  _________, AND SENT A COPY OF THIS ANNOTATED DRAWINGS TO THE BURLINGTON

PROJECT MANAGER AND THE PROJECT ARCHITECT NO LATER THAN THE END OF THE FIRST WEEK OF

TENANT IMPROVEMENT CONSTRUCTION.

CONTRACTOR'S VERIFICATION OF FLOORING AISLE LAYOUT

(CONTRAC TOR'S SUPERINTEN DENT)

(SURVEY D ATE)
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ALIGN EDGE OF COLUMN ENCLOSURE WITH
EDGE OF PORCELAIN TILE.  RUN FLOOR
FINISH TIGHT TO COLUMN ENCLOSURE.
VINYL BASE TO BE INSTALLED TIGHT &
LEVEL AROUND COLUMN ENCLOSURE

LVT-1

PCT-1

PCT-1

LVT-2

LVT-2

LVT-2 EDGES TO BE
MITERED, TYP.

LVT-1

PCT-1

LVT-2

LVT-2

PROVIDE FULL TILES (NO CUT
TILES) AT ALL AISLE EDGES,
TYPICAL OF ALL LVT & PCT.

PROVIDE FULL TILES (NO CUT
TILES) AT ALL AISLE EDGES,
TYPICAL OF ALL LVT & PCT.

LVT-1

PCT-1

PCT-1

LVT-2

LVT-2

PROVIDE FULL TILES
(NO CUT TILES) AT ALL
AISLE EDGES, TYPICAL
OF ALL LVT & PCT.

ALIGN EDGE OF COLUMN ENCLOSURE
WITH EDGE OF PORCELAIN TILE.  RUN
FLOOR FINISH TIGHT TO COLUMN
ENCLOSURE.  VINYL BASE TO BE
INSTALLED TIGHT & LEVEL AROUND
COLUMN ENCLOSURE

A

B

C

FLOOR FINISH
PLAN

A1.4

N

1. DO NOT SCALE DRAWING
2. SEE FINISH SCHEDULE ON SHEET A4.0 FOR MORE DETAIL.
3. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND

LOCAL CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.
4. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION

OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION.

5. DIMENSIONS AND CONDITIONS SHALL BE VERIFIED IN THE FIELD BY THE GENERAL
CONTRACTOR (G.C.) PRIOR TO CONSTRUCTION OR ORDER OF MATERIALS. ANY
REVISIONS, CHANGES, DEVIATIONS OR INCONSISTENCIES BETWEEN THE AS-BUILT
CONDITIONS AND THESE DRAWINGS SHALL IMMEDIATELY BE REPORTED TO THE
OWNER BEFORE CONSTRUCTION.

6. G.C .TO VERIFY AND ENSURE THAT SUB-FLOOR  IS SOUND, SMOOTH, FLAT &
READY TO ACCEPT FINISH FLOORING MATERIALS.  SEE PROJECT SPECIFICATION
MANUAL FOR ADDITIONAL INFORMATION.

7. INSTALL 4" PHOTOLUMINESCENT EGRESS PAINT ON STOCK / RECEIVING ROOM
FLOORS WHEN  REQUIRED BY LOCAL FIRE MARSHALL OR BUILDING OFFICIAL.

8. ALL CERAMIC FLOOR TILE IS TO BE PROTECTED IMMEDIATELY UPON INSTALLATION
W/ 1/8" MASONITE BOARD, DUCT TAPED AT ALL EDGES. ALL TAPE & ADHESIVE
RESIDUE ON TILE TO BE REMOVED & ALL TILE TO BE POLISHED BEFORE GRAND
OPENING.

9. ANY DAMAGED FLOOR TILE SHALL BE REPLACED AT THE GENERAL CONTRACTOR'S
EXPENSE.  SEE GENERAL CONDITIONS FOR ADDITIONAL INFO.

10. PROVIDE TRANSITIONS AT ALL CHANGE OF FLOOR MATERIAL LOCATIONS.
11. GROUT LINES IN ALL TILE SHALL BE A MAXIMUM 1/8".
12. SLOPE SLAB TOWARDS DRAINS AS REQUIRED. SEE PLUMBING PLANS FOR

DETAILS.
13. PORCELAIN SALES TILE:  TILES NOT TO BE CUT AT AISLE WIDTH. LENGTH CUTTING

ALLOWED,TILES TO BE CUT NO SMALLER THAN 11" OVER SIX (6) TILES.  LOCATE
CUT TILES IN CENTER OF AISLE (NOT NEAR INTERSECTIONS).

14. FINISH FLOOR HATCHES SHOWN ON PLAN ARE SYMBOLIC REPRESENTATIONAL
AND DO NOT REPRESENT ACTUAL FLOOR FINISH LAYOUT, TYPICAL.

FLOOR PLAN GENERAL NOTES

FLOOR PLAN KEYED NOTES

SCALE:

FLOOR FINISH PLAN1
A1.4 1/16"=1'-0"

SCALE:

ENLARGED FLOOR PLAN TRANSITION DETAILS2
A1.4 1/2"=1'-0"

FLOOR FINISH MATERIAL QUANTITIES
MATERIAL HATCH AREA/LINEAR FEET

PCT-1 PORCELAIN TILE 4,765 SQ. FT.
PT-2 CERAMIC TILE 135 SQ. FT.
LVT-1 LUXURY VINYL TILE

LVT-2 LUXURY VINYL TILE

Z-1 ENTRY FLOORING

Z-2 ENTRY FLOORING

FS-1 FLOOR SEALER

EP-1 EPOXY FLOOR SEALER

TRANSITION STRIP MATERIAL QUANTITIES

MATERIAL LINEAR FEET

TR-1 TRANSITION STRIP 860'-0"
TR-2 TRANSITION STRIP 24'-4"

TRANSITION STRIP 3'-6"

TRANSITION STRIP 6'-0"

TILE EXPANSION JOINT FIELD VERIFY

16,450 SQ. FT.

825 LF
155 SQ. FT.

165 SQ. FT.
2,060 SQ. FT.

90 SQ. FT.

EP-1

LVT-1

FINISH FLOOR HATCHES SHOWN ON PLAN ARE
SYMBOLIC /REPRESENTATIONAL AND DO NOT
REPRESENT ACTUAL FLOOR FINISH LAYOUT,
TYPICAL.

154
150

150. FLOORING INSTALLER TO VERIFY ALL DIMENSIONS PRIOR TO INSTALLATION &
NOTIFY BURLINGTON PROJECT MANAGER OF ANY DISCREPANCIES.

151. PROVIDE & INSTALL THRESHOLD AT ALL EXTERIOR DOORS.
152. FLOOR DRAIN. SLOPE SLAB TOWARDS DRAIN AS REQUIRED. SEE PLUMBING

PLANS FOR DETAILS.
153. CLEAN, PREP, AND APPLY SEALER TO ALL EXTERIOR & INTERIOR CONCRETE 

SURFACES.
154. ACTUAL AISLE WILL CONSIST OF FOUR (4) (6) (7) FULL TILES AND 1/8" GROUT

LINES.
155. STRIPPING IN RECEIVING AREA TO BE OSHA YELLOW. STRIPPING TO BE 4"WIDE

AT A 45 DEGREE ANGLE AT 18" O.C.

LVT-2 TYP.

TR-3

TR-8

TEJ
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152

152

TILE AND TRANSITION
STRIP TO BEGIN AT

EDGE OF CASHWRAP

GC TO PERFORM SLAB MOISTURE TESTS IN ACCORDANCE
WITH MANUFACTURERS REQUIREMENTS BEFORE
SUBMITTING A BID. REFERENCE STANDARDS INCLUDE
ASTM F-1869-10 AND ASTM F-2170-11 AS NOTED IN ASTM
F-710. EXTENT AND METHOD OF TESTING TO BE
DETERMINED BY MANUFACTURER STANDARDS. IF
MOISTURE CONTENT ISSUES EXIST G.C. TO

FOR  SLAB PREPARATION .

THIS TRANSITION IS NOT PROTYPICALLY NEEDED FOR

THE 25K BUT MIGHT BE NEEDED ON A SPECIFIC SITE

ADAPT CONDITION.  IF IT IS NOT NEEDED - REMOVE

THE DETAIL

SCALE:

CERAMIC TILE TO PORCELAIN TILE TRANSITION DETAIL (TR-8)8
A1.4 NOT TO SCALE 0SCALE:

PORCELAIN TO VINYL TRANSTION RAMP DETAIL (TR-1)9
A1.4 NOT TO SCALE 0SCALE:

Z-1 TO DOOR THRESHOLD FRAME (TR-9)10
A1.4 NOT TO SCALE 0SCALE:

Z-1 U-CHANNEL11
A1.4 NOT TO SCALE 0

TRANSITION STRIP
SCHLUTER RENO-T
(TR-8)

CONCRETE / SUBSTRATEPCT-1CT-4GROUT

CERAMIC TILE TO PORCELAIN TILE

TRANSITION
STRIP (TR-5)

CONCRETE / SUBSTRATE CONCRETE W/ SEALER

VCT / LVT

VCT/LVT TO CONCRETE

FEMALE
CONNECTOR

MALE
CONNECTOR

MASONRY LAG
FASTENER 24" O.C.

ALUMINUM
THRESHOLD
FRAME

DOOR THRESHOLD FRAME

CONCRETE
SUBSTRATE

U-CHANNEL
Z-1 Z-1

CONCRETE SUBSTRATE

SPLIT MAT OR CHANGE IN TRAFFIC DIRECTION

CONCRETE /
SUBSTRATE

GROUT

PORCELAIN TILE

SUBSTRATE
EXPANSION JOINT

TILE EXPANSION
JOINT (TEJ)

TRANSITION
STRIP (TR-1)

LVT / TR FINISH
EDGES TO ALIGN

CONCRETE / SUBSTRATE GROUT PORCELAIN TILE12" WIDE LEVELING SYSTEM BY JOHNSONITE
OR APPROVED EQUAL.  MUST BE INSTALLED
ON LEVEL SUBFLOOR.

4" WIDE LVT
BORDER

LEVEL SLOPES UP

FULL LUXURY
VINYL TILE (LVT)

1'-0" MINIMUM

TRANSITION
STRIP (TR-3)

CONCRETE / SUBSTRATE GROUT PORCELAIN TILE

LEVEL SLOPES UP

CONFIRM LENGTH W/ MANF.

TRANSITION
STRIP (TR-2)

CONCRETE / SUBSTRATE GROUT PORCELAIN TILE

LEVEL SLOPES UP

CONFIRM LENGTH W/ MANF.

LVT

TILE EXPANSION JOINT

PORCELAIN TO LVT - SALES FLOORPORCELAIN TO LVT - DOORPORCELAIN TO CONCRETEPORCELAIN TO Z-MAT /CARPET

TRANSITION STRIP
(TR-1)

Z-2 / TR FINISH
EDGES TO ALIGN

CONCRETE / SUBSTRATE PORCELAIN/TILEARDEX K 15 SELF-LEVELING
UNDERLAYMENT.

LEVEL SLOPES UP

1'-0" MINIMUM

Z-2 / CARPET

SCALE:

TILE EXPANSION JOINT (TEJ)3
A1.4 NOT TO SCALE

SCALE:

PORCELAIN TO VINYL TRANSITION (TR-1)4
A1.4 NOT TO SCALESCALE:

PORCELAIN TO VINYL TRANSITION (TR-2)5
A1.4 NOT TO SCALESCALE:

PORCELAIN TO CONCRETE TRANSITION (TR-3)6
A1.4 NOT TO SCALESCALE:

PORCELAIN TO Z-MAT/CARPET TRANSITION (TR-1)7
A1.4 NOT TO SCALE 0

N
SCALE:

FLOORING VERIFICATION PLAN1A
A1.4 1/32" = 1'-0" 0

THE LANDLORD CONTRACTOR SHALL ACCURATELY PROVIDE FLOORING LAYOUT DIMENSIONS PRIOR TO

FINAL INSTALLATION.

I, ____________________________ VERIFIED THE FLOORING LAYOUT DIMENSIONS ON THIS

DRAWING, ON _________________, AND SET A COPY OF THIS ANNOTATED DRAWING TO THE BURLINGTON

CONSTRUCTION PROJECT MANAGER AND THE PROJECT ARCHITECT PRIOR TO FINAL INSTALLATION OF

FLOORING.

CONTRACTOR'S VERIFICATION OF FLOORING AISLE LAYOUT

(CONTR AC TOR'S SUPERINTENDENT)

(SURVEY D ATE)

THE LANDLORD CONTRACTOR SHALL ACCURATELY PROVIDE FLOORING LAYOUT DIMENSIONS PRIOR TO

FINAL INSTALLATION.

I, ____________________________ VERIFIED THE FLOORING LAYOUT DIMENSIONS ON THIS

DRAWING, ON _________________, AND SET A COPY OF THIS ANNOTATED DRAWING TO THE BURLINGTON

CONSTRUCTION PROJECT MANAGER AND THE PROJECT ARCHITECT PRIOR TO FINAL INSTALLATION OF

FLOORING.

CONTRACTOR'S VERIFICATION OF FLOORING AISLE LAYOUT

(CONTR AC TOR'S SUPERINTENDENT)

(SURVEY D ATE)

Z-1

Z-2

153

FS-1

GC /FLOORING INSTALLER TO VERIFY WIDTH AND DEPTH
OF FLOOR PRIOR BEGINNING INSTALLATION TO VERIFY
DIMENSIONS AND TILE PLACEMENT.
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A1.5
2

FURRING INSTALL
DETAIL

7'
-0

"

6'
-0

"
5"

EXPOSED METAL STUDS

FIXTURE INSTALLER TO PROVIDE AND
INSTALL (3) ROWS OF 2X4 FURRING
STRIPS WITH (2) FASTENAL (PART #29830)
#12-24 X 3" SQUARE WAFER HEAD ZINC
FINISH #3 POINT STEEL SELF-DRILLING
SCREWS, #3 SQUARE DRIVE (NO
SUBSTITUTIONS!) AT 3/4" FROM EDGE
TYPICAL TOP AND BOTTOM.  CONFIRM
ATTACHMENT TO EACH STUD

TYPICAL EGRESS
DOOR OPENING

TYP.

VARIES

WOOD FURRING STRIPS (3)
ROWS (BY FIXTURE INSTALLER)

1'-0"
HOLD

LA
TC

H

HI
N

G
E

A1.5
2

TYPICAL CORRIDOR
OPENING

TYP.

VARIES

WOOD FURRING STRIPS (3)
ROWS (BY FIXTURE INSTALLER) A1.5

2

VARIES

TYP.

A1.5
2

G.C. TO PROVIDE AND INSTALL 5/8" FIRE
RATED PLYWOOD ATTACHED AT EACH
STUD WITH (2) FASTENAL (PART #31843)

#10-24 X 1 14" PHILLIPS WAFER HEAD ZINC
FINISH #3 POINT STEEL SELF-DRILLING
SCREWS. SEE DETAIL A/A1.5 FOR
ADDITIONAL INFORMATION

LEAVE 1 1/2" GAP TO EXPOSE
METAL STUDS

7'
-1

"

7"
 O

PE
N

IN
G
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U

T

6"
 P

LY
W

O
O

D

PLYWOOD
INSTALL DETAIL

TYPICAL WALL
AND DOOR
OPENING

TYP.

FINISHED GYP BOARD WITHIN 2'-0"
OF OPENING TYPICAL EACH SIDE

FIRE RATED PLYWOOD (BY G.C.)

EXPOSED METAL STUDS

VARIES

7'
-1

"

3'-0"
LEVEL 5 DRYWALL FINISH REQUIRED
MINIMUM 3'-0" FROM WALL AND DOOR
OPENINGS AND TERMINATION OF ALL
WALL FIXTURES (TYPICAL EACH SIDE)

3'-0"

LEVEL 5 FINISH TYP.

LEVEL 1 DRYWALL FINISH (NO PAINT)
BEHIND ALL WALL FIXTURES

LEVEL 5 DRYWALL TYPICAL AROUND ALL
WALL OPENINGS AND DOORS.  PAINT
PER PROTOTYPE.  SEE SHEET A4.0 FOR
ADDITIONAL INFORMATION

A1.5
2

2'-0"

MIN.

2'-0"

MIN.

2'-0"

HOLD

5" FITTING ROOM
OPENING

WOOD FURRING
STRIPS (3) ROWS (BY
FIXTURE INSTALLER)

6'
-0

"7'
-0

"

A1.5
2

TYP.

2'-0"

HOLD

FITTING ROOM
OPENING

TYP.

7'
-0

"

5'
-4

"

1'
-3

"

1" INSPECTION WINDOW

FASTEN (5) ROWS OF 2"X4" WOOD
FURRING USING (2) HILTI #12-24 X 3"
SCREWS, S-MD WASHER HEAD (HWH #5)
@ EACH METAL STUD (NO
SUBSTITUTIONS!)
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FLOOR LINE
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1'-4" TYP.

A1.5
2BTYP.A1.5

2A

LEAVE 1" OPENING TO REVEAL METAL
STUD FRAMING BEHIND DRYWALL

8'
-0

"

SCALE:

INSPECTION WINDOW14
A1.5 1/4"=1'-0" 0

FLOOR LINE

6" x 18" GAUGE FULL HEIGHT
METAL STUDS @ 16" OC

ROOF DECK

FLOOR SLAB

LOZIER STANCHION @4'-0" ON CENTER
MAXIMUM; ANCHOR TO FURRING STRIPS BY
LOZIER 660 LBS MAXIMUM LOAD.
REFER TO DETAIL 5 & 6 BELOW.

12
'-0

"SHELF (TYP.)

5/8" DRYWALL

(5) ROWS 2X4 NOMINAL WOOD FURRING
STRIPS; FOR PLACEMENT SEE DETAIL #3
FOR FURRING STRIP FASTENING DETAILS
SEE DETAIL #4.

11'-4" A.F.F.
FURRING STRIPS #5

10'-0" A.F.F.
FURRING STRIPS #4

7'-0" A.F.F.
FURRING STRIPS #3

5'-4" A.F.F.
FURRING STRIPS #2

1'-3" A.F.F.
FURRING STRIPS #1

16 GAUGE MINIMUM CLIP ANGLE
@8'-0" OC MAXIMUM
@3 5/8" STUD ONLY.
WITH (2) 3/16" X 1" TAPCON TO
EXTERIOR WALL & (2) #10-12 SDS
TO METAL STUDS @ 16" OC

6" x 18" GAUGE OR 3 5/8" x 20 GAUGE
FULL HEIGHT METAL STUDS @ 16" OC

EXISTING EXTERIOR CMU OR
CONCRETE WALL

ROOF DECK

FLOOR SLAB

LOZIER STANCHION @4'-0" ON CENTER
MAXIMUM; ANCHOR TO FURRING STRIPS BY
LOZIER 660 LBS MAXIMUM LOAD.
REFER TO DETAIL 5 & 6 BELOW.

12
'-0

"SHELF (TYP.)

5/8" DRYWALL (THIS SIDE)

(5) ROWS 2X4 NOMINAL WOOD FURRING
STRIPS; FOR PLACEMENT SEE DETAIL #3
FOR FURRING STRIP FASTENING DETAILS
SEE DETAIL #4.

11'-4" A.F.F.
FURRING STRIPS #5

10'-0" A.F.F.
FURRING STRIPS #4

7'-0" A.F.F.
FURRING STRIPS #3

5'-4" A.F.F.
FURRING STRIPS #2

1'-3" A.F.F.
FURRING STRIPS #1
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3.1
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TENANT
SPACE
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SPACE

S.O.P.

E14 E14

E14 E14

CHECKOUT
ENTRY

CH77CH77

2

3

1

CENTER WALL ANCHOR
(BRLUWMBC)

NOTE:
CENTER FURRING OMITTED
FOR CLARITY; USE CENTER
WALL ANCHOR (BRLUWMBC)
FOR ATTACHMENT TO UPRITE /
FURRING STRIP

UPRITE ANCHOR
(BRLDC2191)

(BRLHSA2151)
(1) PER END WALL ANCHOR
(SUPPLIED BY LOZIER)

(BRLHSA2151)
(1) PER END WALL ANCHOR
(SUPPLIED BY LOZIER)

METAL STUDS AT 16" O.C.

2X4 BLOCKING (BY FIXTURE INSTALLER)

PROVIDE (2) VALUE BRAND (PART# F10T300BDC) #10-16"
x 3" PHILLIPS BUGLE HEAD; 410 STAINLESS STEEL
FINISH; #3 POINT STEEL SELF- DRILLING SCREW; #2
DRIVER SIZE. HOLD SCREW 1-1/2" OUT FROM DRYWALL
TO ALLOW FOR PULL-OUT STRENGTH CHECK BY
BURLINGTON. CONFIRM SCREW ENGAGES EACH STUD.
(BY FIXTURE INSTALLER)

@ 5'-6" A.F.F

NOTE:
FOR WALLS WITH (2) LAYERS OF GYP. BOARD. USE
FASTENAL (PART# 11123239) 1/4"-20 x 3-1/2" PHILLIPS FLAT
HEAD ZINC FINISH WINGED SELF-DRILLING SCREW.

(2) VALUE BRAND (PART #F10T300BDC) #10-16 X 3"
PHILLIPS BUGLE HEAD; 410 STAINLESS STEEL FINISH; #3
POINT STEEL SELF-DRILLING SCREW; #2 DRIVER SIZE (NO
SUBSTITUTIONS) AT 3/4" FROM EDGE TYPICAL TOP AND
BOTTOM.  CONFIRM ATTACHMENT TO EACH STUD. (BY
FIXTURE INSTALLER)

METAL STUDS AT 16" O.C.

2X4 BLOCKING (BY FIXTURE INSTALLER)

(2) FASTENAL (PART #31843) #10-24 X 1 1/4" PHILLIPS
WAFER HEAD ZINC FINISH #3 POINT STEEL
SELF-DRILLING SCREW  AT 3/4" FROM EDGE TYPICAL
TOP AND BOTTOM.  CONFIRM ATTACHMENT TO EACH
STUD. (BY G.C.)

STUD LOCATION BY BURLINGTON

5/8" FIRE RATED PLYWOOD (BY G.C.) (TOP ROW ONLY)

5 
1/

2"
1"

(2) VALUE BRAND (PART #F10T300BDC) #10-16 X 3"
PHILLIPS BUGLE HEAD; 410 STAINLESS STEEL FINISH; #3
POINT STEEL SELF-DRILLING SCREW; #2 DRIVER SIZE
(NO SUBSTITUTIONS) AT 3/4" FROM EDGE TYPICAL TOP
AND BOTTOM.  CONFIRM ATTACHMENT TO EACH STUD.
(BY FIXTURE INSTALLER)

FACE OF WALL - SEE WALL
CONSTRUCTION TYPES SHEET A1.3 FOR
ADDITIONAL INFORMATION.

SLAB AND TENANT FLOOR FINISH

SALES AREA

G.C. SHALL CUT 7" OPENING IN GYP
BOARD TO ALLOW FOR INSTALLATION
OF FIRE RATED PLYWOOD SEE 4 / A1.5.
(TOP ROW ONLY)

LOZIER WALL SYSTEM

2X4 WOOD FURRING AT (3) LOCATIONS
(BY FIXTURE INSTALLER) SEE 3 / A1.5
FOR ATTACHMENT.
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TOP OF 2X4 WOOD FURRING

LEVEL 1 DRYWALL FINISH (NO PAINT)
BEHIND ALL WALL FIXTURES TYP.

LEVEL 5 DRYWALL FINISH ABOVE ALL WALL
FIXTURES. SEE SHEET A4.0 FOR ADDITIONAL
INFORMATION.

PERIMETER WALL
FIXTURE SYSTEM

MOUNTING

A1.5
N

GENERAL NOTE:
G.C. TO OMIT FIRE RATED PLYWOOD AT ANY WALL REQUIRED TO BE FIRE RATED.

SCALE:

FIXTURE MOUNTING PLAN1
A1.5 1/16"=1'-0"

SCALE:

PERIMETER WALL SECTION2
A1.5 1/2"=1'-0"

SCALE:

FURRING STRIP ATTACHMENT3
A1.5 1 1/2"=1'-0"

SCALE:

FURRING STRIP ATTACHMENT (FIRE WALL)4
A1.5 1 1/2"=1'-0"

SCALE:

FURRING INSTALL DETAIL7
A1.5 1/4"=1'-0"

PERIMETER WALL SYSTEM

SCALE:

FITTING ROOM OPENING8
A1.5 1/4"=1'-0"

PERIMETER WALL SYSTEM

SCALE:

TYPICAL EGRESS DOOR OPENING9
A1.5 1/4"=1'-0"

PERIMETER WALL SYSTEM

SCALE:

TYPICAL CORRIDOR OPENING10
A1.5 1/4"=1'-0"

PERIMETER WALL SYSTEM

SCALE:

PLYWOOD INSTALL DETAIL11
A1.5 1/4"=1'-0"

PERIMETER WALL SYSTEM

SCALE:

PLYWOOD INSTALL DETAIL12
A1.5 1/4"=1'-0"

PERIMETER WALL SYSTEM

SCALE:

CENTER UPRITE WALL ANCHOR DETAIL5
A1.5 NOT TO SCALESCALE:

END UPRITE WALL ANCHOR DETAIL6
A1.5 NOT TO SCALE

GENERAL NOTE:
G.C. TO OMIT FIRE RATED PLYWOOD AT ANY WALL REQUIRED TO BE FIRE RATED.

GENERAL CONTRACTOR
RESPONSIBILITY

FIXTURE INSTALLER
RESPONSIBILITY

END WALL ANCHORS
(2 PER FURRING STRIP
CONNECTION POINT)
(BRLUWMBE)

UPRITE END TRIM

(1) PER END WALL ANCHOR
(SUPPLIED BY LOZIER)

NOTE:
CENTER FURRING OMITTED
FOR CLARITY; USE (2) END
WALL ANCHORS (BRLUWMBE)
FOR ATTACHMENT TO UPRITE
/ FURRING STRIP. OFFSET
WALL ANCHOR TO OPPOSITE
ENDS OF SLOT

END WALL ANCHORS
(2 PER FURRING STRIP
CONNECTION POINT)
(BRLUWMBE)

(BRLHSA2151)
(1) PER END WALL ANCHOR
(SUPPLIED BY LOZIER)

STARTING POINT
STARTING POINT
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REFLECTED
CEILING PLAN

A1.6

REFLECTED CEILING PLAN KEYED NOTES

N
SCALE:

REFLECTED CEILING PLAN1
A1.6 1/16"=1'-0"

SCALE:

STOCK ALCOVE SOFFIT2
A1.6 1/2"=1'-0"SCALE:

TYPICAL BULKHEAD DETAIL3
A1.6 1/2"=1'-0"

SCALE:

REFLECTED CEILING PLAN4
A1.6 1/4"=1'-0"

ENLARGED VESTIBULE

SCALE:

REFLECTED CEILING PLAN5
A1.6 1/4"=1'-0"

ENLARGED REAR

PROVIDE FIRE RATED
BLOCKING AS REQUIRED

5/8" GYP. BD. (1) SIDE TO DECK.

ROOF STRUCTURE

6" 20 GA. METAL STUDS @ 16" O.C.
(3 5/8" METAL STUDS MAY OCCUR.
MATCH ADJACENT WALL TYPE TO
DETERMINE STUD SIZE)

BOTTOM OF SOFFIT
9'-0" AFF

3'-0"HOLLOW METAL DOOR AND FRAME.
SEE CONSTRUCTION PLAN ON A1.3 AND
SCHEDULES ON A4.0 FOR DETAILS.

RECESSED CAN LIGHT
CENTERED IN SOFFIT.

LAY-IN CEILING GRID SYSTEM.
SEE SCHEDULES ON A4.0 FOR
HEIGHTS AND INFORMATION

BOTTOM OF BULKHEAD
8'-0" AFF

PROVIDE FIRE RATED
BLOCKING AS REQUIRED

5/8" GYP. BD. BOTH SIDES TO DECK

6" 20 GA. METAL STUDS @ 16" O.C.  STUD
SIZE MAY VARY (REFER TO PARTITION
TYPES ON A1.3 FOR DETAILS).

ROOF STRUCTURE

LAY-IN CEILING GRID SYSTEM. SEE
SCHEDULES ON A4.0 FOR HEIGHTS
AND INFORMATION

NOTE: AT SIMILAR CONDITION THE
HEADER HEIGHT IS 9'-0" AND THERE IS
LAY-IN CEILING TILE ON BOTH SIDES OF
THE HEADER

8' SUSPENDED SALES LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

4' RECESSED LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

8' SUSPENDED B.O.H. LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

4' SUSPENDED B.O.H. LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

2'X4' RECESSED LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

2'X2' RECESSED LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

4' RECESSED LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

4' SURFACE MOUNTED LED FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

2' SURFACE MOUNTED LED FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

2' LINEAR GRID FIXTURE (SEE ELEC. DRAWINGS FOR DETAILS)

CAN LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

CAN LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

EXTERIOR LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

TRUCK DOCK LIGHT FIX. (SEE ELEC. DRAWINGS FOR DETAILS)

EMERGENCY EGRESS EXIT INTERIOR SIGNAGE

EMERGENCY EXIT EXTERIOR SIGNAGE

EMERGENCY EGRESS DIRECTIONAL SIGNAGE

ELECTRICAL LEGEND
SYMBOL DESCRIPTION

REFLECTED CEILING PLAN GENERAL NOTES
1. DO NOT SCALE DRAWING
2. DIMENSIONS ARE FROM FACE OF FINISHED WALL TO FACE OF FINISHED WALL

UNLESS NOTED OTHERWISE. (U.N.O.)
3. REFER SHEET A1.3 FOR PARTITION TYPES
4. REFER SHEET A4.0 FOR ROOM SCHEDULE, FINISH SCHEDULE, DOOR SCHEDULE,

AND DOOR TYPES.
5. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

M.E.P. DRAWINGS WITH THE ARCHITECTURAL DRAWING PRIOR TO THE
ORDERING / INSTALLATION OF MECHANICAL, ELECTRICAL AND PLUMBING WORK.
ANY DISCREPANCIES BETWEEN THE ARCHITECTURAL AND M.E.P. DRAWINGS
SHALL BE BROUGHT TO THE ARCHITECTS' ATTENTION FOR IMMEDIATE
CLARIFICATION.

6. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND
LOCAL CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.

7. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION
OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION.

8. DIMENSIONS AND CONDITIONS SHALL BE VERIFIED IN THE FIELD BY THE GENERAL
CONTRACTOR (G.C.) PRIOR TO CONSTRUCTION OR ORDER OF MATERIALS. ANY
REVISIONS, CHANGES, DEVIATIONS OR INCONSISTENCIES BETWEEN THE AS-BUILT
CONDITIONS AND THESE DRAWINGS SHALL IMMEDIATELY BE REPORTED TO THE
OWNER BEFORE CONSTRUCTION.

9. ALL EQUIPMENT TO BE MOUNTED ON SALES FLOOR COLUMNS/WALLS SHALL BE
MOUNTED ON THE BACKSIDE OF THE COLUMN/WALL (IF POSSIBLE) WHEN
ENTERING THE STORE FROM THE MAIN ENTRY VESTIBULE.

10. LAY-IN CEILING GRID TO BE CENTERED IN ROOM U.N.O.

2' X 4' LAY-IN CEILING TILE SYSTEM. (SEE A4.0 FOR MORE
INFORMATION)

GYP. BOARD CEILING SYSTEM. (SEE A4.0 FOR MORE INFORMATION)

CMP, ALUMINUM COMPOSITE PANEL CEILING SYSTEM. (SEE A4.0
FOR MORE INFORMATION)

CEILING LEGEND
SYMBOL DESCRIPTION

HEATING UNITS. (SEE MECH. DRAWINGS FOR DETAILS)

MECHANICAL DIFFUSERS. (SEE MECH. DRAWINGS FOR DETAILS)

CONCENTRIC DIFFUSER. (SEE MECH. DRAWINGS FOR DETAILS)

MECHANICAL LEGEND
SYMBOL DESCRIPTION

200. EXPOSED STRUCTURE, PAINT PER FINISH SCHEDULE ON SHEET A4.0.  ALL
EXPOSED CONDUIT TO BE PAINTED TO MATCH STRUCTURE. ALL WIRES TO BE
TUCKED TIGHT TO STRUCTURE (MUST NOT BE VISIBLE FROM BELOW).

201. ALL SALES FLOOR LIGHTING IN CONTINUOUS ROWS TO HAVE STRUTS INSTALLED
TO ENSURE ALIGNMENT. ALL RECEIVING, STOCK & LAYAWAY SUSPENDED
LIGHTS TO BE CENTERED OVER AISLES BETWEEN SHELVING FIXTURES (GC
MUST COORDINATE LIGHTS WITH FINAL FIXTURE PLAN).

202. BILCO TYPE S-20 3'-0" X 2'-6" ROOF HATCH. SEE DETAIL 2 AND 3 ON SHEET A1.7
FOR DETAILS. GC TO VERIFY LOCATION OF NEW/EXISTING JOISTS & BEAMS SO
THEY DO NOT CONFLICT WITH ROOF HATCH LOCATION.

203. 3' x 3' ACCESS PANEL. BOTTOM MOUNTED @ 13'-0"A.F.F. PAINT TO MATCH WALL
FINISH.  PANEL FURNISHED AND INSTALLED BY G.C.

204. CONSULT WITH BURLINGTON PROJECT MANAGER WHERE LIGHTS FALL UNDER
MECHANICAL DIFFUSERS IF CONFLICT OCCURS.  BURLINGTON PROJECT
MANAGER TO GIVE DIRECTION ON LIGHT RELOCATION IF REQUIRED DUE TO
LIGHT / MECHANICAL DIFFUSER CONFLICT.

205. 2'X2' ACUDOR ED-2002 CEILING ACCESS PANEL, PAINT TO MATCH CEILING.
206. SOFFIT LIGHTING FIXTURE. MATCH EXISTING LOCATION.
207. CLEAN/REPAIR AND BRING TO LIKE NEW CONDITIONS EXISTING CEILING SOFFIT.
208. SUSPENDED MONITOR. SEE ELECTRICAL DRAWINGS FOR MORE INFORMATION.
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ROOF PLAN GENERAL NOTES

ROOF PLAN KEYED NOTES

1. DO NOT SCALE DRAWING
2. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

M.E.P. DRAWINGS WITH THE ARCHITECTURAL DRAWING PRIOR TO THE ORDERING /
INSTALLATION OF MECHANICAL, ELECTRICAL AND PLUMBING WORK. ANY
DISCREPANCIES BETWEEN THE ARCHITECTURAL AND M.E.P. DRAWINGS SHALL BE
BROUGHT TO THE ARCHITECTS' ATTENTION FOR IMMEDIATE CLARIFICATION.

3. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND
LOCAL CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.

4. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION
OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION.

5. DIMENSIONS AND CONDITIONS SHALL BE VERIFIED IN THE FIELD BY THE GENERAL
CONTRACTOR (G.C.) PRIOR TO CONSTRUCTION OR ORDER OF MATERIALS. ANY
REVISIONS, CHANGES, DEVIATIONS OR INCONSISTENCIES BETWEEN THE AS-BUILT
CONDITIONS AND THESE DRAWINGS SHALL IMMEDIATELY BE REPORTED TO THE
OWNER BEFORE CONSTRUCTION.

6. ALL RTU'S TO HAVE BURGLAR BARS. SEE MECHANICAL DRAWINGS FOR DETAILS.
7. SEE MECHANICAL DRAWINGS FOR RTU SIZING & LOCATIONS
8. SEE STRUCTURAL DRAWINGS FOR RTU OPENING FRAMING & REINFORCING

TYP.

250

251

251

251

251

251 251

250. NOT USED.
251. EXISTING PRE-FINISHED METAL COPING. REPAIR AS REQUIRED IF DAMAGED.
(SEE ELEVATIONS FOR COLOR)
252. NOT USED
253. BILCO TYPE S-20 3'-0" X 2'-6" ROOF HATCH WITH LADDER UP TO SAFETY POST.

SEE DETAILS 1 & 2 ON SHEET A4.2.
254. CONSTRUCT CRICKET AT 1/2" PER FOOT SLOPE TO DEFLECT WATER AWAY FROM

ROOF TOP EQUIPMENT.
255. CONTRACTOR TO VERIFY THAT EXISTING ROOF DRAINS ARE  FUNCTIONAL. IF

DAMAGED BRING LIKE-NEW, FULLY FUNCTIONAL CONDITION.
256. EXISTING GAS-LINE . SEE PLUMBING DRAWINGS FOR ADDITIONAL INFORMATION.
257. EXISTING RTU. SEE MECHANICAL DRAWINGS FOR ADDITIONAL INFORMATION.
258. INFILL  RTU OPENING. NEW ROOFING INSULATION AND MEMBRANE TO MATCH

EXISTING.
259. TOP OF EXISTING PARAPET WALL. PATCH/REPAIR COPING AS REQUIRED.
260. RELOCATED  RTU. SEE STRUCTURAL & MECHANICAL DRAWINGS FOR ADDITIONAL

INFORMATION.
261. NEW EXHAUST FAN. SEE MECHANICAL DRAWINGS FOR ADDITIONAL

INFORMATION.
262. NEW COOLING UNIT. SEE MECHANICAL DRAWINGS FOR ADDITIONAL

INFORMATION.
263. INSTALL NEW BABCOCK-DAVIS EXTERIOR GRADE ACCESS PANEL 36"X36" BXTL
264. ROOF CONTRACTOR TO INSPECT ALL ROOF FLASHING AND REPAIR AS

REQUIRED.

253

254
254

255

255

259

TYP.

259

TYP.

260
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262

263

257257

257
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256 TYP.
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ENLARGED PLAN NOTES

GENERAL NOTES

1. DO NOT SCALE DRAWING
2. DIMENSIONS ARE FROM FACE OF FINISHED WALL TO FACE OF FINISHED WALL

UNLESS NOTED OTHERWISE. (U.N.O.)
3. REFER SHEET A1.3 FOR PARTITION TYPES
4. REFER SHEET A4.0 FOR ROOM SCHEDULE, FINISH SCHEDULE, DOOR SCHEDULE,

AND DOOR TYPES.
5. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

M.E.P. DRAWINGS WITH THE ARCHITECTURAL DRAWING PRIOR TO THE ORDERING /
INSTALLATION OF MECHANICAL, ELECTRICAL AND PLUMBING WORK. ANY
DISCREPANCIES BETWEEN THE ARCHITECTURAL AND M.E.P. DRAWINGS SHALL BE
BROUGHT TO THE ARCHITECTS' ATTENTION FOR IMMEDIATE CLARIFICATION.

6. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND LOCAL
CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.

7. APPROVED FIRE EXTINGUISHERS SHALL BE LOCATED AS PER THE FIRE MARSHALL
DIRECTION.

8. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION
OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION.

9. CONTRACTOR TO VERIFY ALL FIRE RATED PLYWOOD REQUIRED FOR ELECTRICAL
EQUIPMENT WITH ELECTRICAL SHEETS. INSTALL FIRE RATED PLYWOOD AS
DIRECTED ON ELECTRICAL SHEETS.

10. DIMENSIONS AND CONDITIONS SHALL BE VERIFIED IN THE FIELD BY THE GENERAL
CONTRACTOR (G.C.) PRIOR TO CONSTRUCTION OR ORDER OF MATERIALS. ANY
REVISIONS, CHANGES, DEVIATIONS OR INCONSISTENCIES BETWEEN THE AS-BUILT
CONDITIONS AND THESE DRAWINGS SHALL IMMEDIATELY BE REPORTED TO THE
OWNER BEFORE CONSTRUCTION.

11. ALL EQUIPMENT TO BE MOUNTED ON SALES FLOOR COLUMNS/WALLS SHALL BE
MOUNTED ON THE BACKSIDE OF THE COLUMN/WALL (IF POSSIBLE) WHEN
ENTERING THE STORE FROM THE MAIN ENTRY VESTIBULE.

12. INSTALL CORNER GUARDS ON ALL GYPSUM BOARD CORNERS THROUGHOUT
ENTIRE BURLINGTON SPACE.  CG-1 TO BE INSTALL IN SALES, OFFICE, RESTROOM &
CORRIDOR AREAS. CG-2 TO BE INSTALL IN STOCK & RECEIVING AREAS.

13. ALL INTERIOR DOORS ARE 6" OFF FINISHED WALL U.N.O.
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303

I

110A

CORRIDOR

331

10
7-

A

114

STOCK

6D-6

300. NOT USED.
301. INSTALL CORNER GUARDS (CG-2) ON ALL GYPSUM BOARD OUTSIDE CORNERS IN

STOCK / RECEIVING AREAS.
302. INSTALL CORNER GUARDS (CG-1) ON ALL GYPSUM BOARD OUTSIDE CORNERS IN

SALES, BREAKROOM, RESTROOM, FITTING ROOM & OFFICE AREAS.
303. 30" DEEP PLASTIC LAMINATE COUNTER @ 32" A.F.F.  SEE FINISH SCHEDULE ON

SHEETS A4.0 & SHEET A4.1 FOR MORE DETAIL.
304. 12" DEEP PLASTIC LAMINATE SHELVING ABOVE COUNTER.  SEE SHEET A3.0 FOR

MORE DETAIL.
305. 2" DIAMETER PLASTIC DESK / COUNTER GROMMET (COLOR: WHITE) LOCATED 4"

AWAY FROM WALL BELOW EACH VERTICAL SHELF STANDARD & 4" FROM BOTH
ENDS (LEFT & RIGHT).  NOTE: WHEN NO SHELF STANDARDS EXIST, INSTALL
GROMMETS @ 4'-0" O.C. & 4" FROM BOTH ENDS (LEFT & RIGHT).

306. BURLINGTON TO FURNISH AND INSTALL DOOR STOP MOUNTED @ 3'-4" A.F.F.
307. CASH ROOM SAFE.  ANCHOR TO FLOOR PER MANUFACTURER'S SPECIFICATIONS.

GC TO INSTALL CONDUIT PATHWAY PROVIDED IN THE WALL CAVITY FOR LV / SAFE
CONTACTING. CHASE FROM ABOVE CEILING ACCESS TO 62" AFF.

308. EMPLOYEE TIME CLOCK.  SEE ELECTRICAL SHEETS FOR MORE DETAIL.
309. BREAK ROOM COUNTER W/ SINK. SEE DETAIL 8 ON SHEET A4.1 AND PLUMBING

SHEETS FOR MORE DETAIL.
310. EMPLOYEE FRIDGE / FREEZER.  SEE ELECTRICAL SHEETS FOR MORE DETAIL.
311. EMPLOYEE VENDING MACHINE.  SEE ELECTRICAL SHEETS FOR MORE DETAIL.
312. EMPLOYEE LOCKERS. SEE ACCESSIBILITY DETAILS ON SHEET A0.3 AND INTERIOR

ELEVATIONS ON SHEET A3.0 FOR MORE DETAIL.
313. TV & MOUNTING BRACKET MOUNTED @ 1'-6" BELOW FIN. CEILING.  PROVIDE FIRE

RATED WOOD BLOCKING BEHIND WALL AS REQUIRED FOR TV MOUNT.  SEE
ELECTRICAL SHEETS FOR MORE DETAIL.

314. MOP SINK W/ HOT WATER TANK ABOVE, SEE PLUMBING DRAWINGS FOR MORE
DETAIL.

315. MOUNT ACCESSIBLE BENCH TO WALL PER ACCESSIBILITY REQUIREMENTS. SEE
SHEET A0.3 FOR MORE DETAIL.

316.
CAP TO BE FIXED TO TUBE, TOP CAP TO BE REMOVABLE.  BOTTOM OF TUBE TO BE
6" A.F.F.

317. G.C. TO FURNISH AND INSTALL 1'-6" X 7'-4" MIRROR 1/4" THICK APPLIED WITH
MASTIC TO WALL. ADD J CHANNEL & CAULK AROUND ALL SIDES

318. ONE INCH SQUARE TUBE CLOTHES HANGING BAR.
319. BURLINGTON TO FURNISH AND G.C. TO INSTALL CLOTHING HOOK MOUNTED @ 5'-6"

A.F.F. IN STANDARD FITTING ROOM, MOUNTED AT 5'-10 1/2" ON STANDARD FITTING
ROOM DOOR INTERIOR, OR MOUNTED @ 4'-6" A.F.F. IN ACCESSIBLE FITTING ROOM.

320. STEEL BOLLARD FILLED WITH CONCRETE, PAINT SAFETY YELLOW.  SEE DETAIL 5
ON SHEET A4.2 FOR MORE DETAIL.

321. NOT USED.
322. WALL MOUNTED AIR CONDITIONING UNIT CENTERED ABOVE DOOR.  SEE

ELECTRICAL AND MECHANICAL SHEETS FOR MORE INFORMATION.
323. NOT USED.
324. NOT USED.
325. NOT USED.
326. BILCO TYPE S-20 3'-0" X 2'-6" ROOF HATCH WITH LADDER UP TO SAFETY POST. SEE

DETAILS 1 & 2 ON SHEET A4.2.
327. NOT USED.
328. NOT USED.
329. CG-5 AT RESTROOM CORRIDOR ENTRANCE WALL.
330. TWP-1 TO BE INSTALLED UP TO 4'-0" A.F.F. SEE PARTIAL WALL FINISH PLAN FOR

MORE INFORMATION.
331. VYL-2 TO BE INSTALLED FROM FINISHED FLOOR UP TO 9'-0" A.F.F. IN THE FITTING

ROOMS AND TO UNDERSIDE OF CEILING IN CORRIDORS.  SEE INTERIOR
ELEVATIONS AND PARTIAL WALL FINISH PLAN FOR MORE INFORMATION.

332. NOT USED.
333. INSTALL CORNER TRIM (CG-4) ON ALL FABRIC BACKED VINYL OUTSIDE CORNERS.
334. DASHED LINE INDICATES CT-2 TO BE INSTALLED FROM FINISHED FLOOR UP TO THE

UNDERSIDE OF CEILING.
335. OFFICE / BREAK / FITTING ROOM FURNITURE FURNISHED BY BURLINGTON.
336. CG-3 AT OUTSIDE CORNERS OF STOCK ROOM CORRIDOR.
337. NOT USED.
338. CLEAR FLOOR AREA FOR DOOR APPROACH. REFER TO DETAIL #7 ON A0.3.
339. INFILL WALL OPENING TO MATCH WITH EXISTING.
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TYPICAL TOILET PARTITION

SCALE:

ACCESSORIES PLAN10
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RESTROOM / JANITOR / BREAK ROOM / OFFICE
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CERAMIC FIELD TILE

SEE ARCHITECTURAL SPECIFICATIONS
FOR MORE DETAIL

GC RESPONSIBLE FOR ALL IN WALL
BLOCKING FOR ALL SURFACE
MOUNTED ITEMS.

RESTROOM
BREAKROOM
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1. DO NOT SCALE DRAWING

2. DIMENSIONS ARE FROM FACE OF FINISHED WALL TO FACE OF FINISHED WALL

UNLESS NOTED OTHERWISE. (U.N.O.)

3. REFER SHEET A4.0 FOR ROOM SCHEDULE, FINISH SCHEDULE, DOOR SCHEDULE,

AND DOOR TYPES.

4. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

M.E.P. DRAWINGS WITH THE ARCHITECTURAL DRAWING PRIOR TO THE ORDERING /

INSTALLATION OF MECHANICAL, ELECTRICAL AND PLUMBING WORK. ANY

DISCREPANCIES BETWEEN THE ARCHITECTURAL AND M.E.P. DRAWINGS SHALL BE

BROUGHT TO THE ARCHITECTS' ATTENTION FOR IMMEDIATE CLARIFICATION.

5. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND LOCAL

CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.

6. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION

OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO

ORIGINAL CONDITION.

7. CONTRACTOR TO VERIFY ALL PLYWOOD REQUIRED FOR ELECTRICAL EQUIPMENT

WITH ELECTRICAL SHEETS. INSTALL PLYWOOD AS DIRECTED ON ELECTRICAL

SHEETS.

8. DIMENSIONS AND CONDITIONS SHALL BE VERIFIED IN THE FIELD BY THE GENERAL

CONTRACTOR (G.C.) PRIOR TO CONSTRUCTION OR ORDER OF MATERIALS. ANY

REVISIONS, CHANGES, DEVIATIONS OR INCONSISTENCIES BETWEEN THE AS-BUILT

CONDITIONS AND THESE DRAWINGS SHALL IMMEDIATELY BE REPORTED TO THE

OWNER BEFORE CONSTRUCTION.

9. INSTALL CORNER GUARDS ON ALL GYPSUM BOARD CORNERS THROUGHOUT

ENTIRE BURLINGTON SPACE.  CG-1 TO BE INSTALL IN SALES, OFFICE & RESTROOM

CORRIDOR AREAS. CG-2 TO BE INSTALL IN STOCK AREAS.

10. SEE SHEET A0.3 FOR ALL ACCESSIBLE DETAILS.

11. CONFIRM LOCATIONS OF EQUIPMENT AND PLYWOOD IN EQUIPMENT ROOM

WITH BURLINGTON PROJECT MANAGER PRIOR TO INSTALLATION.

12. WALL SHELVING TO BE CENTERED OVER COUNTERS, U.N.O.
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TOILET ROOM ACCESSORY NOTES
1. REFER TO DETAIL 5 SHEET A2.0

FOR RESTROOM DIMENSIONS AND
NOTES.

2. REFER TO RESTROOM EQUIPMENT
SCHEDULE ON THIS SHEET FOR
LIST OF ALL ACCESSORIES.

GC TO PROVIDE INTERIOR SIGNAGE
PER LOCAL CODE REQUIREMENTS.

GC TO CONFIRM FINAL SIGNAGE
REQUIREMENTS AND VERIFY FINAL

ORDER WITH BURLINGTON PROJECT
MANAGER.

GC TO INSTALL CT-2 TILE ON THE
WALL. BEHIND SINKS AND WATER
CLOSET, AND CT-1 ON ALL OTHER

WALLS.

NOTES:
1. ALL ACCESSORIES & PLUMBING FIXTURES TO BE INSTALLED PER LOCAL ACCESSIBILITY REQUIREMENTS & GUIDELINES.
2. SEE A0.3 FOR ACCESSIBILITY DETAILS.
3. WHEN GRAB BARS ARE MOUNTED ON PARTITIONS, PROVIDE #9000 GRAB BAR REINFORCEMENT KIT BY GENERAL PARTITIONS (OR EQUAL).

AMERICAN SPECIALTIES, INC. MODEL #0477-SM
ELKAY, MODEL #EZSTL8WSVRSK
AMERICAN SPECIALTIES, INC. MODEL #0040
AMERICAN SPECIALTIES, INC. SERIES #3700

XLERATOR MODEL #XL-40502

18" x 36" STAINLESS STEEL CHANNEL FRAMED MIRROR
W/ MITERED CORNERS & BRIGHT FINISH

AMERICAN SPECIALTIES, INC. MODEL #20852
KIMBERLY CLARK IN-SIGHT MODEL #09765
GOJO ADX-12, MODEL #8888-06

REFER TO P1.1 FOR SPECS

MANUFACTURER / MODEL NUMBER         ITEM DESCRIPTION

B      BABY CHANGING STATION
C      TOILET SEAT COVER DISPENSER
D      HI/LO WATER COOLER
F       TOILET PAPER DISPENSER
G      GRAB BAR
H      HAND DRYER

K       HAND DRYER RECESS KIT

L        LAVATORY

M1   SINGLE MIRROR

N      SANITARY NAPKIN RECEPTACLE
P1     PAPER TOWEL DISPENSER
S       SOAP DISPENSER

W      WATER CLOSET

A      WASTE RECEPTACLE
REMARKS / NOTES

ALL FASTENERS TO BE CONCEALED, SEE EXCEPTION IN NOTES BELOW.
110/120 VOLTS,  12.5 AMPS. TO BE INSTALLED PER LOCAL ACCESSIBILITY REQ.

ANGLED IF REQ'D BY CODE.  (PROJECT SPECIFIC PER BURL FIXTURE PLAN, TO BE
USED IN PRIVACY ROOM.)

EMPLOYEE BREAK ROOM, PRIVACY & JANITOR, MANUAL OPERATION

RESTROOM EQUIPMENT SCHEDULE

IVES WS406CVX US26DWB WALL BUMPER PROVIDE WOOD BLOCKING IN WALL AS REQUIRED
PEAK BOTTLE LESS WATER COOLER MODEL #BDX1-BWC BOTTLE LESS WATER COOLER PROVIDE WHEN ADDITIONAL DRINKING FOUNTAIN IS REQUIRED BY LOCAL CODE.

RECESSED IN WALL PER MFR INSTALLATION INSTRUCTIONS.

10 GALLON

RECESSED IN WALL PER MFR INSTALLATION INSTRUCTIONS.

M2   SINGLE MIRROR CUSTOM SIZE MIRROR
ANGLED IF REQ'D BY CODE.

REFER TO P1.1 FOR SPECIFICATIONS.

##

KOALA KARE MODEL # KB200-05

XLERATOR MODEL # XL-W, RECESSED

AMERICAN STANDARD MODEL #9024.001EC TOTO,
TEL105-D10ET SERIES - #CP POLISHED CHROME

NO SOAP HOLES, TAIL PIPE POLISHED CHROME
SEE DETAILS ON DETAIL 1/A2.1

18" x 60" MIRROR WITH CHROME FRAME

PROVIDE IN BOTH UNISEX RESTROOM

GLOBAL INDUSTRIAL MODEL # T97240456GY

WHIRLPOOL MODEL WRT519SZDMSKU:9536236T      REFRIGERATOR TO BE STAINLESS STEEL CAN BE AN OR EQUAL TO MODEL
SHARP MODEL: SMC1842CSSKU:6042405U      MICROWAVE
TOSHIBA BLACK MODEL:55LF62U21SKU:6394762V      TV
SANUS MODEL: BLT2-B1SKU:5463301V1     TV MOUNTING BRACKET
UNIVERSAL UNV 43604 3X4X      CORK BOARD
QUARTET  QRTM3423 34 X 23X1     MAGNETIC WHITE BOARD

Y      LOCKERS

OR EQUAL
OR EQUAL
OR EQUAL
OR EQUAL

TO BE STAINLESS STEEL CAN BE AN OR EQUAL TO MODEL

EASTERN STEEL 12"W X 18"D X 78" H VERIFY QUANTITIES ON SITE SPECIFIC DRAWINGS CAN BE AN OR EQUAL

350. INSTALL COAT HOOK, REF A0.3 FOR EXACT HEIGHT

351. GFI DUPLEX RECEPTACLE.  SEE ELECTRICAL DRAWINGS FOR DETAILS (COLOR TO

BE WHITE).

352. INSTALL PIPE WRAP INSULATION ON ALL EXPOSED PIPING, TYP.

353. HOT WATER TANK MOUNTED ABOVE MOP SINK, SEE PLUMBING DRAWINGS FOR

MORE DETAIL.

354. INSTALL FRP OVER PLYWOOD ON ALL WALLS.  CAULK JOINT SURROUNDING MOP

SINK AND JOINT AT FINISHED FLOOR.

355. MOP HANGER.

356. HOSE HANGER.

357. MOP SINK WITH FAUCET.  SEE PLUMBING DRAWINGS FOR MORE DETAIL.

358. INSTALL 1/2" F.T. PLYWOOD ON ALL WALLS IN JANITOR'S CLOSET.  MOUNT @

FINISHED FLOOR AND GO UP TO 8'-0" A.F.F.

359. NOT USED

360. NOT USED

361. INSTALL ALUMINUM CORNER (ST-2) AT WING WALL CORNERS IN RESTROOMS AS

SHOWN.

362. GC TO PROVIDE CAULKING AROUND ALL MIRRORS AND ACCESSORIES, TYP.

363. CLEAR FLOOR AREA FOR DOOR APPROACH. REFER TO 7/A0.3.

364. 5'-0" ADA MANEUVERING DIAMETER.
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A3.0

INTERIOR ELEVATION NOTES

INTERIOR ELEVATION GENERAL NOTES

1. DO NOT SCALE DRAWING
2. DIMENSIONS ARE FROM FACE OF FINISHED WALL TO FACE OF FINISHED WALL

UNLESS NOTED OTHERWISE. (U.N.O.)
3. REFER SHEET A1.3 FOR PARTITION TYPES
4. REFER SHEET A4.0 FOR ROOM SCHEDULE, FINISH SCHEDULE, DOOR SCHEDULE,

AND DOOR TYPES.
5. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

M.E.P. DRAWINGS WITH THE ARCHITECTURAL DRAWING PRIOR TO THE ORDERING /
INSTALLATION OF MECHANICAL, ELECTRICAL AND PLUMBING WORK. ANY
DISCREPANCIES BETWEEN THE ARCHITECTURAL AND M.E.P. DRAWINGS SHALL BE
BROUGHT TO THE ARCHITECTS' ATTENTION FOR IMMEDIATE CLARIFICATION.

6. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND LOCAL
CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.

7. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION
OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION.

8. CONTRACTOR TO VERIFY ALL PLYWOOD REQUIRED FOR ELECTRICAL EQUIPMENT
WITH ELECTRICAL SHEETS. INSTALL PLYWOOD AS DIRECTED ON ELECTRICAL
SHEETS.

9. DIMENSIONS AND CONDITIONS SHALL BE VERIFIED IN THE FIELD BY THE GENERAL
CONTRACTOR (G.C.) PRIOR TO CONSTRUCTION OR ORDER OF MATERIALS. ANY
REVISIONS, CHANGES, DEVIATIONS OR INCONSISTENCIES BETWEEN THE AS-BUILT
CONDITIONS AND THESE DRAWINGS SHALL IMMEDIATELY BE REPORTED TO THE
OWNER BEFORE CONSTRUCTION.

10. INSTALL CORNER GUARDS ON ALL GYPSUM BOARD CORNERS THROUGHOUT
ENTIRE BURLINGTON SPACE.  CG-1 TO BE INSTALL IN SALES, OFFICE & RESTROOM
CORRIDOR AREAS. CG-2 TO BE INSTALL IN STOCK AREAS.

11. SEE SHEET A0.3 FOR ALL ACCESSIBLE DETAILS.
12. CONFIRM LOCATIONS OF EQUIPMENT AND PLYWOOD IN EQUIPMENT ROOM

WITH BURLINGTON PROJECT MANAGER PRIOR TO INSTALLATION.
13. WALL SHELVING TO BE CENTERED OVER COUNTERS, U.N.O.

400. 30" DEEP PLASTIC LAMINATE COUNTERTOP (TRIM TO FIT) SUPPORTED BY 
LAMINATED BRACKET. SEE DETAIL 6 & 7 ON SHEET A4.1.

401. SEASONAL CASH WRAPS TO RECEIVE POWER AND DATA OFF ADJACENT CASH
WRAPS @ 24" A.F.F. SEE ELECTRICAL DRAWINGS FOR MORE DETAIL. G.C. TO
CONFIRM FINAL PLACEMENT WITH BURLINGTON PROJECT MANAGER & ARCHITECT
PRIOR TO INSTALLATION OF MATERIALS.

402. METAL SHELF STANDARDS & BRACKETS (COLOR: WHITE).
403. 12" DEEP PLASTIC LAMINATE SHELVING ABOVE COUNTER. (COLOR: WHITE).
404. PLUGMOLD POWER STRIP MOUNTED 6" ABOVE COUNTERTOP WORKING SURFACE

(COLOR: WHITE).  SEE ELECTRICAL DRAWINGS FOR DETAILS.
405. PROVIDE HORIZONTAL WOOD BLOCKING BEHIND GYP. BD. FOR ALL WALL BRACKETS

& COUNTERS. GC TO ALSO PROVIDE AND INSTALL COAT RODS.
406. INSTALL CORNER GUARDS (CG-1) ON ALL GYPSUM BOARD OUTSIDE CORNERS IN

SALES & OFFICE AREAS.
407. EMPLOYEE FRIDGE / FREEZER.  SEE ELECTRICAL SHEETS FOR MORE DETAIL.
408. EMPLOYEE VENDING MACHINE.  SEE ELECTRICAL SHEETS FOR MORE DETAIL.
409. TV TO BE MOUNTED AT 7'-6" A.F.F.  SEE ELECTRICAL SHEETS FOR MORE

INFORMATION.
410. 36" WIDE x 87" FABRIC WRAPPED PANELS, SUPPLIED BY BURLINGTON.
411. PHONE AND IT EQUIPMENT MOUNTED ON 8'X4'X3/4" F.T. PLYWOOD PANEL PER

ELECTRICAL DRAWINGS.
412. BURGLAR & FIRE ALARM PANELS MOUNTED ON 8'X4'X3/4" F.T. PLYWOOD PANEL PER

ELECTRICAL DRAWINGS.
413. CASE WRAP SHOWN FOR REFERENCE. CASH WRAPS TO RECEIVE POWER AND DATA.

CONFIRM FINAL PLACEMENT WITH BURLINGTON PROJECT MANAGER & ARCHITECT
PRIOR TO INSTALLATION OF MATERIALS. ALL CASH WRAPS & CUSTOMER SERVICE
COUNTERS TO BE ACCESSIBLE. SEE SHEET A0.3 & E3.0 FOR CASH WRAP &
CUSTOMER SERVICE COUNTER DETAILS.

414. EAS SECURITY DOOR-MAX PEDESTAL LOSS PREVENTION SYSTEM, SEE ELECTRICAL
DRAWINGS FOR MORE DETAIL.  GC TO PROVIDE MOUNTING POST FOR EAS SECURITY
PEDESTAL.

415. CART CORRAL.  PAINT WALL BEHIND CART CORRAL ACCENT RED, CONFIRM EXTENTS
WITH BURLINGTON PM.

416. SENSOR.
417. NOT USED.
418. NOT USED.
419. BULKHEADS AND DOOR OPENINGS ON SALES FLOOR.  ALIGN JOINTS WITH EDGE OF

FRAME OR FINISHED OPENING. PAINT JOINTS WHITE.
420. B.A.S. EQUIPMENT MOUNTED ON 4'X8'X3/4" F.T. PLYWOOD PANEL PER ELECTRICAL

DRAWINGS.
421. 48" WIDE x 36" HIGH BULLETIN BOARDS.
422. CART CORRAL RAILING SYSTEM. SEE SHEET A5.1 FOR MORE INFORMATION.
423. NOT USED.
424. BURLINGTON SIGN PROVIDED AND INSTALLED BY OTHERS.
425. EMPLOYEE TIME CLOCK.
426. NOT USED.
427. NOT USED.
428. NOT USED.
429. EMPLOYEE LOCKERS. SEE ACCESSIBILITY DETAILS ON A0.3 FOR MORE DETAIL.
430. STANLEY DURA GLIDE 3000 SERIES AUTOMATIC SLIDING DOORS. COLOR TO BE

CLEAR ANODIZED. SEE DOOR SCHEDULE ON SHEET A4.0 FOR MORE DETAIL.
431. SALES FLOOR PERIMETER FIXTURES WALLS TO COORDINATE WITH DETAILS ON

SHEET A1.5.
432. LEVEL 5 WALL FINISH REQUIRED THROUGHOUT ENTIRE TENANT SPACE. SEE FINISH

SCHEDULE ON SHEET A4.0 FOR LEVEL DEFINITIONS.
433. INSTALL TRIM (TRM-1) ON TOP OF ALL FABRIC BACKED VINYL WALL COVERINGS.
434. ACCENT WALL TO BE PAINTED P-3 TO 14'-0" A.F.F. @ SALES AREA AND @ FITTING

ROOM SALES WALL. PAINT TO UNDERSIDE OF CEILING IN BREAKROOM, E-LEARNING.
SEE FINISH SCHEDULE ON SHEET A4.0 FOR MORE DETAIL.

435. NOT USED.
436. INSTALL CORNER GUARDS (CG-2) ON ALL GYPSUM BOARD OUTSIDE CORNERS IN

STOCK / RECEIVING AREAS.
437. INSTALL CORNER TRIM (CG-1) AT OUTSIDE CORNERS OF FITTING ROOM CORRIDOR.
438. NOT USED.
439. NOT USED.
440. NOT USED.
441. NOT USED.
442. NOT USED.
443. LOCATION OF SATELLITE CABLE AND DATA OUTLETS AND QUAD RECEPTACLE. SEE

ELECTRICAL SHEETS FOR MORE INFORMATION.
444. ALUMINUM TUBE HANGING BARS, 1-1/2" DIAMETER.
445. 10" HEADER TO BE PAINTED P-1
446. MOUNT ACCESSIBLE BENCH TO WALL PER ACCESSIBILITY REQUIREMENTS. SEE

SHEET A0.3 FOR MORE DETAIL.
447. G.C. TO FURNISH AND INSTALL 1'-6" X 7'-4" MIRROR 1/4" THICK APPLIED WITH MASTIC

TO WALL. ADD J CHANNEL & CAULK AROUND ALL SIDES
448. ONE INCH SQUARE TUBE CLOTHES HANGING BAR.
449. BURLINGTON TO FURNISH AND G.C. TO INSTALL CLOTHING HOOK MOUNTED @ 5'-6"

A.F.F. IN STANDARD FITTING ROOM, MOUNTED AT 5'-10 1/2" ON STANDARD FITTING
ROOM DOOR INTERIOR, OR MOUNTED @ 4'-0" A.F.F. IN ACCESSIBLE FITTING ROOM.

450. PROVIDED WOOD BLOCKING BEHIND MIRROR IN FITTING ROOM.
451. 6" X 1" POPLAR CHAIRRAIL MOUNTED @ 5'-6" A.F.F. IN STANDARD FITTING ROOM OR

MOUNTED @ 4'-6" A.F.F. IN ACCESSIBLE FITTING ROOM. EDGE OF CHAIRRAIL TO BE

452. OFFICE / BREAK / FITTING ROOM FURNITURE FURNISHED BY BURLINGTON.
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GC TO PROVIDE INTERIOR SIGNAGE
PER LOCAL CODE REQUIREMENTS.

GC TO CONFIRM FINAL SIGNAGE
REQUIREMENTS AND VERIFY FINAL

ORDER WITH BURLINGTON PM.

1. DO NOT SCALE DRAWING
2. DIMENSIONS ARE FROM FACE OF FINISHED WALL TO FACE OF FINISHED WALL

UNLESS NOTED OTHERWISE. (U.N.O.)
3. REFER SHEET A1.3 FOR PARTITION TYPES
4. REFER SHEET A4.0 FOR ROOM SCHEDULE, FINISH SCHEDULE, DOOR SCHEDULE,

AND DOOR TYPES.
5. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

M.E.P. DRAWINGS WITH THE ARCHITECTURAL DRAWING PRIOR TO THE ORDERING /
INSTALLATION OF MECHANICAL, ELECTRICAL AND PLUMBING WORK. ANY
DISCREPANCIES BETWEEN THE ARCHITECTURAL AND M.E.P. DRAWINGS SHALL BE
BROUGHT TO THE ARCHITECTS' ATTENTION FOR IMMEDIATE CLARIFICATION.

6. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND LOCAL
CODES AND ORDINANCES AT THE LOCATION OF THE PROJECT.

7. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION
OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION.

8. CONTRACTOR TO VERIFY ALL PLYWOOD REQUIRED FOR ELECTRICAL EQUIPMENT
WITH ELECTRICAL SHEETS. INSTALL PLYWOOD AS DIRECTED ON ELECTRICAL
SHEETS.

9. DIMENSIONS AND CONDITIONS SHALL BE VERIFIED IN THE FIELD BY THE GENERAL
CONTRACTOR (G.C.) PRIOR TO CONSTRUCTION OR ORDER OF MATERIALS. ANY
REVISIONS, CHANGES, DEVIATIONS OR INCONSISTENCIES BETWEEN THE AS-BUILT
CONDITIONS AND THESE DRAWINGS SHALL IMMEDIATELY BE REPORTED TO THE
OWNER BEFORE CONSTRUCTION.

10. INSTALL CORNER GUARDS ON ALL GYPSUM BOARD CORNERS THROUGHOUT
ENTIRE BURLINGTON SPACE.  CG-1 TO BE INSTALL IN SALES, OFFICE & RESTROOM
CORRIDOR AREAS. CG-2 TO BE INSTALL IN STOCK AREAS.

11. SEE SHEET A1.3 FOR MORE DETAIL ON DOOR TAG CALLOUTS.
12. SEE SHEET A0.3 FOR ALL ACCESSIBLE DETAILS.
13. CONFIRM LOCATIONS OF EQUIPMENT AND PLYWOOD IN EQUIPMENT ROOM

WITH BURLINGTON PROJECT MANAGER PRIOR TO INSTALLATION.

450. INSTALL CORNER GUARDS (CG-1) ON ALL GYPSUM BOARD OUTSIDE CORNERS IN
SALES & OFFICE AREAS.

451. DRYWALL LEVEL FINISH REQUIRED FOR TENANT SPACE. SEE THIS SHEET FOR
WALL FINISH HEIGHTS & FINISH SCHEDULE ON SHEET A4.0 FOR LEVEL DEFINITIONS.

452. PERIMETER LIGHT FIXTURES.
453. ACCENT WALL TO BE PAINTED P-3 TO 14'-0" A.F.F. LEVEL 5 WALL FINISH REQUIRED

AT ALL P-3 AREAS.
454. PROVIDE GYPSUM BOARD CONTROL JOINTS AT BOTH EDGES ABOVE ALL

BULKHEADS AND DOOR OPENINGS ON SALES FLOOR. ALIGN JOINTS WITH EDGE OF
FRAME OR FINISHED OPENING. JOINT TO BE PAINTED TO MATCH WHITE.

455. SALES FLOOR PERIMETER FIXTURES WALLS TO COORDINATE WITH DETAILS ON
SHEET A1.5.

456. INSTALL CORNER TRIM (CG-4) ON ALL FABRIC BACKED VINYL OUTSIDE CORNERS
AND FITTING ROOM BULKHEAD.

457. INSTALL CORNER TRIM (CG-5) AT OUTSIDE CORNER OF FITTING ROOM AND
RESTROOM CORRIDOR ENTRANCE WALL.



GLAZING SCHEDULE

STOREFRONT & GLAZING NOTES:
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DRAWINGS.
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SCHEDULES

A4.0

1-3/4"

EXTRUDED ALUMINUM FRAME

5
8" INSULATED GLASS

TYPES

SEE PARTITION

1/2"

2"

(4) ANCHORS PER JAMB

1/2"
HOLLOW METAL DOOR
FRAME (SEE DOOR
SCHEDULE)

SEE PARTITION TYPES
ON FLOOR PLAN. 1/2" 1/2"

TYPES

SEE PARTITION5/
8"

2"

SEE PARTITION TYPES ON
FLOOR PLAN.

HOLLOW METAL DOOR
FRAME (SEE DOOR
SCHEDULE).

(4) ANCHORS PER JAMB.
SEALANT

GROUT SOLID

EXTERIOR WALL

(4) ANCHORS PER JAMB

CONTRACTOR TO INSTALL 3/4"
CONDUIT TO ELECTRICAL LATCH
OR HINGE FOR ALARMED EXIT
DEVICE NOT THE FC3 LOOP
SUPPLIED WITH EXIT DEVICE

STEEL "C" CHANNEL EXTERIOR WALL 

WELD OR USE ONE WAY SCREWS TO INSTALL
3/16" x 2" x FULL LENGTH SECURITY ASTRAGAL

SEALANT

SEALANT

ENTRANCE DOORS1 HOLLOW METAL
ELIASON FRAME2 HOLLOW METAL FRAME3 EXTERIOR HM FRAME4

OVERHEAD &
COMPACTOR FRAME5 SECURITY ASTRAGAL6

HEADER AND JAMB DETAILS

2X WOOD
BLOCKING
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SANITARY TRIM

3/4" x 5"
WOOD JAMB

5/8" x 1- 1/4"
SANITARY STOP

FITTING ROOM
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SEE SCHED.SEE SCHED. SEE SCHED.
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1/4" MDF PANEL
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ROOM SCHEDULE

REMARKS

100

101

105

NO.

106

107

SPACE WALL BASE FLOOR MATERIAL
CEILING

FINISH HEIGHT

103

102

GENERAL ROOM NOTES:
1. NAMEPLATES TO BE SIZED & LOCATED PER LOCAL CODES & ADA REQUIREMENTS

SALES

VESTIBULE

CHECKOUT

CUSTOMER SERVICE

CART CORRAL

VB-1, MB-1

VB-1

Z-1

9'-0" A.F.F.

9'-0" A.F.F.

DW-1

DW-1

CT-1/CT-2/P-6/ST-1/ST-2 ST-1 PT-2

SEE A1.6

P-5

P-5

VB-1

P-3 TO EXTEND FROM FLOOR TO 14'-0" A.F.F. BEHIND CHECKOUT(#102). REFER TO
ELEVATION, SHEET A3.0. (CONFIRM EXTENT W/ BURLINGTON PM).  P-1 TO EXTEND
FROM 14'-0" A.F.F. TO UNDERSIDE OF DECK. VYL-2 TO EXTEND FROM FLOOR TO
3'-8" A.F.F. BEHIND CHECKOUT, SEE SHEET A3.0

ST-1

OPEN OPENP-5

OPEN OPENP-5

OPEN OPENP-5 G.C. TO FURNISH AND INSTALL CART CORRAL. PAINT WALL BEHIND CART
CORRAL P-3, GC TO CONFIRM EXTENTS WITH BURLINGTON PM.

PCT-1

P-1, P-3, VYL-2
(SEE REMARKS) VB-1 OPEN OPENP-5PCT-1

P-1 / P-3
(SEE REMARKS) PCT-1

SEE SHEET A5.1 FOR WALL AND CEILING FINISHES.VB-1

102A IDF CLOSET P-2 VB-1 13'-0" A.F.F.ACT-1 / SCG-1 ACT-1 / SCG-1PCT-1

101A

104

P-1, P-3, VYL-2
(SEE REMARKS)

108 CASH P-2 VB-1 9'-0" A.F.F.DW-1 P-5LVT-1

109 E-LEARN / COUNT P-2, P-3 VB-1 9'-0" A.F.F.ACT-1 / SCG-1 ACT-1 / SCG-1LVT-1 ACCENT WALL TO BE PAINTED P-3, SEE A3.0 FOR WALL SELECTION

110A CORRIDOR INSTALL CT-2 TILE ON WALL BEHIND DRINKING FOUNTAINS PER A2.1.
INSTALL VYL-2 ON ALL OTHER WALLS TO BOTTOM OF CEILING.10'-0" A.F.F.ACT-1 / SCG-1 ACT-1 / SCG-1CT-2, VYL-2 PCT-1

JANITOR P-2, PLYWD, FRP-1 VB-1 EP-1 INSTALL FRP-1 OVER PLYWOOD

BREAKROOM VYL-1 / P-2 / P-3 / CT-1 /
PCR -1

VB-1 9'-0" A.F.F.ACT-1 / SCG-1 ACT-1 / SCG-1 ACCENT WALL TO BE PAINTED P-3.  VINYL WALL TO CEILING.
SEE A3.0 FOR WALL SELECTION

LVT-1

MANAGER'S OFFICE P-2 VB-1 9'-0" A.F.F.ACT-1 / SCG-1 ACT-1 / SCG-1LVT-1 INSTALL SOUND INSULATION ABOVE FINISHED LAY-IN CEILING TILE.111

STOCK P-2, PLYWD OPEN OPENFS-1 P-5114

RECEIVING P-2, PLYWD - OPEN OPENFS-1 P-5115

OPEN OPENP-2, PLYWD VB-1 FS-1 P-5

EQUIPMENT CONFIRM W/ BURLINGTON PROJECT MANAGER PLACEMENT OF
EQUIPMENT PRIOR TO INSTALLATION OF PLYWOOD

P-2, PLYWD VB-1 FS-1 10'-0" A.F.F.ACT-1 / SCG-1 ACT-1 / SCG-1

117

119

DRYWALL
FINISH
LEVEL
1,4,5

LEVEL
5

LEVEL
5

LEVEL
5

LEVEL
2

LEVEL
5

LEVEL
5

LEVEL
5

LEVEL
2

LEVEL
5

LEVEL
5

LEVEL
5

LEVEL
5

LEVEL
5

LEVEL
5

LEVEL
2

LEVEL
2

LEVEL
2

LEVEL
2

CT-1/CT-2/P-6/ST-1/ST-2

ACT-1 / SCG-1 12'-0" A.F.F.ACT-1 / SCG-1

TWP-1, P-1 DW-1 P-1

MEN'S RESTROOM

WOMEN'S RESTROOM

PITCH / SLOPE FLOOR TOWARD FLOOR DRAINS.

PITCH / SLOPE FLOOR TOWARD FLOOR DRAINS.

113-A /
113-H

FITTING ROOM MB-1VLY-2 / VYL-3 / P-5 9'-0"DW-1 P-5LVT-1LEVEL
5

/ST-3

/ST-3

110C CORRIDOR MB-1 10'-0" A.F.F.ACT-1 / SCG-1 ACT-1 / SCG-1VYL-2 PCT-1LEVEL
5

P-1/ P-3/ TWP PCT-1, LVT-1, LVT-2

MB-1/ ST1

ELECTRICAL

-- -- -- ---- ---- --- - --

-- -- -- ---- ---- --- - --

-- -- -- ---- ---- --- - --

-- -- -- ---- ---- --- - --

CORTEGA #769 (NON DIRECTIONAL FISSURED 2'x4' x 5/8"
ACOUSTIC TILE)

P-1

P-2

ACT-1 CEILING TILE

PAINT

PAINT BENJAMIN MOORE / PPG

ARMSTRONG

C
EI

LI
N

G

OC-26 SILVER SATIN
OFF-WHITE COLOR COLLECTION

SW 7015 REPOSE GRAY /

PL-1

P-3

SHERWIN WILLIAMS / PPG BREAKROOM, OFFICES, CORRIDORS, FITTING ROOMS, STOCK, RECEIVING, IDF CLOSET.

WHITE

STANDARD 15/16" GRIDARMSTRONGSCG-1 CEILING GRID

DW-1 DRYWALL SEE PLANS / SPECS

CG-1

SALES AREA - EGGSHELL FINISH ON WALLS AND SEMI-GLOSS FINISH ON DOORS & FRAMES.

BURLINGTON REDPAINT
CHECK-OUT / CUSTOMER SERVICE AREA (TO 14'-0" A.F.F.), BREAK ROOM (1 WALL) E-LEARNING (1 WALL), WALL
BEHIND CART CORRAL (TO 14'-0" A.F.F.).  SEE ENLARGED PLANS FOR LOCATIONS. NOTE: TO BE ULTRA DEEP
OPTION.

PLASTIC LAMINATE PANOLAM OFFICE COUNTERS, SHELVING, AND BRACKETS

TBD

SW836 WINTER WHITEPIONITE

STAINLESS STEELCG-2 STAINLESS STEEL CO SERIES, 90 DEGREE SURFACE MOUNT, 96" HIGH

SEE ROOM SCHEDULE

VB-1 VINYL COVE BASE JOHNSONITE 4" VINYL WALL BASE 20 - CHARCOAL

P-5 PAINT OPEN DECK, STRUCTURE, SPRINKLER LINES, DUCTWORK & CONDUIT IN EXPOSED CEILING AREAS. GYPSUM  BOARD
CEILINGS IN VESTIBULE, TOILET ROOMS, CASH OFFICE, & SOFFITS.SW COLOR COLLECTIONS (MATTE FINISH)

CORNER GUARDS ON ALL OUTSIDE CORNERS IN STOCK ROOM & RECEIVING. INSTALL TO FINISHED FLOOR.

P-4 PAINT

SW 7005 PURE WHITE  /

SW COLOR COLLECTIONS  (GLOSS FINISH)

SW COLOR COLLECTIONS (EGGSHELL FINISH)

W
A

LL
S

B
AS

E
IN

TE
R

IO
R

 P
A

IN
T

P
. L

AM
.

D
R

Y
W

A
LL

PROVIDE SEISMIC RESTRAINTS IN SEISMIC ZONES OR AS REQUIRED BY CODE

P-6 PAINT SW COLOR COLLECTIONS (EGGSHELL FINISH) RESTROOM CEILING ABOVE CERAMIC TILE

CT-2

SHERWIN WILLIAMS / PPG

SHERWIN WILLIAMS / PPG

SHERWIN WILLIAMS / PPG

PL-5 PLASTIC LAMINATE FORMICA HPL WOODBRUSH

EMERALD INTERIOR LATEX K35 SERIES (FLAT FINISH) SEE
MANUF. SPECS FOR ADDITIONAL INFO. (1) GAL. FORMULA IS:
W1: - / 24 / 1 / 1, R2: - / 13 / 1 / -, R3: 4 / 44 / 1 / -, R4: 6 / 45 / - / 1.

WHITE ASH 8841-WR BREAKROOM MILLWORK

ST-1 SCHLUTER DILEX-AHKA 100 AE ANODIZED ALUMINUM WALL BASE BEHIND DRINKING FOUNTAINS, TOILET ROOMSSATIN ANODIZED
ALUMINUM

ALUMINUM  WALL
BASE

WHITE

PT-2

Z-1 VESTIBULE FLOORING

LVT-2

PCT-1
PORCELAIN TILE CRYSTAL BEACH

MAIN AISLES IN SALES AREA & CHECK-OUT AREA

FS-1 FLOOR SEALER DECK GRAY7259 ARMORSEAL DECK GRAY

MOHAWK TILE

LUXURY VINYL TILE TAJ

TR-1 TRANSITION STRIP

BORDER FOR ALL SALES FLOOR PADS.  SEE PREFERRED VENDORS LIST ON SHEET A0.2.

TEJ TILE EXPANSION JT. SCHLUTER DILEX-BT ALUM SATIN NICKEL CERAMIC / PORCELAIN TILE EXPANSION JOINT OVER SUBSTRATE EXPANSION JOINT   (WHERE REQ'D)

FL
O

O
R

S

KEY MATERIAL MFR. PRODUCT COLOR REMARKS

MATERIAL AND FINISH SCHEDULE

LVT-1 LUXURY VINYL TILE TAJ

CERAMIC TILE MOHAWK
TOILET ROOM FLOORS. ONE-THIRD OFFSET RUNNING BOND PATTERN.

RECEIVING, STOCK, LAYAWAY, ELECTRIC, RISER, EQUIPMENT. REMOVE ANY OBSTRUCTIONS, INFILL CRACKS AND
PREP FOR NEW FINISH.

MAPEIGROUT (1/8" LINES)

GROUT (1/8" LINES)

ULTRACOLOR PLUS GROUT 02 - PEWTER

12x24 TIMBRELL PARK STYLE MONTAGE GREY

MAPEI ULTRACOLOR PLUS GROUT GRAY #9

12x12 TILE

TR-2 TRANSITION STRIP SCHLUTER

CT-1
CERAMIC TILE

MAPEIGROUT (1/8" LINES) ULTRACOLOR PLUS GROUT 38 - AVALANCHE

ARCTIC WHITE

CERAMIC TILE MOHAWK

MAPEIGROUT (1/8" LINES) ULTRACOLOR PLUS GROUT 19 - PEARL GREY

DUSK GREY

INTERIOR SIDE OF TOILET ROOM DOORS & FRAMES.
SW 7016 MINDFUL GRAY /

IMPORTANT NOTE:   ALL RECEPTACLES, SWITCH & OUTLET COVERS, SWITCHES, OCCUPANCY SENSORS, PLUGMOLD POWER STRIPS & RELATED DEVICES TO BE "WHITE" UNLESS NOTED OTHERWISE
THROUGHOUT TENANT SPACE EXCEPT FOR STOCK / RECEIVING AREA.  STOCK / RECEIVING AREA TO BE GALVANIZED.

TR-3 TRANSITION STRIP SCHLUTER ALUM SATIN NICKEL

RENO-U AEU 100 TRANSITION FROM  PCT-1 TO LVT-1 AT DOOR

RENO-RAMP AERP 100B65
TRANSITION FROM PCT-1/ CT-4 TO CONCRETE (PLEASE VERIFY EXISTING CONDITIONS FOR REQUIRED TRANSITION
HEIGHT)

ST-2 SCHLUTER RONDEC ANODIZED ALUMINUM CORNER PIECE AT WING WALL CORNERS IN TOILET ROOMS
SATIN ANODIZED
ALUMINUM

ALUMINUM
CORNER PIECE

4 1/4" X 12 3/4" WAVE TILE 0790 (GLOSSY FINISH)

SCHLUTER ALUM SATIN NICKEL TRANSITION FROM PCT-1 TO LVTJOLLY A100AT

TR-8 TRANSITION STRIP

S
.S

.

SS-1 SOLID SURFACE WILSON ART BREAKROOM COUNTERTOPMORNING ICE 9204CE

ALUM SATIN ANODIZED

URBAN TAUPEBCF-811A 4"X36" PHOENIX PREMIUM LVT

URBAN GRAY

Z-2 ENTRY FLOORING

CONSTRUCTION SPECIALTIES HELIX Z1 RUBBER / VINYL GRID BLACK PROVIDE #CSMFALTHM 1/2" DOOR THRESHOLD FRAME AT THRESHOLDS.

ENTERPRISE TILE - 19 11/16" X 19 11/16" ANTHRACITE ADHESIVE: MATS INC. RELEASE BOND TILE ADHESIVE. PROVIDE #CSMFALTHM 1/2" DOOR THRESHOLD FRAME AT
THRESHOLDS.

SCHLUTER RENO-T T9/14AE TRANSITION FROM  CT-4 TO PCT-1

MOHAWK

EP-1
EPOXY FLOOR
SEALER

DECK GRAY7259 ARMORSEAL DECK GRAYSHERWIN WILLIAMS JANITOR ROOM. REMOVE ANY OBSTRUCTIONS, INFILL CRACKS AND PREP FOR NEW FINISH.

SHERWIN WILLIAMS / PPG

PCT-2
PORCELAIN TILE

GROUT (3/16" LINES)

MOHAWK

MAPEI ULTRACOLOR PLUS GROUT

 36"X6" LAVIANA WOOD TILE
VESTIBULE WALL. SEE SHEETS A5.0-A6.1 FOR MORE INFORMATION.

STAINLESS STEEL
#4 SATINSTAINLESS STEEL

CORNER GUARDS ON ALL OUTSIDE CORNERS IN SALES AREAS, OFFICES, BREAK ROOM & COLUMNS (USE 96"
CORNER GUARD AT ENTRANCE OF FITTING ROOMS)48" H X 2" X 2" 16 GAUGE, 90 DEGREE CORNER GUARD

#14 BISCUIT

SANDLEWOOD

MB-1 LAIRD PLASTICS FITTING ROOMS, CORRIDORS, COLUMN BASES (PLYWOOD BACKING AT ALL LOCATIONS)MARINE BOARD BASE

CONSTRUCTION SPECIALTIES

DRYWALL FINISH LEVELS
LEVEL 1: TAPE EMBEDDED IN MUD.
LEVEL 2: THIN COAT OF MUD ON TAPE, COVER SCREWS.
LEVEL 3: COAT OF MUD ON TAP AGAIN, COVER SCREWS AGAIN.
LEVEL 4: COVER SCREWS AGAIN, SAND, PRIME.
LEVEL 5 REQUIRES ALL THE OPERATIONS IN LEVEL 4. ADDITIONALLY, A THIN SKIM COAT OF JOINT COMPOUND, OR MATERIAL MANUFACTURED ESPECIALLY FOR THIS PURPOSE, IS APPLIED TO THE ENTIRE SURFACE.  THE SURFACE IS SMOOTH

AND FREE FROM TOOL MARKS AND RIDGES. THE PREPARED SURFACE SHALL BE COATED WITH A PRIMER PRIOR TO THE APPLICATION OF FINAL FINISHES. THE LEVEL 5 FINISH IS REQUIRED TO ACHIEVE THE HIGHEST DEGREE OF
QUALITY BY PROVIDING A UNIFORM SURFACE AND MINIMIZING THE POSSIBILITY OF JOINT PHOTOGRAPHING AND/OR FASTENERS "BURNING THROUGH" THE FINAL DECORATION.

MATS INC.

CONSTRUCTION SPECIALTIES

CG-3 ACROVYN IMPACT SPECIALTIES ACROVYN 4000 SURFACE MOUNTED CORNER GUARD, SSM-20N 265 - FOG STOCK ROOM ENTRY CORRIDOR, OUTSIDE CORNERS.

WILSON ART SOLID SURFACE

P-7 PAINT PRO INDUSTRIAL PRE-CATALYZED WATER BASED EPOXY SALES AREA COLUMNS ONLY - PRO INDUSTRIAL PRE-CATALYZED WATER BASED EPOXY - EGGSHELL FINISHSHERWIN WILLIAMS  / PPG

SEE ELEVATIONS ON A2.1 FOR MORE INFORMATION.

SEE ELEVATIONS FOR MORE INFORMATION.

SOUTH SIDE STYLE - SIZES: 6"X12"

VYL-1 MDC 54" WIDTH FABRIC-BACKED VINYL COVERING
PRODUCT # W2MT04/4791  ALPHA7200

SMOLDERING SILVER
PATTERN # W2MT04

BREAK ROOM FOCAL WALL.VINYL

VYL-2 MDC ENCORE, CALVIN - ECA3404  ALPHA 7100 TULLE TOILET ROOM AND BREAK ROOM CORRIDORS, FITTING ROOM WALLS, BEHIND CHECKOUT AREA IN SALES.FABRIC BACKED
VINYL

VYL-3

265 - FOG

FRP-1 FIBERGLASS PANEL
W/ SURFASEAL

TWP-1 THERMOPLASTIC STOCK ENTRANCE.  SEE DETAIL 1 ON SHEET A4.1 FOR MORE INFORMATION.

85 WHITE IN JANITOR ROOM

ACROVYN, TEXTURE: SUEDE

CRANE COMPOSITES

CONSTRUCTION SPECIALTIES

CG-4 STAINLESS STEEL CONSTRUCTION SPECIALTIES 120" H X 2" X 2" 16 GAUGE, 90 DEGREE CORNER GUARD STAINLESS STEEL
#4 SATIN THE FITTING ROOM ENTRY CORRIDOR, OUTSIDE CORNERS.

- -- -- --- --- ---

ALUMINUMTRM-1 ALUMINUM APPLIED DIRECTLY TO GYP. BD. WALLS.GORDON INTERIOR
SPECIALTIES: 947-CM-25 TRIM TO BE INSTALLED AT TOP OF VYL-1 AND AT SIDE OF VYL-1 IN BREAKROOM

SHERWIN WILLIAMS

CT-3 GREY DUSK WAVECERAMIC TILE 4 1/4" H X 12 3/4" 412W WT #P17560MOHAWK SEE ELEVATIONS ON A2.1 FOR MORE INFORMATION.

PPG 1006-3 EARLY EVENING

PPG-14-03 SEAGULL

PPG 0998-2 HIKERS PARADISE

SW 7016 MINDFUL GRAY /
PPG 0998-2 HIKERS PARADISE

OC-26 SILVER SATIN
PPG-14-03 SEAGULL

PPG-1025-1 COMMERCIAL WHITE

STAINLESS STEEL CONSTRUCTION SPECIALTIES 120" H X 2" X 2" 16 GAUGE, 90 DEGREE CORNER GUARD STAINLESS STEEL
#4 SATIN THE FITTING ROOM ENTRY CORRIDOR, OUTSIDE CORNERS.

DOOR SCHEDULE

DOOR
NO.

SIZE DESCRIPTION / LOCATION
FRAME

MATERIAL
FINISH

HARDWARE
GROUP

HEAD/JAMB
DETAIL

REMARKS

GENERAL DOOR NOTES:
1. EGRESS DOORS WITH LOCKS SHALL ALSO INCLUDE A READILY VISIBLE SIGN STATING "THIS DOOR TO REMAIN UNLOCKED WHEN BUILDING IS OCCUPIED."  SIGN SHALL BE IN ONE INCH LETTERS ON

CONTRASTING  BACKGROUND.
2. ALL EXTERIOR DOORS TO HAVE HINGES WITH NON-REMOVABLE PINS.
3. EXIT DOORS THAT ARE NOT ACCESSIBLE TO PERSONS WITH DISABILITIES TO BE PROVIDED WITH A SIGN STATING 'NOT ACCESSIBLE TO PERSONS WITH DISABILITIES'.
4. MAXIMUM EFFORT TO OPERATE DOORS SHALL NOT EXCEED 5 POUNDS FOR BOTH INTERIOR AND EXTERIOR DOORS.
5. ALL DOORS LEADING FROM SALES FLOOR TO STOCK ROOM ARE TO HAVE 18" HIGH STAINLESS STEEL KICKPLATE BOTH SIDES.
6. ALL EXIT DOORS, OTHER THAN MAIN ENTRANCE DOORS, SHALL BE OPERABLE FROM THE INSIDE WITHOUT THE USE OF A KEY OR ANY SPECIAL KNOWLEDGE OR EFFORT.
7. BOTTOM 10" OF ALL DOORS, EXCEPT AUTOMATIC & SLIDING, SHALL HAVE A SMOOTH, UNINTERRUPTED SURFACE.
8. PROVIDE COLORED TEMPORARY CORES DURING CONSTRUCTION.

DOOR
TYPE

IDF CLOSET

SALES AREA EGRESS EXIT

AUTOMATIC SALES ENTRY

AUTOMATIC SALES ENTRY

JANITOR

C 3'-6" x 7'-0" x 1 3/4" BREAKROOM HOLLOW METAL 11 3P-1

3'-0" x 7'-0" x 1 3/4"C CASH HOLLOW METAL 4 3P-1

3'-0" x 7'-0" x 1 3/4"C E-LEARN / COUNT HOLLOW METAL 4 3P-1

D 3'-9" x 3'-9" COMPACTOR 9 5 1/4" PLATE STEEL, PAINTED.  PROVIDE AND INSTALL PAD LOCK W/
INTERCHANGEABLE CORE AND DOOR HANDLE WITH HEAVY DUTY HASP

STEEL P-1

(2) 3'-0" x 8'-0" x  3/4"B STOCK STEEL 2 2SEE SPECS

HOLLOW METAL P-1

STANLEY DURA-GLIDE 3000 SERIES AUTOMATIC SLIDING DOORS W/ OPERATOR
& MOTION SENSOR CONTROL DEVICE.

A STANLEY DG 3000 10'-0" X 12'-0"
W/ TRANSOM WINDOW

ALUMINUM CLEAR ANODIZED 1 1

STANLEY DURA-GLIDE 3000 SERIES AUTOMATIC SLIDING DOORS W/ OPERATOR
& MOTION SENSOR CONTROL DEVICE.A STANLEY DG 3000 10'-0" X 12'-0"

W/ TRANSOM WINDOW
ALUMINUM CLEAR ANODIZED 1 1

3C 3'-0" x 7'-0" x 1 3/4" HOLLOW METAL 3P-1 DOOR TO BE UNDERCUT @ 0'-1'' COORDINATE WITH MECHANICAL DRAWINGS

EXTERIOR / HALLWAY SIDE: P-1
INTERIOR / TOILET ROOM SIDE: P-4C 3'-0" x 7'-0" x 1 3/4" HOLLOW METAL 10 3P-1 / P-4

EXTERIOR / HALLWAY SIDE: P-1
INTERIOR / TOILET ROOM SIDE: P-4C 3'-0" x 7'-0" x 1 3/4" HOLLOW METAL 10 3P-1 / P-4

C 3'-6" x 7'-0" x 1 3/4" HOLLOW METAL 3 3P-1 DOOR TO BE UNDERCUT @ 0'-1'' COORDINATE WITH MECHANICAL DRAWINGS

C 3'-0" x 7'-0" x 1 3/4" EQUIPMENT ROOM HOLLOW METAL 3P-1 12 PROVIDE TRILOGY DL2700IC SERIES (US26D)

REPAIR AS NEEDED  AND PREPARE FOR PAINT FINISH.8'-0" x 8'-0" (EXIST.)- RECEIVING OVERHEAD STEEL (EXIST.) -

-- RECEIVING EXIT HOLLOW METAL -- --P-1

100-A

101-A

101-B

102A-A

104-A

105-A

106-A

107-A

108-A

109-A

110A-A

114-A

115-A

115-B

115-C

117-A

119-A

PROVIDE TRILOGY DL2700IC SERIES (US26D)

RESTROOM

RESTROOM

2'-8" x 6'-8" x 1 3/8"G FITTING ROOM WOOD 13 7P-2113-A / 113-F

3'-0" x 7'-0" x 1 3/4"C MANAGER'S OFFICE HOLLOW METAL 12 3P-1111-A

ACCESSIBLE FITTING ROOM WOOD 13 7P-2
VERIFY FITTING ROOM DOOR HARDWARE WITH BURLINGTON C.M., PROVIDE
SOLID CORE DOORS WITH 1" UNDERCUT. SEE A4.1 FOR DETAILS.3'-0" x 6'-8" x 1 3/8"G113-H

3'-0" x 7'-0" x 1 3/4" (EXIST.)

CORRIDOR ( EGRESS) HOLLOW METAL P-13'-0" x 7'-0" x 1 3/4"(EXIST.)

ELECTRICAL / RISER (NOT USED)

6'-0" x 7'-0" x 1 3/4" (EXIST.)

---- -- -- -- ---- -- --

---- -- -- -- ---- -- --

---- -- -- -- ---- -- --

---- -- -- -- ---- -- --

---- -- -- -- ---- -- --

PROVIDE TRILOGY DL2700IC SERIES (US26D)

PROVIDE TRILOGY DL2700IC SERIES (US26D)

GROUP # 1

AS REQUIRED

1/2" SURFACE MOUNTED LEAD UP ON
NON-VESTIBULE SIDE OF BOTH DOORS

5/8" INSULATED GLASS - SIDELITES
1" INSULATED GLASS - ACTIVE LEAF

PROVIDE 'ARROW' INTERCHANGEABLE CORE

NARROW - 2 1/8"STILES:

DEADLOCK:

GLAZING:

THRESHOLD:

SAFETY RAILS:

FINISH:

TOP & BOTTOM CONCEALEDPIVOTS:

BREAKAWAYHARDWARE:

EXT.GLAZING
STOP EXTRUSION:

WEATHER -
STRIPPING:

CLEAR ANODIZED

PER MFR. SPECS

NON-REMOVABLE, SECURITY-TYPE GLAZING
BEAD

GROUP # 2
P11-PLUS: POLYMER CELL CORE W/ 1/2" SOLID
ABS FRAME, 3/4" TOTAL DOOR THICKNESSDOOR BODY:

.125" THICK HIGH IMPACT THERMOPLASTIC
EXTERIORFINISH:

NONEBASEPLATE:

9" X 30" CLEAR ACRYLIC SET IN BLACK RUBBER
MOLDINGWINDOWS:

18" HIGH THERMOPLASTIC SPRING BUMPERS
BOTH SIDES (BLACK)SPRING BUMPERS:

JAMB GUARDS: 3" X 9" ZINC COATED FINISH

GRAYCOLOR:

ZINC COATED FINISHHINGES:

GROUP # 3

BUTTS:

LATCH SET:

CLOSER:

KICKPLATE:

FLOOR STOP:

1 - 1/2 PAIR STANLEY FBB191, 4 1/2" x 4 1/2" x
US26D

LCN MODEL 4040 XP ALUM. (MTD. ON INSIDE)

IVES 8400-12x34-32D

IVES  FS438 US26D

ARROW LEVERSET
MLX82 SB SIERRA US26D  IC  (STOREROOM)
w/ 'ARROW' INTERCHANGEABLE CORE

DOOR STOP: IVES  FS452 US26D KICK DOWN HOLDER
(JANITOR ROOM ONLY)

GROUP # 4

DS / 2000 (AL.S SILVER) BY "DOOR SCOPE" @
5'-0" A.F.F.

BUTTS:

LATCH SET:

PEEPHOLE:

1 - 1/2 PAIR STANLEY FBB191, 4 1/2" x 4 1/2" x
US26D

CLOSER:

KICKPLATE:

FLOOR STOP:

LCN MODEL 4040 XP ALUM. (MTD. ON INSIDE)

IVES  FS438 US26D

ARROW LEVERSET
MLX82 SB SIERRA US26D  IC  (STOREROOM)
w/ 'ARROW' INTERCHANGEABLE CORE

IVES 8400-12x34-32D

GROUP # 5B

PEEPHOLE:

LCN MODEL 4040 XP ALUM. (MOUNTED ON
INSIDE)

1 - 1/2 PAIR STANLEY FBB191, 4 1/2" x 4 1/2" x
US26D, NRP

BUTTS:

CLOSER:

KICKPLATE:

FLOOR STOP:

THRESHOLD:

NOTE: NO HARDWARE ON EXTERIOR SIDE

IVES  FS438 US26D

GASKETING: NGP 160V 36"x84"

IVES 8400-12x34-32D

NGP 424 x 36"

DOOR SWEEP: NGP 200NA x 36"

DS / 2000 (AL.S SILVER) BY "DOOR SCOPE" @
5'-0" A.F.F. (RECEIVING DOOR ONLY)

V40 x EB x CD x AL x RWE9936 DETEX CRASH
BAR WITH ALARM KIT, BATTERY OPERATED,
REMOVABLE CORE

EXIT DEVICE:

GROUP # 9
EXISTINGBUTTS:

PROVIDE "ARROW" PAD LOCK W/
INTERCHANGABLE CORE

LOCK:

GROUP #8
PROVIDE 'ARROW' PAD LOCK W/
INTERCHANGEABLE CORE AT ROOF HATCH

LOCK:

GROUP #12

BUTTS:

LATCH SET:

CLOSER:

KICKPLATE:

FLOOR STOP: IVES  FS438 US26D

1 - 1/2 PAIR STANLEY FBB191, 4 1/2" x 4 1/2" x
US26D
ARROW LEVERSET
MLX81 SB SIERRA US26D  IC  (OFFICE)
w/ 'ARROW' INTERCHANGEABLE CORE

LCN MODEL 4040 XP ALUM. (MTD. ON INSIDE)

IVES 8400-12x34-32D

GROUP #10

BUTTS:

FLOOR STOP:

1 - 1/2 PAIR STANLEY FBB191, 4 1/2" x 4 1/2" x
US26D

IVES  FS438 US26D

PUSH PLATE: 34-3/4" WIDE STAINLESS STEEL PLATE TO 54"
A.F.F. .050" THICK,  US26D FINISH (CENTER ON
DOOR) BY IMPACT SPECIALTIES

PULL HANDLE: SANITGRASP TOUCH FREE DOOR PULL HANDLE.
BRUSHED STAINLESS STEEL FINISH

GROUP #11

BUTTS:

LATCH SET:

CLOSER:

KICKPLATE:

FLOOR STOP:

1 - 1/2 PAIR STANLEY FBB191, 4 1/2" x 4 1/2" x
US26D

LCN MODEL 4040 XP ALUM. (MTD. ON INSIDE)

ARROW LEVERSET
MLX87 SB SIERRA US26D  IC  (CLASSROOM)
w/ 'ARROW' INTERCHANGEABLE CORE

IVES  FS438 US26D

IVES 8400-12x34-32D

DOOR STOP:

DOOR HARDWARE GROUPS

GROUP #13

BUTTS:

HANDLE:

LOCK:

(2) 3-1/2" PAIR BUTT HINGES

(1) SCHLAGE B571 DOOR BOLT OCCUPANCY
INDICATOR. SATIN CHROME.

(1) ARROW LEVERSET MLX87 SB SIERRA
US26D IC (CLASSROOM) W/ 'ARROW ' 
INTERCHANGEABLE CORE. SATIN CHROME

NOTE:  DOORS TO BE FIELD PRIMED AND PAINTED, SEE DOOR
SCHEDULE FOR PAINT COLOR. ALIGN DOOR STOP WITH HANDLE.

DOOR STOP:

LOCK (1) SCHLAGE B574 DOOR BOLT OCCUPANCY
INDICATOR. STAIN CHROME.

NOTE:  PROVIDE TRILOGY DL2700 SERIES KEYPAD LOCK @
E-LEARNING DOOR.

NOT USED

NOT USED

NOTE:  SUBSTITUTE LATCH SET ABOVE FOR
TRILOGY DL2700IC SERIES (US26D) FOR DOOR
TO EQUIPMENT ROOM

NOTE:  SUBSTITUTE LATCH SET ABOVE FOR TRILOGY DL2700
SERIES (US26D) FOR CORRIDOR DOOR.

NOTE:  INSTALL PULL HANDLE THRU BOLT PRIOR TO INSTALLING
PUSH PLATE

PEEPHOLE:
DS / 2000 (AL.S SILVER) BY "DOOR SCOPE" @
5'-0" A.F.F.

NOTES:
1. ALL HARDWARE LISTED TO BE SUPPLIED BY LISTED MANUFACTURER OR EQUAL.
2. ALL HARDWARE TO COMPLY WITH ACCESSIBILITY REQUIREMENTS
3. PROVIDE HOUSINGS AS REQ'D FOR EXIT DEVICE ALARM UNITS TO RECEIVE "ARROW" INTERCHANGEABLE CORES
4.  ALL EXTERIOR DOORS TO HAVE RAIN DRIP BY HAGER, MODEL # 810SA RAIN DRIP, ON EXTERIOR SIDE INSTALLED PER
MANUF. SPECIFICATIONS.
5. ALL INTERCHANGEABLE CORES SHALL BE 7 PIN CORES. CONSTRUCTION CORES REQUIRED IN ALL LOCKS

7. ARROW PADLOCKS -- MFG SERIES 84 MODEL #8422

BACK TO BACK STEEL ANGLES

24 GA. GALVANIZED STEEL

20 GA. STEEL DOOR CURTAIN SLATS W/
FOAMED IN PLACE INSULATED SLATS

VINYL OR NEOPRENE EXCEPT WHERE
OTHER-WISE INDICATED

GROUP # 7

NOTE:  SEE SPECIFICATIONS FOR MORE INFO

PROVIDE 'ARROW' PAD LOCK  W/
INTERCHANGEABLE CORE

DOOR PANELS:

HOOD:

BOTTOM BAR:

LOCKING:

WEATHER
STRIPPING:

PT-2

PEEPHOLE: DS/2000 (AL.S SILEVER) BY "DOOR SCOPE" @5'-0" A.F.F.

- -

-- -- -- -- -- --

VERIFY FITTING ROOM DOOR HARDWARE WITH BURLINGTON C.M., PROVIDE
SOLID CORE DOORS WITH 1" UNDERCUT. SEE A4.1 FOR DETAILS.

-- -- -- ---- ---- --- - --

OPEN OPENP-2 VB-1 FS-1 P-5118 LEVEL
2

RISER SPACE

---- -- -- -- ---- --

-- ----

-- ----



PAPER TOWEL
DISPENSER

SOAP
DISPENSER

3'-1" 1'-3" 3'-0"

10'-2"

SEE 9/A4.1 FOR COUNTERTOP
DETAIL

4" KICK PLATE W/ VINYL BASE VB-1

WALL CABINETS:
DOOR SPECIES: LAMINATE
DOOR & CABINET FINISH: PL-5
DOOR STYLE: SLAB
OVERLAY SIZE: FULL

PULLS: LIBERTY BAUHAUS 6 14" FLAT
END BAR CABINET PULL

GC TO SUBMIT SHOP DRAWINGS TO
ARCHITECT PRIOR TO ORDERING /
FABRICATION.

32.5" HIGH BASE CABINETS:
DOOR SPECIES: LAMINATE
DOOR & CABINET FINISH: PL-5
DOOR STYLE: SLAB
OVERLAY SIZE: FULL
PULLS: LIBERTY BAUHAUS 6 14" FLAT

END BAR CABINET PULL
COUNTERTOP FINISH: SS-1

34
"

4"

GFI RECEPTACLE. SEE ELEC. DWGS.

W3648 BUTT

B3628 32.5" H
BD14 (32.5" H)

W4848 BUTT

4'
-0

"

6"

2'
-3

"

3/4" LAMINATED REMOVABLE
PANEL - SEE DETAIL 5/A0.3 FOR
REQUIRED CLEARANCES

MIN. 1" REVEAL

CT-1 BACKSPLASH - ALSO INSTALL
ON SIDE WALLS TO EDGE OF
COUNTER (3 WALLS TOTAL). ADD
ST-3 ON ANY EXPOSED EDGES OF
CT-1 TILE.

(3) ADJUSTABLE SHELVES

3'-0" 4'-0" 3'-0"

PROVIDE OUTLETS
FOR MICROWAVES

1'
-3

"

2'-5"

9'
-0

" 
CE

IL
IN

G

2'-8"

8 
1/

2"

W3648 BUTT

4 1/2" 4 1/2"

6'
-1

0 
1/

2"

10
 1

/2
"

5'
-4

 1
/2

"
4 

1/
2"2 

1/
2"

3'
-4

"

6'
-9

 1
/2

"

R.
O

.

2'-9 1/2"

R.O.

2'-8 1/2"

3'-1 1/2"

2'-8"

2'-8"

2'-7 3/4"

6'
-1

0 
1/

2"

10
 1

/2
"

5'
-4

 1
/2

"
4 

1/
2"2 

1/
2"

3'
-4

"

6'
-9

 1
/2

"

R.
O

.

3'-2 1/2"

R.O.

3'-0"

3'-5"

3'-0"

3'-0 1/16"

5/8"

S
EE

 W
AL

L
 T

YP
ES

2 1/4" 1/4" 3/
4"

2'-11 13/16"

ROUGH OPENING FRONT VIEW

ROUGH OPENING FRONT VIEW
ACCESSIBLE DOOR

STANDARD DOOR

2'-2 13/16"4 1/2" 4 1/2"

4 1/2" 4 1/2"

7

3

ROUGH OPENING FRONT VIEW

ACCESSIBLE DOOR PLAN

STANDARD DOOR PLAN

3

4

1

4

1

1

S
EE

 W
AL

L
 T

YP
ES

3/
4"5/8"

1'-10 3/4" 4 1/2"4 1/2"

2 1/4" 1/4"

1 2

5

1

7

3
ABOVE

1

4

5

2 1

3

8 8

6

SCALE:

DOOR FRAME DETAILS18
A4.1    N.T.S 0

FITTING ROOM

CODED NOTES:
1. 3/4" X 2 1/4" SANITARY TRIM
2. 3/4" X 5" JAMB
3. 1 3/8" THICK RAILS AND STILES. SEE ELEVATIONS THIS

SHEET FOR ADDITIONAL INFORMATION.
4. 3 1/2" BUTT HINGES
5. 5/8" X 1 1/4" SANITARY STOP
6. 2X4 FIRE RATED WOOD BLOCKING AS REQUIRED FOR

ROUGH OPENING.
7. 1/4" MDF PANEL SET INTO 1" DEEP MORTISE IN DOOR

STYLES AND RAILS.
8. STANLEY SIERRA GRADE 2 QCL240E626 PRIVACY LATCH

HANDLE

FITTING ROOM DOOR NOTES

6

4" KICK PLATE W/ VINYL
BASE VB-1

ADJUSTABLE
SHELF

STRETCHERS AT
3'-0" O.C.

MAXIMUM
WOOD NAILER

BACK PANEL

2'
-6

"
4"

4"

1'-3"

3"

SOLID SURFACE COUNTER TOP
AND 4" BACKSPLASH 1'-4 1/2"

SCALE:

FITTING ROOM MILLWORK SECTION11
A4.1    NOT TO SCALE 0

SEE 9/A4.1 FOR COUNTERTOP
DETAIL

4" KICK PLATE W/ VINYL BASE VB-1

GC TO SUBMIT SHOP DRAWINGS TO
ARCHITECT PRIOR TO ORDERING /
FABRICATION.

32.5" HIGH BASE CABINETS:
DOOR SPECIES: LAMINATE
DOOR & CABINET FINISH: PL-5
DOOR STYLE: SLAB
OVERLAY SIZE: FULL

PULLS: LIBERTY BAUHAUS 6 14" FLAT
END BAR CABINET PULL

COUNTERTOP FINISH: SS-1

SCALE:

FITTING ROOM MILLWORK ELEVATION10
A4.1    1/2" = 1'-0" 0

A4.1
11

1 
1/

2'
'

SOLID SURFACE
COUNTER TOP AND 4"
BACKSPLASH

1/2''

1/2" MDF OR PBI WEB
FRAME

SCALE:

KITCHEN COUNTER DETAIL9
A4.1 NOT TO SCALE 0

CT-1 BEYOND

CABINET ABOVE

1'
-6

''

2'-4''

2'-6''

VA
R

IE
S

PROVIDE BLOCKING
IN WALL OR ANCHOR
TO STUDS OR MASONRY

2'-8'' MAX.

3 1/2''

LE
FT

RI
G

H
T

NOTE: 1.  USE EQUAL AMOUNTS LEFT AND RIGHT 
BRACKETS.
2.  WHEN COUNTER DOES NOT TERMINATE AT 
WALL, PROVIDE END BRACKET TO FLOOR

3/4" PLAS. LAM.
SUPPORT BRACKET
(COLOR TO MATCH

COUNTER TOP)

A4.1
7

1'-6''

WHEN COUNTER IS 10'
LONG OR MORE,

PROVIDE CENTER
BRACKET TO FLOOR

VA
R

IE
S

2'-8'' MAX.

LE
FT

WHEN COUNTER IS 10' LONG
OR MORE, PROVIDE CENTER
BRACKET TO FLOOR

CAULK REAR EDGE
OF COUNTER AT
WALL

GLUE BRACKET AT ALL CONNECTION
POINTS & UTILIZE HEAVY DUTY SCREWS

ZINC CONTROL
JOINT BOTH SIDES,
STAPLE APPLIED
WITH JOINT
COMPOUND FINISH

GYP. BD.

1 
1/

2"
1 

1/
2"

6"

1"

5/8" GYP. BD.

METAL STUD

Z-CLIP   2" WIDTH

GYPSUM
COMPOUND OR
CAULK

TOP OF METAL
DECK

BOTTOM OF METAL
DECK

SLIP TRACK BY
"FIRE TRAK" OR
EQUAL

TO BE INSTALLED IN CONTINUOUS STRAIGHT GYP. BD. WALLS
AT 30'-0" O.C. AND IN FURRED WALLS AT EXISTING MASONRY
CONTROL JOINTS

(2) 5/8" GYP.
FIRECODE CORE AT
RATED WALLS ONLY

SLIP TRACK DETAILGYP. BD. EXPANSION JOINT

1/4"

1/4"

947-CM-25
FINAL FORMS I

G
W

B

FIELD FASTENER

TAPE & FLOAT

OUTSIDE CORNER
FINISHED EDGE

VINYL WAINSCOT

VINYL WAINSCOT

DIVIDER BARS

8'-0" 8'-0"

WALL

VINYL WAINSCOT

VINYL WAINSCOT

WALL

INSIDE CORNER
FINISHED EDGE

WALL

WALL

OUTSIDE CORNER
TRIM CAP

INSIDE CORNER
TRIM CAP

INSIDE CORNER
FINISHED EDGE

INSIDE CORNER
TRIM CAP

OUTSIDE CORNER
TRIM CAP

VINYL WAINSCOT

OUTSIDE CORNER
FINISHED EDGE

4" VINYL COVE BASE

VINYL WAINSCOT

TRIM CAP

CAULK & PAINT AS
REQUIRED

WALL

VERTICAL SECTIONOUTSIDE CORNERS

OUTSIDE TRIM CAPS

INSIDE CORNERS

INSIDE TRIM CAPS

CORNER DETAIL

4" VINYL COVE
BASE

RUN CORNER GUARD
TIGHT TO TOP OF BASE
AS SHOWN

RUN CORNER
GUARD TIGHT TO
BOTTOM OF TRIM
CAP AS SHOWN

CORNER GUARD
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TRIM CAP

SCALE:

WALL PROTECTION DETAILS1
A4.1 NOT TO SCALE

THERMOPLASTIC

SCALE:

CORNER DETAIL3
A4.1 1:1

TRM-1

SCALE:

DRYWALL DETAILS5
A4.1 NOT TO SCALESCALE:

OFFICE COUNTER BRACKET DETAIL6
A4.1 NOT TO SCALESCALE:

NOSING DETAIL7
A4.1 NOT TO SCALE

COUNTER

SCALE:

BREAKROOM MILLWORK ELEVATIONS8
A4.1 1/2" = 1'-0"

1 1/2"

1 
1/

2"

3/4" MDF OR PBI WRAPPED W/ PLASTIC
LAMINATE PL-1

3/4" PLASTIC LAMINATE
SUPPORT BRACKET

SCALE:

NOT USED12
A4.1 NOT TO SCALESCALE:

NOT USED13
A4.1 NOT TO SCALESCALE:

NOT USED15
A4.1 NOT TO SCALESCALE:

NOT USED16
A4.1 NOT TO SCALESCALE:

NOT USED17
A4.1 NOT TO SCALE



3"
TYP.

4'
-0

"
1'

-0
"

5'
-0

"

1/4" THICK BENT
DOWNSPOUT GUARD.
ATTACH TO WALL WITH
EXPANSION BOLTS.

          PRE FINISHED
ALUMINUM
DOWNSPOUT.

PAINT TO MATCH
ADJACENT MATERIALS.

CONCRETE TO BE RAISED

6" DIAMETER STEEL PIPE FILLED w/
CONC. PAINTED SAFETY YELLOW
AND EM-BEDDED IN CONC. BASE

BITUMINOUS JOINT AROUND
PIPE (ONLY WHEN INSTALLED IN
CONC.)

PATCH AND REPAIR TO MATCH
ADJACENT SURFACES (TYP.)

3000 PSI CONCRETE

1'-0"

VA
R

IE
S

3'
-0

" M
IN

.
1'

-0
" 

M
IN

1'-4"

TOP OF GRADE
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SCALE:

ACCESSIBLE RAMP DETAIL3
A4.2 NOT TO SCALE

SHOE W/ EXPANSION
BOLT TO FLOOR

5/8" GWB
6" MTL. STUDS @ 16" O.C.
REFER TO PLAN FOR
WALL TYPE.

O.C. W/ ALUMINUM
OXIDE GRANULES
SET IN EPOXY
RESIN ADHESIVE

BLOCKING LENGTHS AS
REQUIRED. ANCHOR TO
WALL STRUCTURE

3/8" x 3" STEEL
STRINGERS W/ 24"
CLEAR BETWEEN
STRINGERS

LADDER UP TO
SAFETY POST

PAINTED STEEL ANGLE
WELDED TO STRINGERS

BOLT TO BLOCKING
COORDINATE W/ LADDER
ANCHOR LOCATIONS

STEEL JOIST

METAL ROOF DECK

ROOF
HATCH

INSULATION

MEMBRANE ROOFING
FLASHING

7"

1'
-0

"

STOCK ROOM

A4.2
2

BILCO TYPE S-20 3'-0" X
2'-6" LADDER HATCH

SAFETY CAGE
AS REQUIRED BY
CODE

LADDER AND CAGE
TO BE PAINTED
SAFETY YELLOW

SECTION

1'
-0

"

7 
3/

8"

3 1/2"
2 1/4"

3'
-7

"

3'
-0

" 
FR

A
M

E 
O

P
EN

IN
G

 W
ID

TH

3'-1"

2'-6" FRAME OPENING LENGTH

BIL-CLIP FLASHING
SYSTEM
REFER TO
MANUFACTURER'S
INSTALLATION
GUIDELINES FOR
FLASHING DETAILS

ROOFING
MEMBRANE

FRAME W/CAP FLASHING
(CORNERS FULL WELDED)

LOCK STRIKE & PADLOCK HASP.
PROVIDE HARDWARE GROUP #8 ON A4.0

PINTLE HINGE

LIFTING MECHANISM W/
REINFORCED
COMPOSITE TUBES
AND COMPRESSION
SPRINGS

1" (25) RIGID
FIBERBOARD
INSULATION

1" (25) THICK
FIBERGLASS COVER
INSULATION

COVER

INSIDE & OUTSIDE
HANDLES W/ PADLOCK
HASPS

NEOPRENE
GASKET

GASKET (ALL AROUND
COVER)

SLAM LATCH

COVER LINER

ARM GUIDE BRACKET

RED VINYL GRIP

HOLD OPEN ARM

5X3-1/2"X1/4" STL.
ANGLE

CRICKET (ON HIGH
SIDE)

SUPPORT BRACKETCOVER

BILCO LADDER UP
SAFETY POST LU-1

SCALE:

ROOF ACCESS LADDER1
A4.2 NOT TO SCALESCALE:

ROOF HATCH2
A4.2 NOT TO SCALE

SCALE:

KNOX BOX DETAIL14
A4.2 NOT TO SCALE

1/8" STAINLESS STEEL
LOCK COVER

7"

7''

1/2" SOLID PLATE STEEL
DOOR W/ GASKET

DOOR HINGE

FLANGE

TO BUILDING
ALARM SYSTEM

LARGE WASHER

EXTERIOR WALL

5/16" GRADE 8
BOLT OR EQ.

TAMPER SWITCH

SECTIONELEVATION

NOTE:
SUGGESTED MINIMUM MOUNTING HEIGHT = 6'-0" ABOVE GROUND
KNOXBOX SERIES 3200 HINGED DOOR / RECESSED MOUNTED SHOWN
FINAL LOCATION TO BE CONFIRMED BY BURLINGTON PROJECT MANAGER

SCALE:

BOLLARD DETAIL5
A4.2 3/4"=1'-0"SCALE:

BOLLARD DETAIL6
A4.2 3/4"=1'-0"

DECORATIVE

SCALE:

CURB DETAIL4
A4.2 NOT TO SCALE

SCALE:

ENLARGED PLAN @ TRASH ENCLOSURE7
A4.2 1/4" = 1'-0"SCALE:

TRASH ENCLOSURE SECTION8
A4.2 1/2" = 1'-0"SCALE:

TRASH ENCLOSURE FRONT ELEVATION9
A4.2 1/4" = 1'-0"SCALE:

TRASH ENCLOSURE SIDE ELEVATION10
A4.2 1/4" = 1'-0"SCALE:

PROTECTION DETAIL11
A4.2 NOT TO SCALE

DOWNSPOUT

SCALE:

SIGN ELEVATION (BY BURL VENDOR)12
A4.2 NOT TO SCALESCALE:

H.C. SIGN DETAIL13
A4.2 NOT TO SCALE

NOT USED

A

A

36''

ELEVATION SECTION A-A

KEY OPERATED
CAM LOCK

1''1''

36
''

1'
'

1'
'

CONCEALED
REMOVABLE
SPRING BUTTON
HINGE

36
''

NOTE:
MOUNTING HEIGHT = 13'-0" ABOVE FINISH FLOOR
ROUGH OPENING IS 30-1/4"
BABCOCK DAVIS ARCHITECTURAL ACCESS DOOR, WHITE POWDER COAT /
WALL MOUNTED
FINAL LOCATION TO BE CONFIRMED BY BURLINGTON PROJECT MANAGER

SCALE:

VESTIBULE ACCESS PANEL15
A4.2 NOT TO SCALE

NOT USED NOT USED NOT USED NOT USED

NOT USED

NOT USED NOT USEDNOT USED



NICAOWNIC AOW

NIC AOW NICAOW

COATSHOMEKIDSMENSLADIES BABY

3'-4"
M.O.

3'
-4

"
M

.O
.

3'
-6

"

6 5 4

IJKLM

I J K L M

3'-8"

24'-0"

10
'-0

"
1'

-0
"

EXISTING

EXTERIOR
ELEVATIONS

A5.0
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EXTERIOR PAINT & FINISH SCHEDULE

MATERIALCODE MANUFACTURER

DESCRIPTION

PRODUCT COLOR LOCATION REMARKS

EWL-1

CP-1 PRE-FINISHED METAL COPING EXISTING EXISTING EXISTING
ENTRY FACADE &
PARAPET WALL

ELEVATION KEYED NOTES

ELEVATION GENERAL NOTES

1. DO NOT SCALE DRAWING
2. DIMENSIONS ARE FROM FACE OF FINISHED WALL TO FACE OF FINISHED WALL

UNLESS NOTED OTHERWISE. (U.N.O.)
3. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

STRUCTURAL AND ELECTRICAL DRAWINGS WITH THE ARCHITECTURAL DRAWINGS
PRIOR TO THE ORDERING / INSTALLATION OF STEEL AND ELECTRICAL WORK.  ANY
DISCREPANCIES BETWEEN THE ARCHITECTURAL AND STRUCTURAL AND
ELECTRICAL DRAWINGS SHALL BE BROUGHT TO THE ARCHITECTS' ATTENTION FOR
IMMEDIATE CLARIFICATION.

4. NOTIFY BURLINGTON PROJECT MANAGER IMMEDIATELY OF ANY INCONSISTENCIES
OR DISCREPANCIES WITH PLANS IN RELATION TO EXISTING FIELD CONDITIONS.

5. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND LOCAL
CODES AND ORDINANCES IN THE LOCATION OF THE PROJECT.

6. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION
OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION UNLESS OTHERWISE NOTED.

7. ALL MATERIALS NOT LABELED ARE TYPICAL FOR ALL SIMILAR LOCATIONS.
QUESTIONS SHALL BE REFERRED TO THE ARCHITECT.

8. EIFS SHALL BE DRYVIT, COMMERCIAL GRADE AS FOLLOWS:  GENESIS BASE COAT,
REINFORCING MESH BASE & FINISH COATS SHALL BE PROVIDED OVER MINIMUM 1
1/2" EPS INSULATION BOARD, MECHANICALLY FASTENED OVER DRAINAGE  MAT &
WEATHER RESISTIVE BARRIER OVER 1/2" PLYWOOD SHEATHING OVER MTL. STUDS.

9. ALL EIFS SHALL BE INSTALLED AS PER MFR'S RECOMMENDATIONS, INCLUDING ALL
SEALANT, FLASHING, AND JOINERY AT DISSIMILAR MATERIALS.  PROVIDE PANZER 20
REINFORCING MESH TO 8'-0" A.F.F. (TYP.)

10. PROVIDE BLOCKING IN FACADE TO SUPPORT ALL BUILDING SIGNAGE.
11. ALL EXTERIOR MATERIALS TO BE REPAIRED, CLEANED, AND PAINTED AS REQUIRED.
12. EXISTING EIFS TO BE REPAIRED AS NEEDED.

A5.1
1

500. PARAPET COPING
501. NOT USED.
502. NOT USED.
503. NOT USED.
504. NOT USED.
505. NOT USED.
506. WALL PACK / LIGHT FEATURE.  REFER TO ELECTRICAL DRAWINGS
507. COMPACTOR  DOOR, SEE SHEET A4.0 FOR MORE INFORMATION
508. EXISTING DOCK LEVELER. REPAIR IF REQUIRED TO BE FUNCTIONAL.
509. EXISTING OVERHEAD DOOR WITH NEW DOCK SEALS & BUMPERS.  SEE DOOR

SCHEDULE ON SHEET A4.0 AND SPECIFICATIONS FOR MORE DETAIL.
510. NOT USED.
511. EXISTING GUARD RAIL TO BE PAINT AS PER SCHEDULE FINISH.
512. 42" HIGH BOLLARD - PAINT SAFETY YELLOW.
513. NOT USED.
514. NOT USED.
515. NOT USED.
516. NOT USED.
517. NOT USED.
518. NOT USED
519. EMERGENCY EXIT LIGHTING, SEE ELECTRICAL DRAWINGS.
520. NOT USED.
521. NOT USED.
522. INFILL CMU WALL OPENING. MATCH WAL.
523. REPAIR AS REQUIRED EXISTING PARAPET COPING. COLOR TO MATCH WALL.

SCALE:

FRONT EXTERIOR ELEVATION1
A5.0 3/32"=1'-0"

EIFS-1 EXTERIOR INSULATION& FINISH SYSTEM. EXISTING FRONT FACADEEXISTING

SCALE:

LOADING EXTERIOR ELEVATION2
A5.0 3/32"=1'-0"

SCALE:

REAR EXTERIOR ELEVATION3
A5.0 3/32"=1'-0"

EWL-2 EXISTINGEXISTING FRONT FACADEEXISTING

8" SPLIT FACE CMU.

4" NOMINAL SIZE FACE  BRICK.

512

TYP.

517

EP-1
TYP.

EWL-1

TYP.

519

511 EP-1
TYP. @ GUARDRAIL

EWL-1

513

N.I.C.

506 TYP.

506 TYP.

MATCH SW #6107
(NOMADIC DESERT) REAREXTERIOR PAINTSHERWIN WILLIAMS

EWL-1

TYP.

EWL-1

TYP.

TYP.

EP-1

523 TYP.

523 TYP.

506 TYP.

522
508509

519



COATSHOMEKIDSMENSLADIES BABY

1
A6.0

24'-0"

10
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TYP (4).

1'
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"

CH77
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H
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C
H

77
C

H
77

CH77

CH77

CH77

CH77

CH77

CH77

CH77

CH77CH77

CH77

CH77

CH77

CHECKOUT
ENTRY

CH77CH77

2

3

1
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ENTRY GENERAL NOTES
1. DO NOT SCALE DRAWING
2. DIMENSIONS ARE FROM FACE OF FINISHED WALL TO FACE OF FINISHED WALL

UNLESS NOTED OTHERWISE. (U.N.O.)
3. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO CROSS-CHECK THE

STRUCTURAL AND ELECTRICAL DRAWINGS WITH THE ARCHITECTURAL DRAWINGS
PRIOR TO THE ORDERING / INSTALLATION OF STEEL AND ELECTRICAL WORK.  ANY
DISCREPANCIES BETWEEN THE ARCHITECTURAL AND STRUCTURAL AND
ELECTRICAL DRAWINGS SHALL BE BROUGHT TO THE ARCHITECTS' ATTENTION FOR
IMMEDIATE CLARIFICATION.

4. NOTIFY BURLINGTON PROJECT MANAGER IMMEDIATELY OF ANY INCONSISTENCIES
OR DISCREPANCIES WITH PLANS IN RELATION TO EXISTING FIELD CONDITIONS.

5. ALL CONSTRUCTION SHALL COMPLY WITH ALL APPLICABLE STATE, CITY AND LOCAL
CODES AND ORDINANCES IN THE LOCATION OF THE PROJECT. GC TO PROVIDE AND
CONFIRM WITH FIRE DEPARTMENT ANY ADDRESS LABEL REQUIREMENTS FOR
STOREFRONT.

6. WHERE EXISTING CONDITIONS ARE CUT OR DISTURBED TO PERMIT INSTALLATION
OF NEW WORK, MATCH AND PATCH EXISTING DISTURBED CONSTRUCTION TO
ORIGINAL CONDITION UNLESS OTHERWISE NOTED.

7. ALL MATERIALS NOT LABELED ARE TYPICAL FOR ALL SIMILAR LOCATIONS.
QUESTIONS SHALL BE REFERRED TO THE ARCHITECT.

8. EIFS SHALL BE DRYVIT, COMMERCIAL GRADE AS FOLLOWS:  GENESIS BASE COAT,
REINFORCING MESH BASE & FINISH COATS SHALL BE PROVIDED OVER MINIMUM 1
1/2" EPS INSULATION BOARD, MECHANICALLY FASTENED OVER DRAINAGE  MAT &
WEATHER RESISTIVE BARRIER OVER 1/2" PLYWOOD SHEATHING OVER MTL. STUDS.

9. ALL EIFS SHALL BE INSTALLED AS PER MFR'S RECOMMENDATIONS, INCLUDING ALL
SEALANT, FLASHING, AND JOINERY AT DISSIMILAR MATERIALS.  PROVIDE PANZER 20
REINFORCING MESH TO 8'-0" A.F.F. (TYP.)

10. PROVIDE BLOCKING IN FACADE TO SUPPORT ALL BUILDING SIGNAGE.
11. ALL EXTERIOR MATERIALS TO BE REPAIRED, CLEANED, AND PAINTED AS REQUIRED.

1
A-6.0

CART CORRAL RAIL GENERAL NOTES:
PROVIDE THE FOLLOWING ITEMS FROM LAVI INDUSTRIES FOR THE CART CORRAL SYSTEM AS
REQUIRED. SEE RESPONSIBILITY SCHEDULE ON A0.2 FOR CONTACT INFORMATION.

CART CORRAL SYSTEM TO BE 36" HIGH, DOUBLE RAIL.

AS REQUIRED.)
POST AND RAIL TUBING TO BE 2" DIAMETER, .050" WALL THICKNESS.
CONCRETE SLAB TO BE CORE DRILLED FOR END, CORNER, & CENTER POSTS.

POSTS AND RAILS TO BE SATIN STAINLESS STEEL FINISH.

CART CORRAL CB-FIXED BUMPER GENERAL NOTES:
PROVIDE THE FOLLOWING ITEMS FROM ALVARADO MANUFACTURING COMPANY FOR CART CORRAL
BUMPER SYSTEM AS REQUIRED. SEE RESPONSIBILITY SCHEDULE ON A0.2 FOR CONTACT
INFORMATION.

SUBMIT MANUFACTURER'S DESCRIPTIVE LITERATURE FOR SPECIFIED EQUIPMENT, INCLUDING
OPTIONS.
PROVIDE DIMENSIONAL LAYOUT AND INSTALLATION INSTRUCTIONS.
PROVIDE SHOP DRAWINGS, IF REQUIRED.

550. CLEAR ANODIZED ALUMINUM STOREFRONT SYSTEM. SEE  SPECIFICATIONS FOR
ADDITIONAL INFORMATION.

551. EXISTING BOLLARD. PROTECT IN PLACE.
552. SLIDING DOOR SYSTEM. COLOR TO BE CLEAR ANODIZED.
553. NOT USED.
554. NOT USED.
555. NOT USED.
556. NOT USED.
557. RECESSED MOUNTED KNOX-BOX 3200 SERIES,  VERIFY LOCATION W/ LOCAL FIRE

DEPT., SEE DETAIL 14 ON SHEET A4.2
558. EXISTING CONCRETE SIDEWALK. PATCH/REPAIR AND CLEAN VERY WELL FOR

STORE FUTURE USE.
559. EXISTING SLOPED CURB RAMP.
560. NOT USED.
561. B.A.S. LCD OVERRIDE PANEL. SEE ELECTRICAL DRAWINGS FOR MORE DETAIL.
562. BUZZER LOCATION FOR AFTER HOUR EMPLOYEE ENTRY.  SEE ELECTRICAL SHEETS

FOR ADDITIONAL INFORMATION.  CONFIRM FINAL LOCATION WITH BURLINGTON PM.
563. NOT USED.
564. EAS SECURITY DOOR-MAX PEDESTAL LOSS PREVENTION SYSTEM, SEE ELECTRICAL

DRAWINGS FOR MORE DETAIL.  SEE RESPONSIBILITY SCHEDULE ON SHEET A0.2
FOR CONTACT INFORMATION.

565. G.C. TO COORDINATE W/ "GATEKEEPER SYSTEMS" FOR INSTALLATION OF CART
STOP SYSTEM.  PROVIDE ELECTRICAL PER MANUFACTURERS RECOMMENDATIONS.

566. QUEUE CUSTOMER TRAFFIC SYSTEM.
567. CASH WRAPS TO RECEIVE POWER AND DATA.  CONFIRM FINAL PLACEMENT WITH

BURLINGTON PROJECT MANAGER & ARCHITECT  PRIOR TO INSTALLATION OF
MATERIALS. ALL CASH WRAPS & CUSTOMER SERVICE COUNTERS TO BE
ACCESSIBLE. SEE SHEETS A0.3 & ELECTRICAL DRAWINGS FOR CASH WRAP &
CUSTOMER SERVICE COUNTER DETAILS. GC IS RESPONSIBLE FOR OFF LOADING,
SETTING AND INSTALLATION OF CASH WRAPS.

568. ACCENT WALL TO BE PAINTED P-3.  SEE FINISH SCHEDULE ON SHEET A4.0 FOR
MORE DETAIL.  CONFIRM EXTENTS WITH BURLINGTON PM.

569. LEVEL 5 WALL FINISH REQUIRED THROUGHOUT ENTIRE TENANT SPACE. SEE FINISH
SCHEDULE ON SHEET A4.0 FOR LEVEL DEFINITIONS.

570. INSTALL CORNER GUARDS (CG-1) ON ALL GYPSUM BOARD OUTSIDE CORNERS IN
SALES & OFFICE AREAS.

571. CONTROL JOINTS. CONTROL JOINTS TO ALIGN WITH ENTRY ELEMENTS AS SHOWN
ON PLAN U.N.O.

572. NOT USED.
573. SEASONAL CASH WRAPS TO RECEIVE POWER AND DATA FROM FILLER PANEL AT

END OF CASH WRAP LOCATION @ 24" A.F.F. SEE ELECTRICAL DRAWINGS FOR MORE
DETAIL. G.C. TO CONFIRM FINAL PLACEMENT WITH BURLINGTON PROJECT
MANAGER & ARCHITECT PRIOR TO INSTALLATION OF MATERIALS.

574. IDF EQUIPMENT MOUNTED ON 4'X8'X3/4" F.T. PLYWOOD PANEL PER ELECTRICAL
DRAWINGS.

575. BURGLAR ALARM KEYPAD MOUNTED ON VESTIBULE WALL.  SEE ELECTRICAL
DRAWINGS FOR MORE INFORMATION.

576. NOT USED.
577. NOT USED.
578. PRECAST CONCRETE SILL.
579. NOT USED.
580. NOT USED.
581. TRASH CAN TO BE FURNISHED BY BURLINGTON AND INSTALLED BY LANDLORD.

VERIFY LOCATION WITH BURLINGTON PROJECT MANAGER PRIOR TO INSTALLATION.
582. NOT USED.
583. NOT USED.
584. NOT USED.
585. SECURITY CAMERA MOUNTED TO UNDERSIDE OF CANOPY. SEE ELECTRICAL 

DRAWINGS FOR MORE INFORMATION. VERIFY EXACT CAMERA LOCATION WITH
LANDLORD

586. PROVIDE 120VAC FOR FUTURE CAMERA IDF BELOW 72" A.F.F. SEE ELECTRICAL
DRAWINGS FOR MORE INFORMATION.

587. EAS CONTROL PANEL MOUNTED ON INSIDE WALL OF CLOSET BELOW 96" A.F.F. SEE
ELECTRICAL DRAWINGS FOR MORE INFORMATION.

588. VESTIBULE ACCESS PANEL. SEE DETAIL 15/A4.2 FOR MORE INFORMATION.
589. CART CORRAL RAIL. PAINT WALL BEHIND CART CORRAL ACCENT RED P-3,  CONFIRM

EXTENTS WITH BURLINGTON PM.
590. CART CORRAL CB-FIXED BUMPER. GC TO INSTALL PER MANUFACTURER'S

SPECIFICATIONS.
591. CLEAN EXISTING BRICK VENEER AND BRING TO LIKE NEW CONDITIONS.
592. EXISTING STOREFRONT WINDOW TO REMAIN AND BLACK FILMED FOR STORE

FUTURE USE. CLEAN VERY WELL AND BRING TO LIKE NEW CONDITION.
593. PATCH REPAIR EXISTING FRONT EIFS TO RECEIVE PEARLY WHITE FINISH PAINT.

MATERIALCODE MANUFACTURER

DESCRIPTION

PRODUCT COLOR LOCATION REMARKS

EXTERIOR PAINT & FINISH SCHEDULE

CMP ENTRY

PARAPET WALL

ANODIZED ALUMINUM MAPES CANTILEVERED CANOPY SYSTEM --- ENTRY
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SCALE:

ENLARGED ENTRY ELEVATION2
A5.1 1/4"=1'-0"

J K LI

SCALE:

ENLARGED ENTRY PLAN1
A5.1 1/4"=1'-0"



(E) MAIN ROOF CONSTRUCTION
GRAVEL BALLAST ON A SINGLE PLY E.P.D.M.
ROOFING ON 2 LAYERS OF RIGID INSULATION
(MIN. R=19) OVER 1 1/2", 22 GAGE STEEL ROOF DECK.

T/ FIN. FLOOR
EL. = + 0'-0"

(E) EXTERIOR WALL, N.I.C.

(E) STEEL BAR JOIST, N.I.C.

(E) CONT. PREFINISHED
METAL COPING ON TREATED
2X WOOD BLOCKING. REPAIR
AS NEEDED.

T/ JOIST BEARING
EL. = + 22'-8"

(E) AWNING

(E) W BEAM W/ PLATE & CONT. ANGLE.

ALUMINUM STOREFRONT SYSTEM,
TRANSOM WINDOW & AUTOMATIC
DOORS.

2
A6.0

5/8" GYPSUM BOARD,
PAINTED

ON  GYP BOARD

4'
-0

" TWP-1

P-1

3/4" FRT. PLYWOOD OVER
8" METAL STUDS

RECESSED LIGHT FIXTURE. PROVIDE 4"
WIDE OPENING IN PLYWOOD.  SEE SHEET
A1.6 AND ELECTRICAL DRAWINGS FOR
MORE DETAIL

(E) RIGID INSULATION AS REQUIRED BY
CODE OVER ROOF STRUCTURE - SEE
SHEET A1.7 AND SPECIFICATIONS
FOR ADDITIONAL INFORMATION

(N) SLIP TRACK ATTACHED TO STRUCTURE, REF
5/A4.1

(N) 5/8" GYPSUM BOARD OVER
6" METAL STUDS @ 16" O.C.
WITHIN DEEP LIGHT GAGE
TRUSS

(N) 3-5/8" BRACE AT EA. JOIST FROM  BOX
BEAM TO NEAREST PANEL POINT (14
GA. CLIP EA. SIDE)

(N) BOX BEAM. REFER TO
STRUCTURAL DRAWINGS

8'
-3

"

12
'-0

"

(E) CONCRETE FLOOR SLAB

(E) FOOTING

(N) ALUMINUM STOREFRONT
SYSTEM, TRANSOM WINDOW
& AUTOMATIC DOORS.

(N) BOX BEAM.

(N) FRT. WOOD BLOCKING AS
REQUIRED. PROVIDE SHIM AS
REQUIRED

3/4" FRT. PLYWOOD OVER 8" METAL
STUD.

(N) 5/8" GYPSUM BOARD OVER 6" MTL.
STUDS @ 24" O.C. FROM TOP OF
STOREFRONT FRAME TO
UNDERSIDE OF STRUCTURE.

(N) ALUMINUM STOREFRONT
SYSTEM, TRANSOM WINDOW &
AUTOMATIC DOORS. SEE
SCHEDULE ON SHEET A4.0 FOR
ADDITIONAL INFORMATION

(N) 5/8" GYPSUM BOARD CEILING

(N) CONT. SEALANT BOTH SIDES
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 SECTIONS &
DETAILS

1. DRYVIT EIFS SYSTEM (GENESIS BASE COAT, REINFORCING MESH, BASE & FINISH
COATS PROVIDED OVER MIN. 1-1/2" - 4" EPS INSULATION BOARD) OR STOLIT EIFS
SYSTEM MECHANICALLY FASTENED OVER DRAINAGE MAT & WEATHER RESISTIVE
BARRIER OVER 1 /2" EXTERIOR GRADE SHEATHING OVER METAL STUDS AT 24" O.C.
(MAX.).  SEE SPECIFICATIONS FOR ADDITIONAL INFORMATION.

2. EXTERIOR SHEATHING TO BE CLASS "A" FIRE RETARDANT PLYWOOD OR DENSGLASS
SHEATHING BY GEORGIA-PACIFIC.  DENSGLASS TO BE UTILIZED ON VERTICAL
SURFACES ONLY.  FIRE RETARDANT PLYWOOD REQUIRED FOR BLOCKING AT
SIGNAGE LOCATIONS NOTED IN ELEVATION ON SHEET A5.1.

WALL SECTION GENERAL NOTES

SCALE:

VESTIBULE WALL SECTION1
A6.0 1/2"=1'-0"

SCALE:

ENLARGED DETAIL2
A6.0  1 1/2"=1'-0"



SLOPE DOWN
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WALL WITH GUARD RAIL SYSTEM
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EXTERIOR SECURITY CAMERA
MOUNTED AT LESS THAN 12'-0" AFF.
COORDINATE EXACT LOCATION WITH
BURLINGTON. MAKE SURE THERE
ARE NO OBSTRUCTIONS OF THE
CAMERA

6" LEVEL CONCRETE COMPACTOR
PAD.

EXISTING TRENCH DRAIN, CLEAN AND
REPAIR IF REQUIRED FOR FUTURE
USE.

COMPACTOR DOOR, SEE FLOOR PLAN
ON A1.3 & DOOR SCHEDULE ON A4.0
FOR MORE DETAIL.
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45'-0"

LEVEL COMPACTOR PAD

1'-0"
BOLLARD, SEE DETAIL 5 ON SHEET A4.2
FOR MORE DETAIL.  CENTER BOLLARD ON
EDGE OF COMPACTOR PAD AS SHOWN

4
A6.2

3'-9" X 3'-9" 1/4" THICK PAINTED STEEL PLATE
COMPACTOR DOOR BEYOND. SEE DOOR
SCHEDULE ON A4.0 FOR MORE DETAIL.

3'
-6

"

STEEL CHANNEL (AROUND ENTIRE
PERIMETER OF CO MPACTOR DOOR OPENING)
PAINTED TO MATCH DOOR

EXISTING CONCRETE FOOTING FOR
REFERENCE ONLY

EXISTING FLOOR SLAB
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APPROXIMATE LOCATION AND SIZE OF
METAL TRASH CHUTE. CHUTE TO BE
PAINTED TO MATCH THE BUILDING BY
THE COMPACTOR INSTALLER
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STEEL CHANNEL AROUND
PERIMETER OF OPENING

EXTERIOR WALL -
CONSTRUCTION MAY VARY

APPROXIMATE LOCATION AND SIZE OF TRAM
PACK STATIONARY COMPACTOR.  USE PTR
MODEL #TP2000SP.  PROVIDE GUIDE RAILS
FOR RECEIVER BOX PER MANUFACTURES
SPECIFICATIONS.

EXISTING WALL TO BE INFILLED.

-4' - 0"
SLOPED DELIVERY RAMP

CONCRETE DELIVERY RAMP

0' - 0"
FINISH FLOOR

21' - 3"
T.O. MASONRY

8" CMU

EXISTING RETAINING WALL
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A-7.0

SPECIFICATIONS

PART 5 - USE OF SITE
A. The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, the Contract Documents and Burlington. Open Store Construction:

Contractor shall develop and present to Owner an appropriate written plan of action for those instances where construction is undertaken in an operating store.  Such plan
of action shall include, without limitation, the method of identifying superintendents who can manage open store projects, options for partial closure, complete closure, off
peak construction and other steps designed to mitigate the impact of construction on the operating store and its customers.

B. Temporary services and facilities:  the contractor shall, at its expense, provide and maintain (including necessary repairs and replacements) temporary water facilities for
its use and the use of all subcontractors and any other contractor performing separate work for the projects. Contractors facilities shall include a service line and all
necessary fittings to bring the water to one or more convenient terminal points.

C. The contractor shall, at its expense, provide and maintain (including necessary repairs and replacements) temporary electric service adequate for the lighting and power
requirements of  contractor, all subcontractors, and owners contractors.  Stairs & other enclosed areas shall have adequate lighting.  All such facilities shall conform to all
requirements of  the NEC, the local utility, & any AHJ.

D. Contractor shall be responsible for methods of operation and the loads imposed by all users of the freight elevator.  Contractor shall not permit any method of operation or
load which would damage or endanger the equipment or create any safety hazard.

E. The General Contractor shall be responsible for protecting ALL  porcelain tile, ceramic tile and LVT during construct ion and maintaining the protection until Substantial
Completion, as noted in Section 09310.

F. The contractor (fixture installer) shall be responsible for maintaining the protection of ALL porcelain tile, ceramic tile and LVT during the fixture delivery and installation.
The contractor will be fined $1,000 for every tile area damaged due to the transportation of pallets and fixtures across the tile aisles and/or due to the installation of the
fixtures.

PART 6 - CUTTING AND PATCHING
A. The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its parts fit together properly. The Contractor shall endeavor

not to damage or endanger any portion of the Work or the work of the Owner or any separate contractor or any existing structure by cutting, patching, fitting, or otherwise
altering any work or by excavation.  If the contractor shall damage any such work, the Contractor shall promptly and completely restore the same to its original condition.
Special care and precaution shall be taken with respect to all exposed final finish surfaces, whether new or existing.  Do not cut and patch structural elements in a manner
that could change their load carrying capacity or load deflection ratio.

PART 7 - CLEANING UP
A. The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to the Work on a daily basis. Overall jobsite cleaning

shall be conducted on a daily basis. Contractor shall maintain orderly housekeeping during the progress of construction, and upon completion shall thoroughly clean all
areas, both indoors and outdoors.  In addition to clean up operations, final clean up shall include the following operations wherever they can be adapted to the Project:
1. All floors shall be dry swept, followed by another sweeping with damp sawdust.
2. Dust, dirt,  mortar drops, paint drippings, oil, grease and other blemishes shall be removed from all surfaces, including pipe and equipment.
3. Windows, glass lights, and glass doors shall be washed on both sides.  Paint overruns and putty smears shall be removed.
4. Hardware shall be rubbed clean with flannel cloths.
5. Exterior paving shall be swept and hosed down.
6. Contractor shall remove all construction rubbish, scaffolding, equipment, temp protection, temp field structures, and anything else that was required in connection with

the construction of the work, but not a permanent part thereof. (Optional)
7. Contractor shall, at its expense, provide and maintain temporary heating and ventilating as required for maintaining the work schedule and proper placing, protection,

and drying of work, including the Work and all work of other contractors performing separate work for the Projects.  In all enclosed work areas, there shall be sufficient
temporary heating facilities to maintain a minimum temperate of 65 degrees

a. Heaters shall be located a safe distance from combustible materials, and they shall have guards to protect against accidental contact.  Contractor shall provide,
at its expense, all necessary accessories, including tarpaulins, or other temporary enclosures necessary to retain heat and provide protection from the ef fects of
inclement weather.

PART 8 - INDEMNIFICATION
A. To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless Burlington, the Architect, the Engineer, the Architect's consultants and agents and

employees of any of them from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from
performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom, but only to the extent caused in whole or in part by negligent acts or omissions of
the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such claim,
damage, loss or expense is caused in part by a party indemnified hereunder.  If any legal action is threatened or brought  against owner or contractor or both of them
because of any of the foregoing matters, contractor shall, at contractor's expense, settle or defend such action, paying all costs, expenses, and attorney's fees incurred by
owners, and shall pay any amount agreed to in settlement and any judgment which may be rendered therein.

B. Contractor agrees not to suffer any mechanic's, materialman's or other lien, charge or lien to be filed against Burlington, the project or premises or any portion thereof or
any part of the shopping center by reason of any work, labor, services or materials performed at or furnished to the project or premises through or under the contractor.  If
any such mechanic's lien shall at any t ime be filed, contractor within twenty (20) days after contractor shall have received notice of the filing thereof shall cause the same
to be canceled and discharged of record by payment, bond, or order of  a court of competent jurisdiction.

PART 9 - ADMINISTRATION OF THE CONTRACT
A. Project Meetings are to be held weekly at the jobsite, for the purpose of discussing schedule, deliveries, coordination, and RFI's.  They shall be attended by the major

subcontractors on the project.  The Burlington manager will, if unable to attend, be tele-conferenced in to this meeting, and will receive meeting notes published by the
GC.

B. Contractor shall provide and maintain his own suitable office on the jobsite, for use by Owner, Architect and subcontractors,  in which he will keep  the latest editions of all
drawings, specs, addenda, change orders, approved shop drawings, product data, and other construction documents.

C. Contractor shall be responsible for developing implementing, maintaining and supervising all safety programs in connection with the work and the project site.  The
contractor is responsible for taking all safety precautions to prevent injury or death to persons or damage to property.

D. Landlords rules and regulations:  Contractor shall familiarize itself with, and shall at all times abide by, all rules and regulations of the Landlord governing the Work and
the Project, including, but not limited to, Landlord's security and emergency procedures.

E. Contractor aggress to pay wages and benefits in total for a ll work performed on this project , which will be sufficient to ensure that the Project will be free from business
disruptions, labor disruptions or work stoppages, including, but not limited to, area standards picketing and/or hand billing of the general public.

F. Contractor is responsible for complying with any local labor regulat ions covering the Work.  Should any dispute arise, the Contractor will be required to settle same without
claim or additional cost to the Owner.  This applies to all subcontractors, material men, suppliers and all others employed by the Contractor.  Shop labels shall be affixed
to all components if required by local regulations.

PART 10 - CHANGES IN THE WORK
A. After execution of the Contract, changes in the Work may be accomplished by Change Order or by order for a minor change in the Work. Burlington, without invalidating

the Contract, may order changes in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and Contract
Time being adjusted accordingly.  Any and all claims for extra compensation or changed work/scope must be submitted within 30 days of their occurrence to Burlington,
or the will not be honored for review or compensation.  Extra work that has been performed without authorization from Burlington will not be considered for payment.

B.  Change Order shall be a written order to the Contractor signed by Burlington to change the Work, Contract Sum or Contract Time. Change order pricing is to include
quantities, unit costs, labor costs, taxes, equipment rent, and be in sufficient detail. Change orders must be accompanied by appropriate back up information: including,
but not limited to:  Labor costs, material breakdown, quantit ies, taxes, equipment rates, and any other information that may be requested by Burlington

C. All changes must be submitted timely for consideration.  Any and all claims for extra compensation must be submitted within 30 days of their occurrence, or they will not
be honored for review or compensation.  Extra work that has been performed without authorization from Burlington will not be considered for payment.

D. The Burlington Project  Manager will have authority to order minor changes in the Work not involving changes in the Contract Sum or the Contract Time and not
inconsistent with the intent of the Contract Documents.  Such changes shall be written orders and shall be binding on the Contractor.  The Contractor shall carry out such
written orders promptly.

E. If concealed or unknown physical conditions are encountered at the site that differ materially from those indicated in the Contract Documents or from those conditions
ordinarily found to exist, the Contract Sum and Contract Time shall be subject to equitable adjustment.

F. If the Owner and the contractor cannot resolve the cost of the change by a lump sum agreement or a cost plus mutually acceptable fixed fee; the contractor, upon

change work on the basis of the reasonable expenditures and savings of those performing the change work and attributable to the change.  The contractor shall keep an
itemized accounting together with appropriate supporting data for inclusion in a change order.  Cost of the change work is limited to:  cost of materials, including sales tax
and cost of delivery, cost of labor, workers comp insurance, bond premiums, rental value of equipment and machinery, and the additional cost of supervision directly
attributable to the change.

G. In the event a dispute between the Owner and the contractor arises, the matter shall be resolved by negotiation between the Owners Project Manager and the Project
Superintendent.  If these people are unable to resolve the matter, it shall be referred to negotiation between the Director of Construction of the Owner and the Chief Exec.
Officer of the Contractor.  THERE WILL BE NO ARBITRATION ALLOWED.

PART 11 - TIME
A. Time limits stated in the Contract Documents are of the essence of the Contract.
B. If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor disputes, fire,  unusual delay in deliveries, unavoidable

casualties or other causes beyond the Contractor's contro l, the Contract Time shall be extended by Change Order for such reasonable time as Burlington may determine.
The contractors claims, if any, for extension of time must be made in writ ing to the Project Manager not more than five working days af ter the Contractor has notice of the
delay.

C. In the event that the contractor has not completed the work timely, liquidated DAMAGES IN THE AMOUNT OF $500.00 per day will accrue.

PART 12 - PAYMENTS AND COMPLETION

A. The Contract Sum stated in the Agreement, including authorized adjustments, is the total amount payable by Burlington to the Contractor for performance of the Work
under the Contract Documents.

A. At least ten days before the date established for each progress payment, the Contractor shall submit to Burlington an itemized Application for Payment,  use attached
form, for operations completed in accordance with the values stated in the Agreement.  Such application shall be supported by such data substantiating the Contractor's
right to payment as Burlington may reasonably require and reflecting retainage if provided for elsewhere in the Contract Documents. Application and payment must be
accompanied by lien waivers from all material men, supplier, and subcontractors for materials, supplies, and work performed on the project through the date of which all
prior application for permit have been made.

B. The Contractor warrants that title to all Work covered by an Application for Payment will pass to Burlington no later than the time of payment.  The Contractor further
warrants that upon submittal of an Application for Payment,  all Work for which Certificates for Payment have been previously issued and payments received from
Burlington shall, to the best of the Contractor's knowledge, information and belief,  be free and clear of liens, claims, security interests or other encumbrances adverse to
Burlington's interests.

A. Payments shall not be made unless progress on project and percentage of completion is in accordance with Burlington approved schedule.
B. The Contractor shall promptly pay each Subcontractor and material supplier, upon receipt of payment from Burlington, out of the amount paid to the Contractor on

account of such entities' portion of the Work.
C. Burlington shall not have responsibility for the payment of money to a Subcontractor or material supplier.
D. A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the project by Burlington shall not constitute acceptance of Work not in accordance

with the requirements of the Contract Documents.
E. At any time Burlington, may make payment directly to subcontractors, material men, and suppliers of contractor whenever in Burlington 's sole discretion, Burlington

determines there is any danger or likelihood that contractor is unable to pay such subcontractors, material men, and suppliers and such payment shall be credited against
payment due under this agreement and/or the contract documents.

A. Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is sufficiently complete in accordance with the Contract
Documents so Burlington can occupy or utilize the Work for its intended use.

B. When the Work or designated port ion thereof is substantially complete, Burlington will prepare a Certificate of Substantial Completion which shall establish the date of
Substantial Completion, shall establish the responsibilities of Burlington and Contractor, and shall fix the time within which the Contractor sha ll finish all items on the list
accompanying the Certificate.  Warranties requ ired by the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion
thereof unless otherwise provided in the Certificate of Substantial Completion.

C.
project schedule) in connection with the Work, the same shall be secured by Contractor as agent for Owner.  Contractor shall file all necessary applications, arrange any
required inspections, and advance any required fee.  It shall be the Contractors duty and obligation, at its sole cost and expense and without effect on the Contract Sum,
to meet whatever conditions and prerequisites are required in order to secure the issuance of the Certificate of Occupancy (including any temporary or partial certificate of
occupancy) except that, upon issuance of the final Certificate of Occupancy, Owner shall reimburse Contractor for the fee required by the governmental authority issuing
the same.

D. The following items are to be complete in order for Burlington direct contractors to start their work:
1. Entire sprinkler system shall be complete,  tested, and operational.
2. Walls, partitions, and gyp drywall work shall be completed
3. Ceiling shall be completed.
4. Lighting fixtures shall be installed, wired, lamped, and operating.
5. Electrical outlets shall be installed, wired, and energized, ready for store fixture electrical connections.

E. The area shall be clean.

A. Upon receipt of a final Application for Payment, Burlington will inspect the Work.  When Burlington finds the Work acceptable and the Contract fully performed, Burlington
will promptly process a final Application of Payment.

B. Final payment shall not become due until the Contractor submits to Burlington releases and waivers of liens, and data establishing payment or satisfaction of obligations,
such as receipts, claims, security interests or encumbrances arising out of the Contract.

C. Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver of claims by that payee except those previously made in
writing and identified by that payee as unsettled at the time of final Application for Payment.

D. Before final payment:
1. Submit Final, Unconditional lien waivers from yourself and each subcontractor and supplier.The contractor shall refund to the Owner all monies that the Owner may be

compelled to pay in discharging a lien, including all costs and reasonable attorneys fees.
2. Verify that all punch list items have been completed to Burlington's satisfaction. The failure to include any items on the Punch List does not alter the responsibility of

the Contractor to complete all Work in accordance with the Contract Documents.  The Contractors project superintendent shall remain at the job site until Punch List
work is completed.

3. Provide a one-year warranty document from yourself and each subcontractor.
4. Contractor warrants good title to all material, supplies and equipment installed or incorporated in the work, free and clear of all liens, claims, security, interest, or

encumbrances.
5. Provide warranty documentation on any new materials or equipment installed, i.e., HVAC units, roofing, etc.
6. Provide complete set of As-Built drawings (hardcopy and PDF set on CD).  All indications on as-built drawing shall be executed in a legible manner by a competent

draftsman.  If variations and details cannot be shown clearly thereon, then contractor shall prepare supplemental drawings adequate to impart the information.
7. Project Close Out Manual, including, but not limited to , guarantees, warranty certificates, maintenance manuals, operating instructions, diagrams, maintenance stocks

and/or rep lacement parts list (hardcopies and PDF's on CD).

A. The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs, including all those required by law in connection with
performance of the Contract. The Contractor shall promptly remedy damage and loss to property caused in whole or in part by the Contractor, or by anyone for whose
acts the Contractor may be liable.  Contractor shall be solely responsible for maintaining and supervising all safety precautions and programs in connection with the work.
Contractor shall comply with all Federal and State OSHA requirements pertaining to the work.

B. Workmen shall be confined to areas of construction, and shall be required to maintain normal good discipline.  Contractor shall discharge or require the discharge of those
who violate Owners discipline rules or otherwise disturb a peaceful environment.

C. Contractor shall not load or permit any part of any building or other structure to be loaded with a weight which will endanger its safety.
D. Contractor shall support and maintain in operation all pipes, conduits, lines, hydrants and other facilities of all utilities serving all or any portion of existing buildings of

Owner or other property owners which may be encountered during the progress of the Work, and shall promptly repair and restore any such facilities damaged or
disrupted by Contractor or any of its subcontractors.

E. Contractor shall be responsible to guard against fire at all times prior to completion of the work.  Contractor acknowledges that the local Fire Marshall's office may
exercise its rights to impose and monitor the procedures used for the Project.

F. Off hours work:  If the contract includes work at  or in an existing store building of Owner or adjacent to an existing mall building, portions of the Work which would be
disruptive or normal business operations of Owners store or the mall, or which would be dangerous to the store or mall building occupants, shall be performed during
hours when the Owners building and any attached buildings are closed for business and not occupied.  Examples of such work include, without limitations, saw cutting of
concrete, jack hammering, welding, metal cutting, and pouring concrete, erecting steel or hoisting equipment.  The requirement for such work to be performed off hours
shall not operate to cause a change in the Contract Sum.

PART 1 - GENERAL
1.1  THE CONTRACT

A. The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations, representations or agreements, either written or oral.
The Contract may be amended or modified only by a written modification.  The contract documents include, but are not limited to, the bidding documents, the drawings,
the specif ications, the schedule and the addenda.  The contract shall be executed no less than in duplicate.

1.2  THE WORK
A. The term "Work" means the construction and services required by the Contract Documents, and includes all other labor, materials, equipment and services provided by

the Contractor to fulfill the Contractor's obligations.

1.3  INTENT
A. The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work by the Contractor.  The Contract Documents

are complementary, and what is required by one shall be as binding as if required by all.
B.Owner reserves the right to withhold award of the contract for a period of 90 days from bid date, at their sole discretion.  Contractor's price is to remain firm and

unchanged for this 90 day period.
C. Contractor is to submit a proposed subcontractor list within 10 days of bid award.  No subcontractors will be allowed who are not approved by local mall management

locations.  If requested by the local mall that specific contractors for any portion of work be used, Contractor shall comply.

PART 2 - OWNER
1.1  INFORMATION AND SERVICES REQUIRED OF THE OWNER

A. Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, Burlington shall obtain and pay for other necessary approvals,
easements, assessments and charges.

B.
Project.  All communications to the Contractor shall be through the PM.  The PM is not responsible for the acts or omissions of the Contractor, nor is the Project Manager
responsible for construction means, methods, techniques, sequences procedures or safety precautions at the site. The Project Manager shall render interpretations of the
Contract Documents and shall, in the first instance, be the judge of the performance thereunder by the Contractor.  No oral interpretation shall be binding on the Owner.
At any stage in the construction of the Project the PM may conduct inspections in the work.

C. Owner shall provide to the Contractor the Drawings free of charge.  Said drawings are diagrammatic, and shall be fo llowed as closely as actual construction and work of
individual trades will permit.  Where, because of a minor error or omission in the Drawings, something manifestly necessary to the completion of the Work is not shown on
the Drawings, it is agreed that the intent of the Owner and the Contractor is such that such omitted material or Work shall be supplied by the Contractor as part of the
Work and without additional compensations.

D. Owner reserves the right to search all personnel, packages, toolboxes, material shipments, etc, on anyone entering or leaving the site /store at any time.  Contractor shall
coordinate its working hours with the store operation schedule and will cooperate with owner to meet security requirements (on a remodel project).  Owner will provide
security service for work which reasonably must be performed during off store hours, provided contractor shall use all reasonable efforts to minimize the number of
occasions requiring off hours work.

E.Owner shall make available for contractors use of the existing loading dock and freight elevator within the store.
F.Contractor is to contact Burlington PM for the re lease of all Owner supplied items.  All Burlington supplied construction material must be counted and checked for damage

and/or shortages upon delivery.  Any damage and/or shortage must be noted on the packing slip at the time of delivery and Burlington must be notified.  Any damages or
shortages not duly noted and reported will be replaced at the Contractors expense.  In the event that property, materials, or art icles of any type are furnished by the
Owner to the Contractor, the Contractor assumes complete liability therefore, including responsibility for on site or off site storage.

G. Do not demolish any existing fire alarm panels, wiring or devices, without first contacting the Burlington project  manager.  Do not demolish any existing HVAC or energy
management controls, wiring, or devices,  without first contacting the Burlington project Manager.  Do not demolish any telephone D-mark or incoming phone lines without
first  contacting the Burlington project manager.

H. A Burlington rep will visit the site at intervals appropriate to the stage of construction to become generally familiar with the progress and quality of the work.  At the Owners
sole option, it may accept defective or non conforming work.  The Owner may do so instead of requiring the removal and correction of such work, in which case a change
order will be issued to reflect an appropriate reduction in the contract sum. Burlington has the authority to reject work that  does not conform to the Contract Documents.  If
the contractors fail to correct defective or non conforming work, the Owner may correct it at the expense of the Contractor.

I. Burlington will not have control over or charge of and will not be responsible for construction means, methods, techniques, sequences, or procedures, or for safety
precautions and programs in connection with the Work, since these are solely the Contractors responsibility.  Burlington will not be responsible for the Contractors failure
to carry out the Work in accordance with the Contract Documents.  Observation or inspections, including reexaminat ion, by Owner shall not be construed as a waiver of
any portion of Owners rights under the Contract or as acceptance of any portion of the work, nor shall such observations or inspections diminish to any extent contractor's
duty to perform the work in accordance with the contract documents and code.

J.Based on his observations and evaluations of the Contractor applications for payment, Burlington will review and certify the amounts due the Contractor.
K.Burlington is to receive copies of a ll test reports.  Burlington will have authority to require special inspection or testing of the work.

PART 3 - OWNER'S RIGHTS
1.1  OWNER'S RIGHT TO STOP THE WORK

A. Correction of work:  The Contractor shall promptly correct work rejected by the Burlington Project Manager as failing to conform to the requirements of the contract
Documents.  The Contractor shall bear the cost of correcting such rejected work.

B.If the Contractor fails to correct Work that is not in accordance with the Contract Documents, Burlington may direct the Contractor in writing to stop the Work until the
correction is made.  In no event shall the Owners right to stop the Work obligate the Owner to do so for the benefit of the Contractor or any other entity or person and the
Contractor shall have no claim for damage by reason thereof.

1.2  OWNER'S RIGHT TO CARRY OUT THE WORK
A. If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, including the failure to man the job due to labor disputes of any

type, or fail to perform any provision of the Contract Documents, including unauthorized Schedule Delay, and fails within a seven day period after receipt  of written notice
from Burlington to correct such default or neglect with diligence and promptness, Burlington may, without prejudice to other remedies, correct  such deficiencies.  In such
case, a Change Order shall be issued deducting the cost of correction from payments then or thereafter due the Contractor.

1.3  OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS
A. Burlington reserves the right to perform construction or operations related to the project with Burlington's own forces, and to award separate contracts in connection with

other port ions o f the project. Any such performance by the Owner or a separate contractor contracted with the Owner shall not, in and of itself, be grounds for a claim for
delay or additional cost by the Contractor.

B.The Contractor shall coordinate and cooperate with separate contractors employed by Burlington., including the work of utility companies.  The Owner, the Contractor,
and each of the Owners Separate contractors shall cooperate with one another in the use of the site, storage of their materials and equipment and the execution of their
work and shall connect and coordinate their work as required by the Contract Documents.  The Contractor, the Owner, and all separate contractors shall diligently
endeavor not to  damage the work of others.  If any such damage takes place it shall be promptly corrected at the expense of the party causing the damage.

C. Costs caused by delays or by improperly timed activities or defective construction shall be borne by the party responsible therefore. If the contractor damages the work of
a separate contractor, then the Contractor shall promptly settle the matter directly with the other contractor and sha ll hold the Owner harmless from any and all effects of
such damage.  Contractor shall notify Owner immediately of  lack of progress or defective workmanship on the part of other contractors performing separate work,
including utility companies, where the same will interfere with Contractors Own operations.

PART 4 - CONTRACTOR
1.1  EXECUTION OF THE CONTRACT

A. Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become familiar with local conditions under which the Work is to be
performed and correlated personal observations with requirements of the Contract Documents.  Before submitting its proposal, contractor sha ll make all field surveys and
examinations to determine existing conditions at the site and ascertain any conditions and problems that will affect the work.  Contractor shall also invest igate
requirements of  the community with respect to required licenses, operating conditions, trucking, disposal of refuse, availab le materials and employment, etc.  All costs
necessary to overcome existing conditions and to conform to such requ irements shall be reflected in Contractors proposal.

B.Quality Assurance:   Contractor to provide quality control services, from an independent qualified inspection firm, for, at a minimum, the following work:  Soil Compaction,
Concrete strength, air entrainment, slump, Masonry inspection, steel inspection, special inspections required by AHJ.   Burlington is to be on the distribution of these
reports.  The agency to be used must have the experience and capability to conduct testing and inspection required, as documented by ASTM e548, and that specializes
in types of tests and inspections to be performed.  Costs for testing and re-testing, if necessary, are to be done by the Contractor.  Testing agency is to promptly notify
Burlington if any irregularities or deficiencies are observed in the work.

1.2  REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
A. The Contractor shall carefully study and compare the Contract Documents with each other and with information furnished by Burlington.  Before commencing activities,

the Contractor shall:
1. Take field measurements and verify field conditions; Contractor shall be responsible for the correctness of verification of all conditions and dimensions at the site.  No

extra charge or adjustment to the Contract Sum shall be made on account of differences or discrepancies between actual dimensions and measurements indicated on
the Drawings.

2. Carefully compare this and other information known to the Contractor with the Contract Documents.
3. Promptly report errors, inconsistencies or omissions discovered to Burlington performance of any portion of the work without having reviewed all of the contract

documents, without reporting errors, inconsistencies, omissions, etc, or without having, where required, approved shop drawings, product data, or samples, shall be
done at the Contractors sole risk.

4. The Contractor is to establish control lines on the floor, two feet from center of column, every column, each way.  These lines must be protected by cutting into the
concrete and painting, snapping chalk lines, and spraying clear lacquer or another means that will ensure control lines remain until project is completed or floor
covering is in place. The contractor is to t ransfer the established control lines to each floor to maintain a uniform control line on each floor to ensure all ceiling grids
correspond and escalators and elevators are square and true on each floor.

1.3  SUPERVISION AND CONSTRUCTION PROCEDURES
A. The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention.  The Contractor shall be solely responsible for and have control over

construction means, methods, techniques, sequences and procedures, and for coordinating all portions of the Work. The contractor is solely responsible to the Owner for
the acts, omission s, and defaults of its employees, subcontractors, sub-subcontractors, material men and any other person or entity involved in or performing any of the
Work.  Inspection of the Work by the Project Manger or other representatives of the Owner, approval of the Work by the PM or other reps of the Owner, and payment for
the Work by the Owner shall not relieve the Contractor of any of its obligations to perform the work strictly in accordance with the Contract Documents.  The
superintendent shall be available for the project and at the premises at all times during regular working hours and all other hours that work is being performed at the
premises.

B.The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to Burlington the names of subcontractors or suppliers for each portion of the
Work. If requested, contractor shall furnish information with respect to past performance and financial status of the subcontractors.   Burlington will promptly reply to the
Contractor in writing if Burlington, after due investigation, has reasonable objection to the subcontractors or suppliers listed. Unskilled workers shall not be permitted on
the site.  All work shall be performed under the supervision of an experienced and competent Project Superintendent.  The contractors Project Superintendent in charge
of the Work shall represent the Contractor and all directions given to him, or its authorized representatives, by the Owner.

C. Contractor shall incorporate in all of its contracts with subcontractors the following provisions: Each  sub shall be bound to contractor by the terms of the contract
documents between owner and contractor, and shall assume toward contractor all obligations and responsibilities which contractor by those documents assumes toward
Owner, and shall have the benefit of all rights, remedies and redress against contractor.

D. Full performance:  Contractor is liable to Owner for the full, complete and prompt performance of all contracts between contractor and any subcontractor and any
contracts assigned to contractor, and nothing in the contract documents shall infer or cause in any way a waiver by owner of any right against contractor because of
breach, default, delay, defect or other acts or omissions for which a subcontractor may also be liable.

1.4  LABOR AND MATERIALS
A. Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials, equipment, tools, utilities, transportation, and other

facilities and services necessary for proper execution and completion of the Work. The contractor warrants that all materials and equipment furnished will be new, and
that all Work not done in accordance with this warranty shall be considered grounds for default.

B.The Contractor shall deliver, handle, store and install materials in accordance with manufacturers' instructions.
C. Burlington Supplied Material is enumerated on the drawings.  It is the responsibility of the contractor to:

1. Contact the project manager by fax or email to arrange for release of the Burlington supplied materials at the appropriate time for the orderly sequence of the work.
2. Receive all Burlington supplied material.
3. Count and check for damage all received materials.  Damages or shortages must be noted on the packing slip at the time of delivery and Burlington is to be notified

by fax or email.  Any damages or shortages will be the responsibility of the Contractor if Burlington is not notified immediately.
1.5  QUALITY CONTROL

A. Before the work begins, standards of workmanship quality shall be established to the satisfaction of the Project Manager.   All equipment, materials, and articles
incorporated in the Work are to be new, unless specifically addressed otherwise, and of the best grade of their respective kind for the purpose.

1.6  WARRANTY
A. The Contractor warrants to Burlington that: (1) materials and equipment furnished under the Contract will be new and of good quality unless otherwise required or

permitted by the Contract Documents; (2) the Work will be free from defects not inherent in the quality required or permitted; and (3) the Work will conform to the
requirements of  the Contract Documents. Contractor shall furnish to Owner a minimum of 3 copies of all warranty certificates and guarantees, and all related maintenance
manuals, operating instructions, maintenance stocks/and or replacement parts list.  Contractor shall promptly enforce at its expense and such warranty or guarantee for
owners benefit, if Owner shall request contractor to do so, and reimburse Owner for any costs paid or incurred by Owner in replacing defective, unsound, or improper
work, due to the failure of the maker of any such warranty or guarantee to fulfill its obligations thereunder.

1.7  TAXES
A. The Contractor shall pay sales, consumer, use and similar taxes that are legally required when the Contract is executed.  Except for the general building permit,

Contractor shall secure and pay for all permits, licenses, taxes, levies, fees, tests and inspections required or imposed by any governmental authority having jurisdiction
for or in connection with the execution and completion of the work, and contractor shall comply with all applicable laws, codes, ordinances, ru les and regulations of any
governmental authority in performing the work.

1.8  PERMITS, FEES AND NOTICES
A. The Contractor shall obtain and pay for the building permit and other permits and governmental fees, licenses and inspections necessary for proper execution and

completion of the Work.
B.The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work.  If the Contractor performs Work knowing it to be contrary to

laws, statutes, ordinances, building codes, and rules and regulations without notice to Burlington, the Contractor shall assume full responsibility for such Work and shall
bear the attributable costs. The Contractor shall promptly notify Burlington in writing of any known inconsistencies in the Contract Documents with such governmental
laws, rules and regulations. It is contractor's responsibility to assure that the Work as drawn and specified complies with all applicable laws, codes, ordinances, rules and
regulations.  If Contractor observes or is informed by any governmental authority having jurisdictions, that the Drawings and specs are at variances therewith, contract
shall promptly notify Owner in writing, and any necessary changes shall be adjusted.  If contractor performs any work knowing it to be contrary to such laws, codes,
ordinances, rules, or regulations, and without such notice to Owner, Contractor shall bear all responsibility and costs arising therefrom.

1.9 SUBMITTALS
A. The Contractor shall promptly review, approve in writing and submit to Burlington Shop Drawings, Product Data, Samples and similar submitta ls required by the Contract

Documents.  Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Contractor shall make all such submittals within reasonable
promptness and in such sequence as to cause no delay in the work.  In no event shall Owners review and acceptance of submittals relieve Contractor from responsibility
for errors of any sort, nor shall it in any way diminish Contractors obligation to perform the work in accordance with the Contract Documents.  Burlington Requires that
submittals be made on all major mechanical and electrical equipment; roofing system; escalator and elevator, fire sprinkler shop drawings, fire alarm shop drawings.  As
long as contractor is using specified suppliers/vendors for other divisions of work, no submittals will be necessary.

B.Contractor shall maintain a submittal register, which lists all the submittal requirements for the project, with a tracking of dates of approval and reasons for disapproval or
re-submittal.  The register (attached in previous section of this) shall be updated weekly.

C. Any deviations or substitutions made in the submittal process must be clearly and legibly addressed, and a comparison of  the proposed product against the specified
product must be presented.

D. Contractor shall also submit a 2 week look ahead schedule, accompanied by job photographs, on a weekly basis.

PART 14 - CORRECTION OF WORK
A. The Contractor shall promptly correct Work rejected by the Burlington Project Manager as failing to conform to the requirements of the Contract Documents.  The

Contractor shall bear the cost of correcting such rejected Work.
B.In addition to the Contractor's other obligations including warranties under the Contract, the Contractor shall, for a period of one year after Substantial Completion, correct

work not conforming to the requirements of the Contract Documents.
C. If the Contractor fails to correct nonconforming Work within a reasonable time, Burlington may correct it and the Contractor shall reimburse Burlington for the cost of

correction.

PART 15 - MISCELLANEOUS PROVISIONS
1.1  ASSIGNMENT OF CONTRACT

A. Neither party to the Contract  shall assign the Contract as a whole without written consent of the other.
1.2  TESTS AND INSPECTIONS

A. Tests, inspections and approvals of portions of the Work required by the Contract Documents or by laws, ordinances, rules, regulations or orders of public authorities
having jurisdiction shall be made at an appropriate time.

B.If the Architect requires additional testing, the Contractor shall perform these tests.
C. Landlord / General Contractor shall pay for tests.

1.3  GOVERNING LAW
A. The Contract shall be governed by the law of the place where the project is located, and to the latest published editions of all building codes and references.  All local

energy and seismic code necessitated by the area the project is in are to be included in the contractors proposal.

PART 16 - TERMINATION OF THE CONTRACT
1.1  TERMINATION BY THE CONTRACTOR

A. If Burlington fails to make payment when due or substantially breaches any other obligation of this Contract, following seven days' written notice to Burlington, the
Contractor may terminate the Contract and recover from Burlington payment for Work executed and for proven loss with respect to materials, equipment, tools,
construction equipment and machinery, including reasonable overhead, profit and damages.

1.2  TERMINATION BY THE OWNER
A. Burlington may terminate the Contract if the Contractor:

1. Refuses or fails to supply enough properly skilled workers or proper materials;
2. Fails to make payment to Subcontractors for materials or labor in accordance with the respective agreements between the Contractor and the Subcontractors;
3. Disregards laws, ordinances, or rules, regulations or orders of a public authority having jurisdiction; or is otherwise guilty of substantial breach of a provision of the

Contract Documents.
B.When any of the above reasons exist, Burlington, may without prejudice to any other rights or remedies of Burlington and after giving the Contractor and the Contractor's

surety, if any, seven days' written notice, terminate employment of the Contractor and may:
1. Take possession of the site and of all materials thereon owned by the Contractor;
2. Finish the Work by whatever reasonable method Burlington may deem expedient.

C. When Burlington terminates the Contract for one of the reasons stated in Section the Contractor shall not be entitled to receive further payment until the Work is competed
in accordance with the contract.  Burlington may deduct the costs of completion, any additional cost incurred due to Contractors, failure or omission and any damages
resulting from Contractors, breach, from any amount owed to Contractor under this agreement and/or the Contract Documents and hold Contractor liable for any
deficiency.

D. If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to the Contractor.  If such costs exceed the unpaid balance, the
Contractor shall pay the difference to Burlington. This obligation for payment shall survive termination of the Contract.

END OF SECTION 01100

SECTION 01330 - SUBMITTAL PROCEDURES

1.1  RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other miscellaneous submittals.

1.3  SUBMITTAL PROCEDURES
A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by Architect for Contractor's use in preparing submittals.
B.Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.

1. Coordinate each submittal with fabrication, purchasing, test ing, delivery,  other submittals, and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently

for coordination.
a. Architect reserves the right to withhold action on a submitta l requiring coordination with other submittals until related submittals are received.

C. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress Documentation" for list of submittals and time requirements for scheduled
performance of related construction activities.

D. Processing Time:  Allow enough time for submit tal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submitta l.
1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if processing must be delayed to permit coordination with subsequent

submittals.  Architect will advise Contractor when a submittal being processed must be delayed for coordination.
2. Concurrent Review:  Where concurrent review of submittals by Architect's consultants, Owner, or other parties is required, allow 14 days for initial review of each

submittal.
3. If intermediate submittal is necessary, process it in same manner as initial submittal.
4. Allow 14 days for processing each resubmittal.
5. No extension of  the Contract Time will be authorized because of failure to transmit submitta ls enough in advance of the Work to permit processing.

E.Identification:  Place a permanent label or title block on each submittal for identification.
1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space on label or beside title block to record Contractor's review and approval markings and action taken by Architect.
3. Include the following information on label for processing and recording action taken:

a. Project name.
b. Date.
c. Name and address of Architect.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h. Unique identifier, including revision number.
i. Number and title of appropriate Specification Section.
j. Drawing number and detail references, as appropriate.
k. Other necessary identification.

F.Deviations:  Highlight, encircle, or otherwise identify deviations from the Contract Documents on submittals.
G. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect observes noncompliance with provisions of the Contract Documents,

initial submittal may serve as final submittal.
1. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to Architect.
2. Additional copies submitted for maintenance manuals will not be marked with action taken and will be returned.

H. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Architect will discard
submittals received from sources other than Contractor.
3. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Architect

on previous submittals, and deviations from requirements of  the Contract Documents, including minor variations and limitations.  Include the same label information as
the related submittal.

4. Include Contractor's certification stating that information submitted complies with requirements of the Contract Documents.
5. Transmittal Form:  Provide locations on form for the following information:

a. Project name.
b. Date.
c. Destination (To:).
d. Source (From:).
e. Names of subcontractor, manufacturer, and supplier.
f. Category and type of submittal.
g. Submittal purpose and description.
h. Submittal and transmittal distribution record.
i. Remarks.
j. Signature of transmitter.

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for
performance of construction activities.  Show distribution on transmittal forms.

J.Use for Construction:  Use only final submittals with mark indicating action taken by Architect  in connection with construction.
1.4  ACTION SUBMITTALS

A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
1. Number of Copies:  Submit three copies of each submittal, unless otherwise indicated.  Architect will return two copies.  Mark up and retain one returned copy as a

Project Record Document.
2. Number of Copies:  Submit copies of each submittal, as follows, unless otherwise indicated:

a. Initial Submittal:  Submit two single copies of each submittal where selection of options, color, pattern, texture, or similar characteristics is required.  Architect, will
return submittal with options selected.

b. Final Submittal:  Submit a minimum of three copies, unless copies are required for operation and maintenance manuals.  Submit five copies where copies are
required for operation and maintenance manuals.  Architect will retain two cop ies; remainder will be returned.  Mark up and retain one returned copy as a Project
Record Document.

3. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
4. Mark each copy of each submittal to show which products and options are applicable.
5. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Manufacturer's installation instructions.
d. Standard color charts.
e. Manufacturer's catalog cuts.
f. Printed performance curves.
g. Operational range diagrams.
h. Mill reports.
i. Standard product operating and maintenance manuals.
j. Compliance with recognized trade association standards.
k. Compliance with recognized testing agency standards.
l. Application of testing agency labels and seals.
m. Notation of coordination requirements.

B.Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard
printed data.
1. Preparation:  Include the following information,  as applicable:

a. Dimensions.
b. Identificat ion of products.
c. Fabrication and installation drawings.
d. Roughing-in and setting diagrams.
e. Shopwork manufacturing instructions.
f. Templates and patterns.
g. Schedules.
h. Design calculations.
i. Compliance with specified standards.
j. Notation of coordination requirements.
k. Notation of dimensions established by fie ld measurement.

2. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed wiring.
3. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 24 by 36

inches.
4. Number of Copies:  Submit copies of each submittal, as follows:

a. Initial Submittal:  Submit two blue- or black-line prints.  Architect will return one print.
b. Final Submittal:  Submit two blue- or black-line prints, unless prints are required for operation and maintenance manuals.  Submit prints where prints are required

for operat ion and maintenance manuals.   Architect will retain two prints; remainder will be returned.  Mark up and retain one returned print as a Project Record
Drawing.

5. Coordination Drawings:  Comply with requirements in Division 1 Section "Project Management and Coordination."
6. Contractor's Construction Schedule:  Comply with requirements in Division 1 Section "Construction Progress Documentation" for Construction Manager's action.
7. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress Documentation."
8. Application for Payment:  Comply with requirements in Division 1 Section "Payment Procedures."
9. Schedule of Values:  Comply with requirements in Division 1 Section "Payment Procedures."
10. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or

equipment fabricated to a special design.  Use CSI Form 1.5A. Include the following information in tabular form.
11. Name, address, and telephone number of entity performing subcontract or supplying products.
12. Number and title of related Specification Section(s) covered by subcontract.
13. Drawing number and detail references, as appropriate, covered by subcontract.

1.5  INFORMATIONAL SUBMITTALS
A. General:  Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  Architect will not return copies.
2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity responsible for preparing certification.  Certificates and cert ifications

shall be signed by an officer or other individual authorized to sign documents on behalf of that entity.
3. Test and Inspection Reports:  Comply with requirements in Division 1 Section "Quality Requirements."

B.Contractor's Construction Schedule:  Comply with requirements in Division 1 Section "Construction Progress Documentation."
C. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and

addresses, names and addresses of architects and owners, and other information specified.
D. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements.
E.Installer Certificates:  Prepare written statements on manufacturer's let terhead cert ifying that Installer complies with requirements and, where required, is authorized for

this specific Project.
F.Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying that manufacturer complies with requirements.  Include evidence of

manufacturing experience where required.
G. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material complies with requirements.
H. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for

compliance with requirements.
I. Pre-construction Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of  tests

performed before installation of product, for compliance with performance requirements.
J. Compatib ility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, ind icating and interpreting results of compatibility tests

performed before installation of product.  Include written recommendations for primers and substrate preparation needed for adhesion.
K.Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of field tests performed

either during installation of product or after product is installed in its final location, for compliance with requirements.
L.Product Test Reports:  Prepare written reports indicating current product produced by manufacturer complies with requirements.  Base reports on evaluation of tests

performed by manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed by a qualified testing agency.
M. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal maintenance of products and equipment.  Comply with

requirements in Division 1 Section "Operation and Maintenance Data."

N. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or
operating a product or equipment.  Include name of product and name, address, and telephone number of manufacturer.  Include the following, as applicable:
1. Preparation of substrates.
2. Required substrate tolerances.
3. Sequence of installation or erection.
4. Required installation to lerances.
5. Required adjustments.
6. Recommendations for cleaning and protection.

O. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or bonding coverage.  Include name of entity covered by insurance or
bond, limits of coverage, amounts of deductibles, if any, and term of the coverage.

P.Material Safety Data Sheets:  Submit information directly to Owner.  If submitted to Architect, Architect will not review this information but will return it with no action taken.
1.6  CONTRACTOR'S REVIEW

A. Review each submittal and check for compliance with the Contract  Documents.  Note corrections and field dimensions.  Mark with approval stamp before submit ting to
Architect.

B.Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number,
name of reviewer, date of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and approved for compliance with the Contract
Documents.  1.7  ARCHITECT'S ACTION

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and will return them without action.
B.Action Submittals:  Architect will review each submittal, make marks to indicate corrections or modifications required, and return it.  Architect will stamp each submittal

with an action stamp and will mark stamp appropriately to indicate action taken, as follows:
1. Approved (Without Comment).
2. Approved as Noted (Re-submission Not Required)
3. Not Approved, Re-submit with Corrections
4. Not Approved

C. Informational Submittals:  Architect will review each submittal and will not return it, or will reject and return it if it does not comply with requirements.  Architect will forward
each submittal to appropriate party.

D. Submittals not required by the Contract Documents will not be reviewed and may be discarded.

END OF SECTION 01330

SECTION 01400 - QUALITY REQUIREMENTS

1.1  RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

1.2  SUMMARY
A. This Section includes administrative and procedural requirements for quality assurance and quality control.
B.Testing and inspecting services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for

compliance with the Contract Document requirements.
1. Specific quality-control requirements for individual construction activities are specified in the Sections that specify those activities.  Requirements in those Sections

may also cover production of standard products.
2. Specified tests, inspections, and related actions do not limit  Contractor's quality-control procedures that facilitate compliance with the Contract Document

requirements.
3. Requirements for Contractor to provide quality-control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this

Section.
1.3  SUBMITTALS

A. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices,
receipts for fee payments, judgments, correspondence, records, and similar documents, established for compliance with standards and regulations bearing on
performance of the Work.

1.4  QUALITY ASSURANCE
A. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project,

whose work has resulted in construction with a record of successful in-service performance.
B.Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service

performance.
1.5  QUALITY CONTROL

A. Contractor Responsibilities:  Unless otherwise indicated, provide quality-control services specified and required by authorities having jurisdiction.
1. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.

a. Contractor shall not employ the same entity engaged by Owner, unless agreed to in writing by Owner.
2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
3. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
4. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
5. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

B.Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation,
including service connections.  Report results in writing.

C. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and
reinspection, for construction that revised or replaced Work that failed to comply with requirements established by the Contract Documents.

1.6  REPAIR AND PROTECTION
A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Sections of these Specifications.  Restore patched areas and extend restoration into
adjoining areas in a manner that eliminates evidence of patching.

B.Protect construction exposed by or for quality-control service activities.
C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.

END OF SECTION 01400

SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

1.1  SUMMARY
A. This Section includes requirements for temporary facilities and controls, including temporary utilities, support facilities, and security and protection facilities.
B.Support facilities include, but are not limited to, the following:

1. Waste disposal facilities.
2. Field offices.
3. Storage and fabrication sheds.

C. Security and protection facilities include, but are not limited to, the following:
1. Barricades, warning signs, and ligh ts.
2. Temporary enclosures.

1.2  QUALITY ASSURANCE
A. Standards:  Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities," and NFPA 241.

1. Trade Jurisdictions:  Assigned responsibilities for installation and operation of temporary utilities are not intended to interfere with trade regulations and union
jurisdictions.

2. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary electric service.  Install service to comply with NFPA 70.
B.Tests and Inspections:  Obtain required certifications and permits.

1.3  PROJECT CONDITIONS
A. Conditions of Use:  The following conditions apply to use of  temporary services and facilities by all parties engaged in the Work:

1. Keep temporary services and facilities clean and neat.
2. Relocate temporary services and facilities as required by progress of the Work.

1.4  MATERIALS
A. General:  Provide new materials.  Undamaged, previously used materials in serviceable condition may be used if approved by Architect.  Provide materials suitable for

use intended.
B.Water:  Potable.
C. Lumber and Plywood:

1. For barriers, sidewalk/track protection and similar uses provide minimum 3/4" th ick exterior grade plywood.
D. Portable Chain-link Fencing:  Minimum 2-inch, 9 gage, galvanized steel, chain-link fabric fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2 3/8"

OD line posts and 2 7 /8" OD corner and pull posts, with 1 5/8" OD top and bottom rails. Provide galvanized steel bases for supporting posts.
1.5  EQUIPMENT

A. General:  Provide equipment suitable for use intended.
B.Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing agent as indicated or a combination of extinguishers of NFPA-recommended

classes for exposures.
1. Comply with NFPA 10 and NFPA 241 for classif ication, extinguishing agent, and size required by location and class of fire exposure.

C. Self-Contained Units:  Single-occupant units of chemical, aerated recirculation, or combustion type; vented; fully enclosed with a glass-fiber-reinforced polyester shell or
similar nonabsorbent material.

1.6  INSTALLATION, GENERAL
A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required.
B.Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.  Do not remove until facilities are no longer needed or are replaced by

authorized use of completed permanent facilities.
1.7  SUPPORT FACILITIES INSTALLATION

A. General:  Comply with the following:
1. Arrange storage sheds, sanitary facilities, and other temporary construction and support facilities for easy access.

1.8  SECURITY AND PROTECTION FACILITIES INSTALLATION
A. Security Enclosure and Lockup:  Install substantial temporary enclosure around partially completed areas of construction.  Provide lockable entrances to prevent

unauthorized entrance, vandalism, theft, and similar violations of security.
B.Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for erecting structurally adequate barricades.  Paint with appropriate colors,

graphics, and warning signs to inform personnel and public of possible hazard.  Where appropriate and needed, provide lighting, including flashing red or amber lights.

END OF SECTION 01500

SECTION 01731 - CUTTING AND PATCHING

1.1  SUMMARY
A. This Section includes procedural requirements for cutting and patching.
B.Related Sections include the following:

1. Division 1 Section "Selective Demolition" for demolition of selected portions of the building for a lterations.
2. Divisions 2 through 16 Sections for specific requirements and limitations applicable to cutting and patching individual parts of the Work.

a. Requirements in this Section apply to electrical installations.  Refer to Division 16 Sections for other requirements and limitations applicable to cutting and patching electrical
installations.

1.2  DEFINITIONS
A. Cutting:  Removal of existing construction necessary to permit installation or performance of other Work.
B.Patching:  Fitting and repair work required to restore surfaces to original conditions after installation of other Work.

1.3  QUALITY ASSURANCE
A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their load-carrying capacity or load-deflection ratio.

1. Stair Stringers
2. Structural Framing in areas related to the Work without approval of Architect.
3. Exterior Masonry Walls without approval of Architect.

B.Operational Elements:   Do not cut, patch, or disturb the following operating elements and related components in a manner that results in reducing their capacity to perform
as intended or that results in increased maintenance or decreased operational life or safety.
1. Primary operational systems and equipment.
2. Fire-protection systems.
3. Control systems.
4. Communication systems.
5. Computer systems.
6. Electrical wiring systems.

C. Miscellaneous Elements:  Do not cut, patch, or disturb the following elements or related components in a manner that could change their load-carrying capacity, that
results in reducing their capacity to perform as intended, or that results in increased maintenance or decreased operational life or safety.
1. Water, moisture, or vapor barriers.
2. Exterior wall construction.
3. Equipment supports.
4. Piping, ductwork, conduit, vessels, and equipment.

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence of cutting and patching.  Do not cut and patch construction exposed
on the exterior or in occupied spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and replace construction that has
been cut and patched in a visually unsatisfactory manner.

1.4  WARRANTY
A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during cutting and patching operations, by methods and with materia ls so

as not to void existing warranties.
1.5  MATERIALS

A. General:  Comply with requirements specified in other Sections of these Specifications.
B.Existing Materials:  Use materials identical to existing materials.  For exposed surfaces, use materials that visually match existing adjacent surfaces to the fullest extent

possible.
1. If identical materials are unavailable or cannot be used, use materials that, when installed,  will match the visual and functional performance of existing materials.

1.6  EXAMINATION
A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be performed.

1. Compatib ility:  Before patching, verify compatib ility with and suitability of substrates, including compatibility with existing finishes or primers.
2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

1.7  PREPARATION
A. Temporary Support:  Provide temporary support of Work to be cut.
B.Protection:  Protect existing construction during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for portions of Project that

might be exposed during cutting and patching operations.
C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas.
D. Existing Services:  Where existing services are required to be removed, relocated, or abandoned, bypass such services before cutting to avoid interruption of services to

occupied areas.
1.8  PERFORMANCE

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest  feasib le time, and complete without delay.
1. Cut existing construction to provide for installation of other components or performance of other construction,  and subsequently patch as required to restore surfaces

to their original condition.
B.Cutting:  Cut existing construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage

elements retained or adjoining construction.  If possible, review proposed procedures with original Installer; comply with original Installer's written recommendations.
1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping.  Cut holes and slots as small as possible, neatly to size

required, and with minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use.
2. Existing Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
3. Concrete and Masonry:  Cut using a cutt ing machine, such as an abrasive saw or a diamond-core drill.
4. Proceed with patching after construction operations requiring cutting are complete.

C. Patching:  Patch construction by filling, repairing, refin ishing, closing up, and similar operations following performance of other Work.  Patch with durable seams that are
as invisible as possible.  Provide materials and comply with installation requirements specified in other Sections of these Specifications.
1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate integrity of installation.
2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will eliminate

evidence of patching and refinishing.

 END OF SECTION 01731

SECTION 01732 - SELECTIVE DEMOLITION

1.1  SUMMARY
A. This Section includes demolition and removal of the following:

1. Selected portions of a building or structure.
1.2  MATERIALS OWNERSHIP

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, demolished materials shall become
Contractor's property and shall be removed from Project site.

1.3  SUBMITTALS
A. Proposed Control Measures:  Submit statement that indicates the measures proposed for use, proposed locations, and proposed time frame for their operation.  Identify

options if proposed measures are later determined to be inadequate.  Include measures for the following:
1. Dust control.
2. Noise control.

1.4  QUALITY ASSURANCE
A. Contractor Qualifications:  An experienced contractor that has specialized in demolition work similar in material and extent to that indicated for this Project.
B.Regulatory Requirements:  Comply with governing EPA notification regulations before beginning select ive demolition.  Comply with hauling and disposal regulat ions o f

authorities having jurisdiction.
C. Standards:  Comply with ANSI A10.6 and NFPA 241.

1.5  PROJECT CONDITIONS
A. Owner will occupy portions of building immediately adjacent to selective demolition area.  Conduct selective demolition so Owner's operations will not be disrupted.

Provide not less than 72  hours' notice to Owner of activities that will affect Owner's operations.
B.Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.

1. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from authorities having jurisdiction.
C. Owner assumes no responsibility for condition of areas to be selectively demolished.
D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the Work.

1. If materials suspected of containing hazardous materials are encountered, do not disturb.   Immediately notify Architect and Owner.
E.Storage or sale of removed items or materials on-site will not be permitted.
F.Utility Service:  Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.
1.6  WARRANTY

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials so as not to
void existing warranties.

1.7  REPAIR MATERIALS
A. Use repair materials identical to existing materials.

1. If identical materials are unavailable or cannot be used for exposed surfaces, use materials that visually match existing adjacent surfaces to the fullest extent possible.
2. Use materials whose installed performance equals or surpasses that of existing materials.

1.8  EXAMINATION
A. Verify that utilities have been disconnected and capped.
B.Survey existing conditions and correlate with requirements indicated to determine extent of  selective demolition required.
C. Inventory and record the condition of items to be removed and reinstalled and items to be removed and salvaged.
D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and

extent of conflict.  Promptly submit a written report to Architect.
E.Engage a professional engineer to survey condition of building to determine whether removing any element might result in structural deficiency or unplanned collapse of

any portion of structure or adjacent structures during selective demolition operations.
1.9  UTILITY SERVICES

A. Existing Utilities:  Maintain services indicated to remain and protect them against damage during selective demolition operations.
B.Do not interrupt existing utilities serving occupied or operating facilities unless authorized in writing by Owner and authorities having jurisdiction.  Provide temporary

services during interruptions to existing utilities, as acceptable to Owner and to authorities having jurisdiction.
1. Provide at least 72  hours' notice to Owner if shutdown of service is required during changeover.

1.10  PREPARATION
A. Temporary Facilities:  Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
B.Temporary Partitions:  Erect and maintain dustproof partitions and temporary enclosures to limit dust and dirt migration and to separate areas from fumes and noise.
C. Temporary Shoring:  Provide and maintain interior shoring, bracing, or structural support to preserve stability and prevent movement, settlement, or collapse of

construction to remain, and to prevent unexpected or uncontrolled movement or collapse of construction being demolished.
1.11  POLLUTION CONTROLS

A. Dust Control:  Use water mist, temporary enclosures, and other suitable methods to limit spread of dust and dirt.  Comply with governing environmental-protection
regulations.
1. Wet mop floors to eliminate trackable dirt and wipe down walls and doors of demolition enclosure.  Vacuum carpeted areas.

B.Disposal:  Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
1. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

C. Cleaning:  Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations.  Return adjacent areas to condition existing
before selective demolition operations began.

1.12  SELECTIVE DEMOLITION
A. General:  Demolish and remove existing construction only to the extent required by new construction and as indicated.  Use methods required to complete the Work within

limitations of governing regulations.
1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting methods least likely to damage construction to remain or adjoining

construction.
2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.

B.Existing Facilities:  Comply with building manager's requirements for using and protecting elevators, stairs, walkways, loading docks, building entries, and other building
facilities during selective demolition operations.

C. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling during selective demolition.  When permitted by Architect, items may be
removed to a suitable, protected storage location during selective demolition and cleaned and reinstalled in their original locations after selective demolition operations are
complete.

1.13  PATCHING AND REPAIRS
A. General:  Promptly repair damage to adjacent construction caused by selective demolition operations.
B.Patching:  Comply with Division 1 Section "Cutting and Patching."
C. Repairs:  Where repairs to existing surfaces are required, patch to produce surfaces suitable for new materials.

1. Completely fill holes and depressions in existing masonry walls that are to remain with an approved masonry patching material applied according to manufacturer's
written recommendations.

D. Finishes:  Restore exposed finishes of patched areas and extend restoration into adjoining construction in a manner that eliminates evidence of patching and refinishing.
E.Floors and Walls:  Where walls or partitions that are demolished extend one finished area into another, patch and repair f loor and wall surfaces in the new space.  Provide

an even surface of uniform finish color, texture, and appearance.  Remove existing floor and wall coverings and replace with new materials, if necessary, to achieve
uniform color and appearance.

F.Ceilings:  Patch, repair, or re-hang existing ceilings as necessary to provide an even-plane surface of uniform appearance.
1.14  DISPOSAL OF DEMOLISHED MATERIALS

A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials to accumulate on-site.
B.Burning:  Do not burn demolished materials.
C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them.

END OF SECTION 01732

SECTION 01770 - CLOSEOUT PROCEDURES

1.1  SUMMARY
A. Inspection procedures.
B.Warranties.
C. Final cleaning.

1.2  PROCEDURES
A. Substantial Completion:  Before inspection by Architect/Burlington PM:

1. List of incomplete items (punch list) prepared.
2. Owner advised of insurance changeover.
3. Warranties submitted.
4. Releases, occupancy permits, and operating certificates obtained.
5. Project Record Documents submitted.
6. Spare parts and extra materials delivered.
7. Final changeover of locks performed.
8. Startup testing completed.
9. Test/adjust/balance records submitted.
10. Temporary facilities removed.
11. Owner advised of utility changeover.
12. Final cleaning performed.
13. Touch-up performed.
14. Turnover assessment survey submitted.

B.Final Completion:  Before final inspection by Architect:
1. Final Application for Payment submitted.
2. List of incomplete items (punch list) endorsed by Architect as completed.
3. Evidence of continuing insurance coverage submitted.
4. Final pest-control inspection report and warranty submitted.
5. Owner's personnel instructed in operation, adjustment, and maintenance of equipment and systems.

C. Warranties:  Submitted within 15 days for areas of partial occupancy.
1. Organized and bound in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, with paper dividers.  Binder front and spine identified with title, Project name, and

name of Contractor.
D. Final Cleaning:  Each surface or unit cleaned to condition expected in an average commercial building cleaning and maintenance program.

1. Clean ducts, blowers, and coils for units operated without filters during construction.

END OF SECTION 01770

SECTION 01781 - PROJECT RECORD DOCUMENTS

1.1  SUMMARY
A. Record Drawings and Record Specifications.

1.2  SUBMITTALS
A. Record Drawings:

1. 3 sets of marked-up Record Prints.
B.Record Specifications:  3 copies.

1.3  PRODUCTS
A. Record Prints:  Blue- or black-line white prints of Contract Documents and Shop Drawings, marked to show actual installation.

END OF SECTION 01781

SECTION 01782 - OPERATION AND MAINTENANCE DATA

1.1  SUMMARY
A. Emergency operation and maintenance manuals.

1.2  PRODUCTS
A. Manuals:  Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 3 copies.
B.Emergency Manuals:  Types of emergencies, emergency instructions, and emergency procedures.
C. Operation Manuals:  System and equipment descriptions, operating procedures, wiring diagrams, control diagrams and sequence of operation, and piped system

diagrams.
D. Product Maintenance Manuals:  Source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds.
E.System and Equipment Maintenance Manuals:  Source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service

schedules, spare parts list and source information, maintenance service contracts, and warranties and bonds.

END OF SECTION 01782
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A-7.2

SPECIFICATIONS

3.5  INSTALLATION - WALL TILE
A. Over cementitious backer units on studs, install in accordance with TCA Handbook Method W244, using membrane at toilet rooms.
B.Over cementitious backer units install in accordance with TCA Handbook Method W223, organic adhesive.
C. Over gypsum wallboard on wood or metal studs install in accordance with TCA Handbook Method W243, thin-set with dry-set or latex-portland cement bond coat,

unless otherwise indicated.
1. Where waterproofing membrane is indicated other than at restroom walls, install in accordance with TCA Handbook Method W222, one coat method.

D. Over interior concrete and masonry install in accordance with TCA Handbook Method W202, thin-set with dry-set or latex-portland cement bond coat.
E.Over wood studs without backer install in accordance with TCA Handbook Method W231, mortar bed, with membrane where indicated.
F.Over metal studs without backer install in accordance with TCA Handbook Method W241, mortar bed, with membrane where indicated.
G.

3.6  CLEANING
A. Clean tile and grout surfaces.

3.7  PROTECTION OF FINISHED WORK
A. Do not permit traffic over finished floor surface for 72 hours after installation.
B.Cover floors with kraft paper and protect from dirt and residue from other trades.
C. Where floor will be exposed for prolonged periods cover with plywood or other similar type walkways.
D.

taped at all edges.  The GC shall maintain the protection until Substantial Completion, at which time the GC will temporarily remove the masonite for the Owner to
review and accept the floor. Upon acceptance, the GC shall reinstall the masonite. Upon completion of the fixture installation (by others) the GC shall remove and
dispose of the masonite protection and clean the floor.

 END OF SECTION 09310

SECTION 09651 - RESILIENT FLOOR TILE

PART 1 - GENERAL
1.1  SUMMARY

A. Section Includes:
1. Solid vinyl floor tile (LVT).

1.2  CLOSEOUT SUBMITTALS
A. Maintenance data.

1.3  QUALITY ASSURANCE
A. Fire-Test-Response Characteristics:  As determined by testing identical products according to ASTM E 648 or NFPA 253 by a qualified testing agency.

1. Critical Radiant Flux Classification:  Class I, not less than 0.45 W/sq. cm.
1.4  PROJECT CONDITIONS

A. Maintain ambient temperatures within range recommended by manufacturer in spaces to receive floor tile.
B.Until Substantial Completion, maintain ambient temperatures within range recommended by manufacturer.
C. Close spaces to traffic during floor tile installation.
D. Close spaces to traffic for 48 hours after floor tile installation.
E.Install floor tile after other finishing operations, including painting, have been completed.

PART 2 - PRODUCTS
2.1  SOLID VINYL FLOOR TILE (LVT-1, LVT-2)

A. Subject to compliance with requirements, provide the following:
1. Tajima Flooring, Inc.

B.Tile Standard:  Federal Specifications - SS - T-312B
1. Type IV
2. Composition C1

C. Thickness:  0.125 inch.
1. Wear Layer: 24 mils

D. Size, colors and patterns:
1. LVT-1 (Field)

a.Material:  Tajima LVT
b.
c.Color/Pattern: BCF-805W URBAN GRAY
d.Adhesive: Spraylock 6500 or Chapco 299

2. LVT-2 (3" Border)
a.Material:  Tajima LVT
b.
c.Color/Pattern: BCF-811A URBAN TOUPE
d.Adhesive: Spraylock 6500 or Chapco 299

2.2  INSTALLATION MATERIALS
A. Trowelable Leveling and Patching Compounds:  Latex-modified, portland cement based or blended hydraulic-cement-based formulation provided or approved by

manufacturer for applications indicated.
B.Adhesives:

1. LVT: Spraylock 6500 adhesive system or Chapco 299 adhesive.

PART 3 - EXECUTION
3.1  LVT PREPARATION

A. Job Conditions:
1. The installation of flooring shall proceed only after the work of other trades has been completed especially overhead trades.
2.

before, during, and after installation is completed.
3. Heat should be maintained in areas to receive flooring with the building's permanent heating system. Salamanders and other temporary heating devices

should not be used.
4. Installed flooring shall not be exposed to heavy traffic or heavy rolling loads or any type of maintenance procedures until the adhesive has cured for a minimum

of 72 hours.
5.

to prevent damage.

B.Suitable Substrates:
1. Concrete Substrate: Concrete substrate shall conform to requirements of ASTMF-710-05-Standard Practice for Preparing Concrete Floors to Receive

Resilient Flooring).
2. Concrete subfloors shall be steel troweled finished smooth, flat and level. Concrete shall be wet cured for a minimum of 30 days to 3,500 psi.
3.
4. Do not apply any type of coatings, surface sealers, hardeners, or curing membranes to the surface of the concrete. These materials will prevent proper bond

of the floor-covering adhesive.
5. Minor cracks, chips, and spalls shall be patched with cement based patching material, i.e. Ardex or Mapei.
6. Level high spots by grinding or sanding. Any required leveling shall be done with cement-based underlayment, minimum 3,500 psi, i.e., Ardex or Mapei.
7. Patching and underlayment material shall be applied in strict accordance with manufacturer's specifications and installation instructions.
8. Concrete and underlayment must be dry; maximum 5.0 lbs. of moisture per 1,000 sq. ft. per 24 hours as tested by Calcium Chloride Test Kits per R.M.A. test

procedure or less than 75% Relative Humidity per ASTMF2170 test method. Test pH of concrete when using Chapco 299 adhesive - or 7.0lbs/square feet, or
less than 85% RH when using the Spraylock 6500 adhesive system.

9. PH shall be <10 when using Chapco 299, or PH shall be <11 when using Spraylock 6500
10. If the concrete is contaminated with any type of sealer, hardener, curing membrane, paint, oil, grease, adhesives, and any other type of penetrating material it

should be removed thoroughly by bead blasting. Sanding is not adequate and chemicals should not be used to accomplish removal. After concrete preparation
has been completed, sweep and vacuum surface thoroughly to remove all miscellaneous dirt and contaminants.

11. Existing Resilient Flooring: IF TAJIMA TILES ARE TO BE INSTALLED OVER SUITABLE EXISTING RESILIENT FLOORING, A TWO-PART
POLYURETHANE ADHESIVE MUST BE USED.

C. Unsuitable substrates:
1. Particleboard, chipboard, flake board, hard board, lightweight aggregate concrete or gypsum underlayment are not suitable substrates for installation of vinyl

flooring.
D. Layout:

1. Establish chalk guidelines, which are at right angles to each other from which the tile are to be laid. Measure the area to find the best starting point for
maximum size perimeter cuts.

3.2  LVT INSTALLATION
A. Before beginning Installation Check actual boxes of all tiles to be sure that correct color of tile, pattern, and quality has been shipped for your specific installation.

DO NOT MIX DYELOTS IN THE SAME AREA.
1. Observe wearing surface and back of all tiles to be sure there is no damage or defects. Do not install or glue tile with visible defects. Tiles that may have minor

defects on one side of tile or at edges can be used for trimming and fitting at walls and columns.
2. Lay tiles starting at the center of the room working towards the walls. Lay following the directional arrows on back of tiles.
3. The perimeter tiles must be cut up to the wall from the field tile. The perimeter tiles should be accurately scribed against the wall and any projections coming

out from the walls. Cut tiles from the face side with a sharp knife. Do not jam tiles. Keep foot traffic off laid area while installing to prevent shifting.
4.

5. Immediately after spreading the adhesive, roll it with a short nap roller dampened with adhesive to flatten the adhesive ridges. This procedure will expedite the

to the back of the flooring covering.
6. Note complete instructions on adhesive containers.
7. All corners of tiles shall be butted, not staggered. Planks are to be staggered for uniform and natural look. Square tiles will have an arrow on the back of the

tile or a line. The square tiles should be installed with the arrow or lines at 90 degree angles to each other in order to accomplish uniformity of color and
pattern. Layout tiles loosely a minimum of 15 to 20 tiles, to verify uniformity of color and pattern.

8. If the tiles cannot be installed with a uniform appearance, do not install the floor tiles.
9. Fit tiles carefully and neatly to all pipes, columns and other obstructions without voids, especially where there will be no base installed.
10. Within one hour after installation, roll the tiles thoroughly in both directions with a 100-pound roller, to properly seat the tiles into adhesive. Check tiles two to

three hours later and roll again.
11. Fit tiles properly at walls. Do not over-fit tiles as that will cause them to buckle.
12. During installation of tiles, remove any spilled adhesive or adhesive that may be squeezed through joints with a clean white rag dampened with soapy water. If

adhesive has set prior to removal with a damp rag, it can be removed with mineral spirits solvent.
13. Foot traffic is allowed after installation of tile is completed, but heavy traffic should be not allowed for 72 hours.
14. Floor surface should not be cleaned until 72 hours after installation is completed when using the Chapco 299 adhesive - or 24 hours if using Spraylock 6500

adhesive system.
3.3  LVT CLEANING AND PROTECTION

A. Protection:
1. The floor is designed to properly support a static load of 450 psi. Furniture, equipment, and rolling loads should not exceed these limits. If they do, legs of such

equipment and furniture should be properly supported to prevent damage to tiles. Protect floor surface with wood or sheets of plywood whenever heavy
equipment or furniture must be moved

2. Chair pads are recommended under chairs with roller casters.
3. Felt pads are recommended under chairs with sharp or unprotected edges to prevent scratching.
4. Tiles should be properly maintained in accordance with Tajima manufacturer's recommendations.
5. ALL LVT, is to be protected immediately upon installation by the General Contractor w/ 20 mil construction paper and duct taped at all edges.  The GC shall

maintain the protection until Fixture Installation begins, at which time the GC shall remove the paper.
6. The Fixture Installer is responsible for maintaining the new condition of the LVT, after GC removes the paper, until fixture installation is complete. Any

damaged LVT & subsequent replacement is the responsibility of the Fixture Installer.

END OF SECTION 09651

SECTION 09653 - RESILIENT WALL BASE AND ACCESSORIES

PART 1 - GENERAL
1.1  SUMMARY

A. Section Includes:
1. Resilient base.
2. Resilient molding accessories.
3. Subfloor Leveler System

1.2  QUALITY ASSURANCE
A. Fire-Test-Response Characteristics:  As determined by testing identical products according to ASTM E 648 or NFPA 253 by a qualified testing agency.

1. Critical Radiant Flux Classification:  Class I, not less than 0.45 W/sq. cm.
1.3  PROJECT CONDITIONS

A. Maintain ambient temperatures within range recommended by manufacturer in spaces to receive resilient products.
B.Until Substantial Completion, maintain ambient temperatures within range recommended by manufacturer.
C. Install resilient products after other finishing operations, including painting, have been completed.

PART 2 - PRODUCTS
2.1  RESILIENT BASE (VB-1)

A. Resilient Base:
1. Manufacturers:  Subject to compliance with requirements, provide products by the following:

a. Johnsonite.
B.Resilient Base Standard:  ASTM F 1861.

1. Material Requirement:  Type TV (vinyl, thermoplastic).
2. Manufacturing Method:  Group I (solid, homogeneous).
3. Style:  Cove (base with toe).

C. Minimum Thickness:  0.125 inch.
D. Height:  4 inches.
E.Lengths:  Cut lengths 48 inches long or coils in manufacturer's standard length.
F.Outside Corners:  Preformed.
G. Inside Corners:  Preformed.
H. Finish:  Matte.
I. Colors and Patterns:  As indicated on drawings.

2.3  SUBFLOOR LEVELER SYSTEM
A. Resilient Molding Accessory:

1. Manufacturers:  Subject to compliance with requirements, provide products by the following:
a. Johnsonite - Strip & Leveler Strip Extensions

B.Description:  Uniform ramping support transition.
C. Material:  PVC
D. Profile and Dimensions:  #LS-40 1

1. Reduces from " to 0.  4
E.Colors and Patterns:  Black

2.4  INSTALLATION MATERIALS
A. Trowelable Leveling and Patching Compounds:  Latex-modified, portland cement based or blended hydraulic-cement-based formulation provided or approved by

manufacturer for applications indicated.
B.Adhesives:  Water-resistant type recommended by manufacturer to suit resilient products and substrate conditions indicated.

PART 3 - EXECUTION
3.1  PREPARATION

A. Prepare substrates according to manufacturer's written instructions to ensure adhesion of resilient products.
B.Sweep and vacuum clean substrates to be covered by resilient products immediately before installation.

3.2  RESILIENT BASE INSTALLATION
A. Comply with manufacturer's written instructions for installing resilient base.
B.Apply resilient base to walls, columns, pilasters, casework and cabinets in toe spaces, and other permanent fixtures in rooms and areas where base is required.
C. Install resilient base in lengths as long as practicable without gaps at seams and with tops of adjacent pieces aligned.
D. Tightly adhere resilient base to substrate throughout length of each piece, with base in continuous contact with horizontal and vertical substrates.
E.Do not stretch resilient base during installation.

3.3  RESILIENT ACCESSORY INSTALLATION
A. Comply with manufacturer's written instructions for installing resilient accessories.
B.Resilient Molding Accessories:  Butt to adjacent materials and tightly adhere to substrates throughout length of each piece.  Install reducer strips at edges of

resilient floor covering that would otherwise be exposed.
3.4  SUBFLOOR LEVELER INSTALLATION

A. Comply with manufacturer's written instructions for installing leveler strips.
3.5  CLEANING AND PROTECTION

A. Comply with manufacturer's written instructions for cleaning and protection of resilient products.
B.Cover resilient products until Substantial Completion.

END OF SECTION 09653

SECTION 09680 - CARPET

1.1  SUMMARY
A. This Section includes flooring and flooring installation.

1. Walk-off mat in Vestibule

PART 2 - PRODUCTS
2.1  MATERIALS

A. Carpet:
1.

PART 3 - EXECUTION
3.1  EXAMINATION

A. Examine subfloors and conditions, with Installer present, for compliance with requirements for maximum moisture content, alkalinity range, installation tolerances,
and other conditions affecting performance of carpet.  Do not proceed with installation until unsatisfactory conditions have been corrected.

B.Verify that subfloors and conditions are satisfactory for carpet installation and comply with requirements specified in this Section and those of the Carpet
manufacturer.

3.2  PREPARATION
A. General:  Comply with carpet manufacturer's installation recommendations to prepare substrates indicated to receive carpet installation.
B.

Fill depressions.
1. Use leveling and patching compounds to fill cracks, holes, and depressions in subfloor as recommended by the Carpet manufacturer.

C. Remove subfloor coatings, including curing compounds, and other substances that are incompatible with adhesives and that contain soap, wax, oil, or silicone.
D. Broom or vacuum clean subfloors to be covered with carpet.  Following cleaning, examine subfloors for moisture, alkaline salts, carbonation, or dust.
E.Concrete-Subfloor Preparation:  Apply concrete-slab primer, according to manufacturer's directions, where recommended by the Carpet manufacturer.

3.3  INSTALLATION
A. Installation Types: Per manufacturer.
B.Cut and fit carpet to butt tightly to vertical surfaces, permanent fixtures, and built-in furniture including cabinets, pipes, outlets, edgings, thresholds, and nosings.

3.4  CLEANING
A. Perform the following operations immediately after completing installation:

1. Remove visible adhesive, seam sealer, and other surface blemishes using cleaner recommended by carpet manufacturer.
2. Remove protruding yarns from carpet surface.
3. Vacuum carpet using commercial machine with face-beater element.

3.5  PROTECTION
A.
B.Provide final protection and maintain conditions, in a manner acceptable to manufacturer and Installer that ensure carpet is without damage or deterioration at the

time of Substantial Completion.

END OF SECTION 09680

SECTION 09912 - INTERIOR PAINTING

1.1  SUMMARY
A. Surface preparation and the application of paint systems on interior substrates.

1.2  QUALITY ASSURANCE
A. Quality Standards:  "MPI Approved Products List" and "MPI Architectural Painting Specification Manual."

1.3  FIELD QUALITY CONTROL
A. Testing:  By Landlord / General Contractor-engaged agency.

1.4  MANUFACTURERS
A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not

limited to, the following:
1. Sherwin-Williams Company (The).

B.Acceptable substitutions include:
1. Frazee
2. Benjamin Moore

1.5  PAINT, GENERAL
A. Material Compatibility:

1. Provide materials for use within each paint system that are compatible with one another and substrates indicated, under conditions of service and application
as demonstrated by manufacturer, based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by manufacturers of topcoat for use in paint system and on substrate indicated.
a. Chemical Components of Field-Applied Interior Paints and Coatings:  Provide products that comply with local requirements for VOC content.

B.Colors:  Match Colors as indicated on drawings.
1.6  PRIMERS/SEALERS

A. Interior Latex Primer/Sealer:
1.7  METAL PRIMERS (if not shop primed)

A. Alkyd Anticorrosive Metal Primer:
1.8  WOOD PRIMERS

A. Interior Latex-Based Wood Primer:
1.9   LATEX PAINTS

A. Interior Latex (Eggshell):  MPI #53 (Gloss Level 1) - ProMar 200
1. Eggshell finish in vestibule & sales area.
2. See schedule for colors.

B.Interior Latex (Eggshell):  ProMar 200
1. Eggshell finish in back of house (offices, hallway, stock)
2. See schedule for colors.

1.10  EXAMINATION
A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting

performance of work.
B.Maximum Moisture Content of Substrates:  When measured with an electronic moisture meter as follows:

1. Concrete:  12 percent.
2. Masonry (Clay and CMU):  12 percent.
3. Wood:  15 percent.
4. Gypsum Board:  12 percent.
5. Plaster:  12 percent.

C. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and primers.
D. Begin coating application only after unsatisfactory conditions have been corrected and surfaces are dry.

1. Beginning coating application constitutes Contractor's acceptance of substrates and conditions.
1.11  PREPARATION

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural Painting Specification Manual" applicable to substrates indicated.
B.Remove plates, machined surfaces, and similar items already in place that are not to be painted.  If removal is impractical or impossible because of size or weight

of item, provide surface-applied protection before surface preparation and painting.
1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed.  Remove surface-applied protection if

any.
2. Do not paint over labels of independent testing agencies or equipment name, identification, performance rating, or nomenclature plates.

C. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and incompatible paints and encapsulants.
1. Remove incompatible primers and reprime substrate with compatible primers as required to produce paint systems indicated.

D. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and chalk.  Do not paint surfaces if moisture content or alkalinity of surfaces to
be painted exceeds that permitted in manufacturer's written instructions.

E.Concrete Masonry Substrates:  Remove efflorescence and chalk.  Do not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that
permitted in manufacturer's written instructions.

F.Steel Substrates:  Remove rust and loose mill scale.  Clean using methods recommended in writing by paint manufacturer.
G. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal fabricated from coil stock by mechanical methods to produce clean,

lightly etched surfaces that promote adhesion of subsequently applied paints.
H. Wood Substrates:

1. Scrape and clean knots, and apply coat of knot sealer before applying primer.
2. Sand surfaces that will be exposed to view, and dust off.
3. Prime edges, ends, faces, undersides, and backsides of wood.
4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic wood filler.  Sand smooth when dried.

I. Gypsum Board Substrates:  Do not begin paint application until finishing compound is dry and sanded smooth.
1.12  APPLICATION

A. Apply paints according to manufacturer's written instructions.
1. Use applicators and techniques suited for paint and substrate indicated.
2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.  Before final installation, paint surfaces behind permanently fixed

equipment or furniture with prime coat only.
3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged items to match exposed surfaces.

B.If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform paint finish, color, and appearance.
C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface

imperfections.  Cut in sharp lines and color breaks. Paragraph and subparagraphs below are examples of painting requirements for mechanical and electrical
work.  Revise to suit Project.

1.13  FIELD QUALITY CONTROL
A. Testing of Paint Materials:  Owner reserves the right to invoke the following procedure at any time and as often as Owner deems necessary during the period

when paints are being applied:
1. Owner will engage the services of a qualified testing agency to sample paint materials being used.  Samples of material delivered to Project site will be taken,

identified, sealed, and certified in presence of Contractor.
2. Testing agency will perform tests for compliance with product requirements.
3. Owner may direct Contractor to stop applying paints if test results show materials being used do not comply with product requirements.  Contractor shall

remove noncomplying-paint materials from Project site, pay for testing, and repaint surfaces painted with rejected materials.  Contractor will be required to
remove rejected materials from previously painted surfaces if, on repainting with complying materials, the two paints are incompatible.

1.14  CLEANING AND PROTECTION
A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
B.After completing paint application, clean spattered surfaces.  Remove spattered paints by washing, scraping, or other methods.  Do not scratch or damage

adjacent finished surfaces.
C. Protect work of other trades against damage from paint application.  Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as

approved by Architect, and leave in an undamaged condition.
D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

1.15  INTERIOR PAINTING SCHEDULE

END OF SECTION 09912

SECTION 09985 - PREFINISHED PANELS (FRP)

PART 1 - GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
1.2  SUMMARY

A. This Section includes the following:
1. Fiberglass Reinforced Polyester (FRP) resin panels as shown on the Drawings, as specified herein, and as needed for a complete and proper installation.
2. All fasteners, adhesives, trim and moldings required for a complete installation.

B.Related Sections include the following:
1. Rough Carpentry: Section 06100
2. Gypsum Wallboard: Section 09250

1.3  QUALITY ASSURANCE
A. Installer Qualification: Engage an experienced Installer who has previously installed wall surface protection systems similar in material, design, and extent to the

systems indicated for this project.
1.4  DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to project site in original factory wrappings and containers, clearly labeled with identification of manufacturer, brand name, quality or grade, and
fire hazard classification.

B.Store wall surface protection materials in original undamaged packages and containers inside a well-ventilated area protected from weather, moisture, soiling,
extreme temperatures, and humidity.
1. Maintain room temperature within the storage area at not less than 70 degrees F (21 degrees C) during the period plastic materials are stored. Keep sheet

material out of direct sunlight to avoid surface distortion.
2. Store rigid plastic and rigid plastic wall guard in a horizontal position for a minimum of 72 hours, or until the plastic material attains the minimum room

temperature of 70 degrees F (21 degrees C).

1.5  PROJECT CONDITIONS
A. Environmental Conditions:  Do not install wall surface protection system components until the space is enclosed and weather proof and until the ambient

temperature within the building is maintained at not less than 70 degrees F (21 degrees C) for not less than 72 hours prior to beginning of the protection systems
until that temperature has been attained and is stabilized.

1.6  EXTRA MATERIALS
A. Replacement Materials: After completion of work, deliver not less than two (2) percent of each type, color and pattern of wall surface protection materials and

components. Include accessory components as required. Replacement materials shall be from the same production run as materials installed.

PART 2 - PRODUCTS
2.1  MANUFACTURERS

A. Available Products:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include the following:
1. StructoGlass

2.2  MATERIALS
A. Fiberglass Reinforced Panels:

1. Thickness: 0.090"
2. Size: 4 X 8', 9', 10', or 12 (refer to drawings)
3. Installation will be single piece by height required. All joints will be vertical. Horizontal joints will not be accepted.
4. Color: As noted in Finish Schedule.
5. Weight: .07 pounds per square foot
6. Performance

a.Abrasion Resistance .038%
b.Flame Spread: U.L. Class "A" and "C"

7. Moldings/Trim: All exposed panel edges shall be finished with appropriate one- piece or two-piece non-staining vinyl extruded moldings.
8. Caulks and Adhesives: Use only high quality construction grade adhesives and clear silicone sealant in accordance with manufacturer's recommended

installation procedures.
9. Fasteners: Fully adhered with adhesive as recommended by manufacturer. Mechanical fasteners shall not be permitted.

2.3  FABRICATION
A. General: Fabricate wall systems to comply with requirements indicated for design, dimensions, details, finish, and member sizes, including wall thickness of

components.
B.Fabricate components with tight seams and joints with exposed edges rolled. Provide surface free of evidence of wrinkling, chipping, uneven coloration, dents, and

other imperfections. Fabricate members and fittings to produce flush, smooth, and rigid hairline joints.

PART 3 - EXECUTION
3.1  SURFACE CONDITIONS

A. Coordinate requirements specified in other Sections for subfloor construction and tolerances to ensure that they are appropriate for resilient products selected.
B.Examine the areas and conditions under which work of this Section will be performed.  Correct conditions detrimental to timely and proper completion of Work.  Do

not proceed until unsatisfactory conditions are corrected.
3.2  COORDINATION

A. Examine the drawings and Specifications to determine the nature and extent of the proposed construction.  Perform work to conform to the construction called for
in such a manner as not to interfere with or delay work of other trades.

3.3  INSTALLATION
A. All work shall be properly aligned, be plumb and true, and installed in accordance with the manufacturer's recommended procedures and by approved installers.

Spans shall not exceed limitations set by the manufacturer.
B.All fastenings, mechanical or otherwise, shall conform to the manufacturer's standards.
C. Moldings, division bars, cap finish strips, bar angles, etc., shall be sealed with a silicone type sealant.

3.4  CLEANING AND DAMAGED MATERIALS
A. Upon completion of installation, clean soiled or discolored surfaces and/or remove if unacceptable to the Architect.
B.Remove and replace any and all units, which are damaged or improperly installed.
C. Remove all packing materials and excess materials from the site.

END OF SECTION 09985

SECTION 102613 - IMPACT-RESISTANT WALL PROTECTION

PART 1 - GENERAL
1.01 SUMMARY

A. Corner guard system for wall protection
1.02 SECTION INCLUDES

A. 150F Flush Mount Corner Guard Systems
1.03 REFERENCES

A. American Society for Testing and Materials (ASTM)
B.National Building Code of Canada (NBC)
C. National Fire Protection Association (NFPA)
D. Society of Automotive Engineers (SAE)
E.Underwriters Laboratory (UL)
F.Underwriters Laboratory of Canada (ULC)
G. Uniform Building Code (UBC)

1.04 SYSTEM DESCRIPTION
A. Performance Requirements: Provide corner guard systems that conform to the following requirements of regulatory agencies and the quality control of IPC Door and Wall

Protection Systems, InPro Corporation.
1. Fire Performance Characteristics: Provide UL Classified corner guards conforming with NFPA Class A fire rating. Surface burning characteristics, as determined by

UL-723 (ASTM E-84), shall be flame spread of 10 and smoke development of 350 - 450. Provide ULC (Canada) listed corner guards conforming to the requirements
of the National Building Code of Canada 2010, Subsection 3.1.13. Surface burning characteristics, as determined by CAN/ULC-S102.2, shall be flame spread of 15
and smoke developed of 35.

2. Self-Extinguishing: Provide corner guards with a CC1 classification, as tested in accordance with the procedures specified in ASTM D-635-74, Standard Test Method
for Rate of Burning and/or Extent and Time of Burning of Self-Supporting Plastics in a Horizontal Position, as referenced in UBC 52-4-1988.

3. Impact Strength: Provide rigid vinyl profile materials that have an Impact Strength of 30.2 f t-lbs/inch of thickness as tested in accordance with the procedures
specified in ASTM D-256-90b, Impact Resistance of Plastics.

4. Chemical and Stain Resistance: Provide corner guards that show resistance to stain when tested in accordance with applicable provisions of ASTM D-543.
5. GREENGUARD Certified: Provide GREENGUARD Certified material. Profiles shall meet the requirements of GREENGUARD Certification Standards for Low-Emitting

Products and GREENGUARD Product Emission Standard for Children & Schools.
6. Fungal and Bacterial Resistance: Provide rigid vinyl that does not support fungal or bacterial growth as tested in accordance with ASTM G-21 and ASTM G-22.
7. Color Consistency: Provide components matched in accordance with SAE J-1545 - (Delta E) with a color difference no greater than 1.0 units using CIE Lab, CIE

CMC, CIE LCh, Hunter Lab or similar color space scale systems.
1.05 SUBMITTALS

A. Product Data: Manufacturer's printed product data for each type of corner guard specified.
B.Detail Drawings: Mounting details with the appropriate adhesives for specific project substrates.
C. Samples: Verification samples of corner guard, 8" (203mm) long, in full size profiles of each type and color indicated.
D. Manufacturer's Installation Instruction: Printed installation instructions for each corner guard.

1.06 DELIVERY, STORAGE AND HANDLING
A. Deliver materials in unopened factory packaging to the jobsite.
B.Inspect materials at delivery to assure that specified products have been received.
C. Store in original packaging in a climate controlled location away from direct sunlight.

1.07 PROJECT CONDITIONS
A. Environmental Requirements: Products must be installed in an interior climate controlled environment.

1.08 WARRANTY
A. Standard IPC Limited Warranty against material and manufacturing defects for a period of five years.

PART 2 - PRODUCTS
2.01 MANUFACTURER

A. Acceptable Manufacturer: IPC Door and Wall Protection Systems, InPro Corporation, PO Box 406 Muskego, WI 53150 USA; Telephone: 800-222-5556, Fax:
888-715-8407, Internet address: http://www.inprocorp.com

B.Substitutions: Not permitted
C. Provide all corner guards and wall protection from a single source.

2.02 MANUFACTURED UNITS
A. Corner Guard System

1. 150F Flush Mount Corner Guard Profile 3" (76mm) x 3" (76mm) 90 degree 4' (1.22m), 8' (2.44), 9' (2.74m) and 12' (3.66m) standard heights Custom heights and
angles available

2.03 MATERIALS
A. Vinyl: Snap on cover of .080" (2mm) thickness shall be extruded from chemical and stain resistant polyvinyl chloride with the addition of impact modifiers. No plasticizers

shall be added (plasticizers may aid in bacterial growth).
B.Aluminum: Continuous aluminum retainer of .070" (1.8mm) thickness shall be fabricated from 6063-T5 aluminum, with a mill finish.

2.04 COMPONENTS
A. Cove Base Retainer: Optional cove base retainer shall be fabricated from 6063-T5 aluminum with a mill finish.
B.Closure Cap: Optional closure cap shall be fabricated from .032"(.8mm) thick aluminum
C. Fasteners: All mounting system accessories appropriate for substrates indicated on the drawings shall be provided.

2.05 FINISHES
A. Vinyl Cover: Color of corner guard to be selected by the architect from the IPC finish select ion. Surface shall have a pebblette texture.

PART 3 - EXECUTION
3.01 EXAMINATION

A. Examine areas and conditions in which the corner guard systems will be installed.
B.Wall surface shall be dry and free from dirt, grease and loose paint.

3.02 PREPARATION
A. General: Prior to installation, clean substrate to remove dust, debris and loose particles.

3.03 INSTALLATION
A. General: Locate corner guard as indicated on approved detail drawings for the appropriate substrate, and in compliance with the IPC installation instructions. Install

corner guard level and plumb.
B.Installation of 150F Flush Mount Corner Guard:

1. Drywall installation: Drywall must be installed 2-3/8" (60mm) back from the corner of the stud.
2. Position the aluminum retainer in the recess formed by the drywall. The mounting flange of the retainer rests over the edge of the drywall. If you are using the

aluminum cove base retainer, snap it on the aluminum retainer before attaching the retainer to the studs.
3. Attach the aluminum retainer to the studs using 1-1/4" bugle head drywall screws, 18" (457mm) on center, through the pre-punched holes on the mounting flange .
4. Cover the mounting flange with joint compound. Feather and finish with the surface of the drywall. When installing f lush mount corner guards at less than ceiling

height, use the optional closure cap. Attach the closure cap to the top of the aluminum retainer with 1-1/4" Phillips round head self tapping screws through each
mounting tab. Feather and f inish the exposed edge of the closure cap with the surface of the drywall. Alternately, standard drywall trim may be used to finish the top
edge. Appropriate use of trim will aid in the feathering of joint compound to the corner guard vinyl.

5. After the joint has been finished, position the vinyl cover over the aluminum retainer.  Push the vinyl cover over the aluminum, pressing over the entire length until the
vinyl snaps securely in place.

3.04 CLEANING
A. At completion of the installation, clean surfaces in accordance with the IPC clean-up and maintenance instructions.

END OF SECTION 102613

 SECTION 10523 - FIRE EXTINGUISHERS

1.1  SUMMARY
A. Landlord / General Contractor Furnished Material:  Hand-carried fire extinguishers.

1.2  QUALITY ASSURANCE
A. Fire Extinguishers:  NFPA 10.

1.3  WARRANTY
A. Materials and Workmanship:  Six years.

1.4  PRODUCTS
A. Fire Extinguishers:  Type, size, and capacity for each mounting bracket indicated.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are
not limited to, the following:
a.Buckeye Fire Equipment Company.
b. J. L. Industries, Inc.; a division of Activar Construction Products Group.
c.Kidde Residential and Commercial Division; Subsidiary of Kidde plc.
d.Larsen's Manufacturing Company.
e.Pyro-Chem; Tyco Safety Products.

2. Instruction Labels:  Include pictorial marking system complying with NFPA 10, Appendix B and bar coding for documenting fire extinguisher location,
inspections, maintenance, and recharging.

B.Multipurpose Dry-Chemical Type:  UL-rated nominal capacity, with monoammonium phosphate-based dry chemical in manufacturer's standard enameled
container.

C. Mounting Brackets:  Manufacturer's standard steel, designed to secure fire extinguisher to wall or structure, of sizes required for types and capacities of fire
extinguishers indicated, with plated or red baked-enamel finish.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are
not limited to, the following:
a.Buckeye Fire Equipment Company.
b. J. L. Industries, Inc.; a division of Activar Construction Products Group.
c.Larsen's Manufacturing Company.

D. Identification:  Lettering complying with authorities having jurisdiction for letter style, size, spacing, and location.  Locate as indicated by Architect.
1. Identify bracket-mounted fire extinguishers with the words "FIRE EXTINGUISHER" in red letter decals applied to mounting surface.

a.Orientation:  Vertical.
1.5  INSTALLATION

A. Examine fire extinguishers for proper charging and tagging.
1. Remove and replace damaged, defective, or undercharged fire extinguishers.

B.Install fire extinguisher mounting brackets in locations indicated and in compliance with requirements of authorities having jurisdiction.
1. Mounting Brackets:  54 inches above finished floor to top of fire extinguisher.
2. Provide fire extinguishers as indicated on drawings.

C. Mounting Brackets:  Fasten mounting brackets to surfaces, square and plumb, at locations indicated.

END OF SECTION 10523

A. Concrete Substrates, Nontraffic Surfaces:
1.
2.
3.
4.
5.
6. High-Performance Architectural Latex System:

B. Clay-Masonry Substrates:
1.
2.
3.
4.
5. High-Performance Architectural Latex System:

C. CMU Substrates:
1.
2.
3.
4.
5. High-Performance Architectural Latex System:

D. Steel Substrates:
1.
2.
3.
4.
5.
6.
7. High-Performance Architectural Latex System:

E. Galvanized-Metal Substrates:
1.
2.
3.
4.
5.
6.
7. High-Performance Architectural Latex System:

F. Aluminum (Not Anodized or Otherwise Coated) Substrates:
1.
2.
3.
4.
5.
6. High-Performance Architectural Latex System:

G. Dressed Lumber Substrates:  Including architectural woodwork.

1.
2.
3.
4.
5. High-Performance Architectural Latex System:

H. Wood Panel Substrates:  Including painted plywood.
1.
2.
3.
4.
5. High-Performance Architectural Latex System:

I. Dimension Lumber Substrates, Nontraffic Surfaces:
1.
2.
3.
4.
5. High-Performance Architectural Latex System:

J. Gypsum Board Substrates:
1.
2.
3.
4. High-Performance Architectural Latex System:

K. Spray-Textured Ceiling Substrates:
1.
2.
3.
4.
5.
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