



**Monsibic Inc**  
 927 W. 35th St., Ste 1  
 Chicago, IL 60609  
 Ph: (773) 847-2828  
 FAX: (773) 847-0088  
 Email: [monsibic@gmail.com](mailto:monsibic@gmail.com)  
 Web: <http://www.monsibic.net>

**Estimate #: 2833**

<b>Created Date:</b>	6/16/2026 5:10:00PM	<b>Prepared For:</b>	Purpose Flow Wellness
<b>Salesperson:</b>	House Account	<b>Contact:</b>	
<b>Email:</b>		<b>Phone:</b>	N/A
<b>Phone:</b>	N/A	<b>Email:</b>	
<b>Entered by:</b>	Xiaohui Wu	<b>Address:</b>	2139 183rd St., Homewood, IL 60430

**Description: Pylon sign face change- 4ftX8ft**

Thank you for your business & we appreciate your referrals!

		Quantity	Price	Subtotal
<b>1</b>	<b>Product:</b> Misc <b>Description:</b> Pylon sign face change- 4ftX8ft • 2 Ea., Pylon sign face change	2	\$1,216.00	\$1,216.00
<b>2</b>	<b>Product:</b> Misc <b>Description:</b> Sign permits, permit processing, inspections, and any associated fees (including contractor registration, bonds, or expediting fees) are not included unless otherwise stated. If required, all such permits and fees shall be the responsibility of the owner. • 1 Ea., Permits and Fees	1	\$0.00	\$0.00
<b>3</b>	<b>Product:</b> Installation of Non-Electric Signs <b>Description:</b> Installations - Non-Electric Signs • 2 hr of Install Time. • Using a Crew of 2 Personnel. • 3 hr of Travel Time.	1	\$650.00	\$650.00

**Notes**

\*50% DOWN PAYMENT are required for any job.  
 \*Sign permit, Inspection and associated process fee (Contractor registration, surety bond etc.) are NOT Included.  
 \*We accept Cash, Check & Chase Bank Quickpay: [monsibic@gmail.com](mailto:monsibic@gmail.com). Please make a check payable to: Monsibic Inc. NSF Check will charge \$35. Domestic Bank Wire transfer charge: \$35

<b>Estimate Total:</b>	\$1,866.00
<b>Subtotal:</b>	\$1,866.00
<b>Total:</b>	\$1,866.00

**Payment Terms:** Balance due upon receipt.

**Client Reply Request**

Estimate Accepted "As Is". Please proceed with Order.

Other: \_\_\_\_\_

Changes required, please contact me.

SIGN: \_\_\_\_\_ Date: / /