

April 7, 2026

Mark Morgan, Assistant City Manager
City of Hermiston
180 N.E. 2nd Street
Hermiston, Oregon 97838

RE: City of Hermiston, Oregon - N.W. Geer Road and W. Harper Road Realignment
Award of Construction Contract

Dear Mark:

Bids were received for the City of Hermiston, Oregon - N.W. Geer Road and W. Harper Road Realignment project on April 7, 2026. Six bids were received. The apparent low bidder for the project is Silver Creek Contracting LLC. A tabulation of bids received is attached. The total base bid amounts for each bidder are summarized on the following table.

Bidder	Total Bid Price
Silver Creek Contracting LLC	\$1,005,000.00
Bolen Construction LLC	\$1,114,104.00
Tapani Inc.	\$1,181,000.00
Culbert Construction, Inc.	\$1,232,194.63
Crestline Construction	\$1,325,075.00
Wildish Standard Paving Co.	\$1,390,685.00

We have reviewed the bid and the accompanying documents provided in the Bidder's Packet as submitted by Silver Creek Contracting LLC, and their bid appears to be responsive. We have reviewed the State of Oregon Contractors Board website, and it appears the license held by Silver Creek Contracting LLC, is in good standing. We see no reason why Silver Creek Contracting LLC is not qualified to perform the work called for in the Contract Documents.

The Notice of Intent to Award Contract form was emailed to bidders on April 7, 2026, in anticipation of an eventual award by the City. April 7, 2026, began the seven-day protest period. If no protests are received and the City elects to award the contract, we will have the City execute the Notice of Award, then we will forward the Contract forms to Silver Creek Contracting LLC, on April 15, 2026.

If you have any questions, please call me.

Sincerely,

ANDERSON PERRY & ASSOCIATES, INC.

By 
Andrew Stone, Construction Administrator

AS/cjh

Enclosure

File No. 736-83-055 (w/encl.)

MorganAwrdrLtr_Hermiston_NWGeerRdWHarperRdRealign_736-83-055.docx