Hutchins Pavilion

| Contractor | Base Bid | ALT #1 (soffit/trim) | ALT #2 (FM 1-90) | BID BOND (y/n) | TIME (days) | Base Bid + Alt. 1 | Base Bid + Alt. 2 | Total Bid w/ Alts 1&2 | |
|-------------------------|--------------|----------------------|---------------------|----------------------|-------------------------|-------------------|-------------------|--------------------------|---------------------------|
| Falkenberg Construction | \$309,924.76 | \$45,315.74 | \$0.00 | Y | 60 "pending lead times" | \$355,240.50 | \$309,924.76 | | Alt 2 incl in |
| Hawk Builders | \$291,654.00 | \$31,200.00 | \$36,345.00 | Y | 165 | \$322,854.00 | \$327,999.00 | \$359,199.00 | |
| JM Construction | \$318,078.00 | \$24,343.00 | \$1.00 | Y | 60 | \$342,421.00 | \$318,079.00 | | Alt 2 incl in Base bid |
| | | | | | | | | | _ |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | _ |
| | | | | | | | | | _ |
| | | | | | | | | | _ |
| | | | | | | | | | |
| | | | | | | | | | _ |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |