

Hendersonville, NC

ADW Project #22029

Keith T. Carlyon, AIA



												City Hall First Floor Alterations		Alterations to City Operations Center			
Bidder	License #	Subcontractors		Bid Form (Y/N)	Bid Bond (Y/N)	Non-Collusive Affidavit (Y/N)	MBE Forms (Y/N)	Addenda 1-3 (Y/N)	UP#1 - Removal of unsuitable material, per cubic yard	UP#2 - In-place structural fill, per cubic yard	UP#3 - In-Place Concrete paving (4" thickness) per square foot	Base Bid Amount	Alt. #1 Bullet Resistant Customer Service Windows	Base Bid Amount	Alt. #1 New Finishes in 2nd Floor Bathrooms	Alt. #2 Alterations to 2nd Floor Bathrooms	Alt. #3 Additional Solar Tubular Lighting
H&M Constructors, A Division of MB Haynes Corporation	1245	Plumbing	T.P. Howard	Y	Y	Y	Y	Y	\$400	\$450	\$25	\$1,739,000	\$57,300	\$2,240,000	\$57,200	\$109,000	\$75,700
		Mechanical	Bolton														
		Electrical	Emory														