City of Hendersonville

WWTF Ultraviolet Disinfection Improvements - Pipe, Fittings, Valves, and Materials Purchase NCDEQ DWI Project No.: SRP-W-ARP-0031

Bid Tabulation - Bids Opened September 26, 2022 10:00AM

Ferguson Enterprises, LLC Asheville, NC ITEM ITEM DESCRIPTION UNITS EST. OTY UNIT PRICE EXTENDED PRICE ESTIMATED LEAD TIME (weeks) Ś 36" CL250 FL x PE DIP, 8'-0" Length, Gauged Full Length (GFL), Asphaltic Coated, Cement Lined 14.794.02 S 14.794.02 42-46 weeks 1 EΑ 1 36" CL250 Fastite Joint Pipe, Gauged Full Length, Asphaltic Coated, Cement Lined, 20-ft Nominal Laying 2 LF 80 \$ 397.94 \$ 31,835.20 54-60 weeks Length (Full Stick) 36" MJ AWWA C153 Cap EA \$ 5,119.05 5,119.05 44-50 weeks 36" MJ AWWA C153 Plug EΑ 6.816.33 \$ 6.816.33 44-50 weeks Ś 36" x 36" MJ AWWA C153 Tee EΑ \$ 18,443.60 \$ 55,330.80 44-50 weeks 36" MJ AWWA C110 Solid Sleeve EA 4 \$ 7,024.88 \$ 28,099.52 44-50 weeks EΑ \$ 4,130.90 \$ 4,130.90 36" Restrained Flange Coupling Adapter 36-44 weeks 36" Megalug Mechanical Joint Restraint with Bolt and Gasket Kit EA 30 \$ 1,764.50 52,935.00 38-44 weeks 36" MJ AWWA Butterfly Valve, Class 150B, with Buriable Worm Gear Actuator and 2" Square Operating \$ 9 EΑ 4 39,518.71 158,074.84 56-62 weeks 36" MJ AWWA Butterfly Valve, Class 150B, with Motor Operated Actuator, 120V, single-phase, 60 Hz, \$ 2 10 EΑ 49,348.85 98,697.70 65-62 weeks Class B Duty (Inching/Positioning) Actuator, with Floorstand 11 6" FL x PE DIP, 3'-0" Length, Factory-Applied Epoxy Coating, Cement Lined EΑ 2 \$ 465.19 930.38 42-46 weeks 12 6" FL x FL DIP, 3'-8" Length, Factory-Applied Epoxy Coating, Cement Lined EA \$ 799.19 799.19 44-46 weeks EΑ 676.90 676.90 44-46 weeks 6" FL x PE DIP, 6'-0" Length, Factory-Applied Epoxy Coating, Cement Lined \$ 14 6" FL x PE DIP, 12'-0" Length, Factory-Applied Epoxy Coating, Cement Lined EΑ \$ 1,100.33 1,100.33 44-46 weeks \$ 100 26.82 15 6" Restrained Joint DIP, Asphaltic Coated, Cement Lined, 20-ft Nominal Laying Length (Full Stick) LF 2,682.00 52-56 weeks 424.80 6" x 6" FL Tee, Factory-Applied Epoxy Coating, Cement Lined EA 424.80 17-25 weeks 17 6" FL 90° Bend, Short Radius, Factory-Applied Epoxy Coating, Cement Lined EA 2 328.45 \$ 656.90 17-25 weeks EΑ Ś 479.73 \$ 1.439.19 16-20 weeks 18 6" Restrained Flange Coupling Adapter 3 19 6" MJ AWWA C153 90° Bend, Short Radius, Asphaltic Coated, Cement Lined EA 4 \$ 151.41 \$ 605.64 20-26 weeks 20 6" MJ AWWA C153 Solid Sleeve EA 2 \$ 132.94 \$ 265.88 20-26 weeks 89.38 \$ 89.38 21 EΑ 20-26 weeks 6" x 3" MJ AWWA C153 Reducer 1 \$ 22 4" x 3" MJ AWWA C153 Reducer EΑ 1 \$ 89.38 89.38 20-26 weeks EΑ 15 64.06 960.90 38-44 weeks 23 6" Megalug Mechanical Joint Restraint with Bolt and Gasket Kit Ś 24 4" Megalug Mechanical Joint Restraint with Bolt and Gasket Kit EΑ \$ 47.36 47.36 38-44 weeks 1 2 \$ 25 51.70 \$ 103.40 3" Megalug Mechanical Joint Restraint for PVC Pipe with MJxIPS Transition Gasket and Bolt Kit EΑ 4-8 weeks 6" FL AWWA C515 Gate Valve, Non-Rising Stem, Handwheel Operator, Factory-Applied Fusion Bonded Ś 26 EΑ 2 857.48 1.714.96 26-30 weeks 27 6" MJ AWWA C515 Gate Valve, Buried Nut Operator, Factory-Applied Fusion Bonded Epoxy Coating EΑ 1 \$ 845.80 Ś 845.80 2-4 days TOTAL BASE BID (Sum of Extended Price for Items 1 - 27 Above) 469,265.75

^{1.} Italized extended price on Item 23 indicates a discrepancy between the multiplication of unit price and estimated quantity resolved in the favor of unit price.

^{2.} Sales tax is not included in the bid price