



PARK DONATION & MEMORIAL FORM

Donor name or organization: JAOA
Address: S. Farmington Rd City, State, Zip: Jackson, MO 63955
Phone 573-275-4144 E-mail: t.keller@appraisalark.com

Pre-approved donation list of new items: (please check appropriate item)

☐ Tree ☐ Picnic Table ☐ Metal Bench
☐ Planter ☐ Litter Receptacle ☐ Drinking Fountain
☐ Other

Proposed location: Jackson Soccer Park fields 9, 10, & 11

Description of request: The rebuilding of fields 9, 10, & 11 with Irrigation & Bermuda grass. Engineered plans & costs have already been provided & donation money will be available upon approval from City Council.

Estimated value of donation: \$ 155,000 +/-

Maintenance plan of donation:

Note: For major projects, the City reserves the right to require construction plans, specifications and other appropriate items.

Signature: Anthony R. Keller
Date: 5/20/24

Return to:

Jason Lipe, Director
Parks & Recreation Department
381 E. Deerwood Dr.
Jackson, MO 63755

TURF RENOVATIONS, LLC

Quote

"Let Us Build Your Field of Dreams"

1921 CH 417

Portageville, MO 63873


573-225-8867 - Phone

DATE

May 2, 2024

CUSTOMER:

JAOSA
Field(s) 9, 10 and 11



METHOD	TERMS	DATE of Service
	TBD	TBA

QTY	ITEM	DESCRIPTION	UNIT PRICE	LINE TOTAL
30	Material	24 ton loads of top dress sand	\$ 550.00	\$ 16,500.00
30	Field	Top Dress sand to entire soccer field	\$ 400.00	\$ 12,000.00
1	Field	Figure 8 and smooth playing surface after top dress	\$ 5,500.00	\$ 5,500.00
1	Irrigation	Irrigation to entire field	\$ 38,000.00	\$ 38,000.00
1	Material	Sod and Install to entire soccer field	\$ 76,000.00	\$ 76,000.00
4	Field	Top Dress sand to entire soccer field after sod	\$ 400.00	\$ 1,600.00
4	Material	24 ton loads of top dress sand	\$ 550.00	\$ 2,200.00
2	Field	Spray existing field to assure no growth prior to start	\$ 450.00	\$ 900.00
1	Mobilization	Equipment and Employee transportation to job site	\$ 2,750.00	\$ 2,750.00

SUBTOTAL \$ 155,450.00

SHIPPING

SALES TAX

TOTAL \$ 155,450.00

THANK YOU

Authorized by

Date