


CITY OF JACKSON

S Hope St Water Main Relocation Project 2024

BID OPENING: February 1, 2024, 10:00 AM

TABULATION SHEET

| CONTRACTOR | Base Bid | | Addendum Included | TOTAL BID | BID BOND Y/N |
|----------------|-------------------------|-------------------------|-------------------|-------------------------|--------------|
| Schulte Supply | \$36,784. ⁶⁴ | 2wk delivery | ✓ | \$36,784. ⁶⁴ | n/a |
| Core & Main | \$37,541. ¹⁰ | 2wk delivery | ✓ | \$37,541. ¹⁰ | n/a |
| Imco | \$41,020. ⁹⁰ | 2wk delivery | ✓ | \$41,020. ⁹⁰ | n/a |
| Midwest Meter | \$42,238. ⁰⁰ | 10-14 business day | ✓ | \$42,238. ⁰⁰ | n/a |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

Signed by opener: 

Signed by witness: Brad E AOE