
BID / ESTIMATE #0344

7/24/25

Jackson Power Plant

420 Florence St Jackson Mo 63755

*Building Inspected with Mike Biri on 7/23/25

Scope of work	Quantity	Unit Price	
Remove all mortar joints on 3 sides of building / tuckpoint. Also includes small flue on top corner of building.			\$68,000.00
Remove damaged brick / replace with new brick. / Re lay brick where falling away from bottom corner of door.			\$5,500.00
Deep clean all 3 sides of building where work has been done / seal with siloxane PD (10 year water sealant)			\$6,800.00
Bid Amount: labor / materials / included:			\$80,300.00
Draw required to place on schedule / materials.			\$40,150.00
Remaining balance due day of completion:			\$40,150.00

Estimated start date: 09/15/25 Weather Permitting (As of this bid date, subject to change.)

5 year guarantee on all masonry work completed.

*All employees have completed Osha 10 course.

The Mason Medic LLC

2563 Wild Horse Trail, Cape Girardeau, Mo 63701

573-225-5514

CITY OF JACKSON, MISSOURI
POWER PLANT TUCKPOINTING AND MASONRY REPAIRS PROJECT
BID OPENING: AUGUST 5TH, 2025, 10:00 A.M.

BID TABULATION SHEET

Contractor

MASON MEDIC

Bid Amount:

\$ 80,300

\$ _____

\$ _____

\$ _____

Opened by: DB

Witnessed by: Angela Burk